
NOV 16, 2004 02:47 PM

TIP NO R-3409D 2:00 PM 1 /  2 001

DUPLIN, SAMPSON

34540,  39236,  3CR.20311.14,  3CR.20821.14

NOV 16 2004 C201305
FED AID NO STATE FUNDED

WIDENING, MILLING, & RESURFACING.

NC-41 FROM EAST OF MUDDY CREEK TO BEAULEVILLE CITY LIMITS & 15 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

44.120 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 242000.00 29835.00MOBILIZATION
0002 0264000000-E SP   1 SMI 52000.00 52000.00 39000.00 39000.00GENERIC GRADING ITEM (SMI)

GRADING
0003 0546000000-E 310  240 LF  56.00 13440.00 50.00 12000.00**" CAA PIPE CLVT *****"

(18", 0.064")
0004 1220000000-E 545  740 TON 32.00 23680.00 25.00 18500.00INCIDENTAL STONE BASE
0005 1231000000-E 560  5,637 CY  18.60 104848.20 17.68 99662.16SHOULDER BORROW
0006 1245000000-E SP   35 SMI 1900.00 66500.00 2450.00 85750.00SHOULDER RECONSTRUCTION
0007 1330000000-E 607  800 SY  12.00 9600.00 26.00 20800.00INCIDENTAL MILLING
0008 1489000000-E 610  690 TON 60.80 41952.00 62.09 42842.10ASP CONC BASE CRS B25.0B
0009 1491000000-E 610  8,289 TON 46.15 382537.35 50.35 417351.15ASP CONC BASE CRS B25.0C
0010 1503000000-E 610  41,472 TON 41.35 1714867.20 41.85 1735603.20ASP CONC INTR CRS I19.0C
0011 1523000000-E 610  24,444 TON 39.60 967982.40 41.83 1022492.52ASP CONC SURF CRS S9.5C
0012 1525000000-E SP   28,809 TON 39.40 1135074.60 40.45 1165324.05ASP CONC SURF CRS SF9.5A
0013 1525100000-E SP   360 TON 65.55 23598.00 69.95 25182.00ASP CONC SURF CRS SF9.5A LEVEL
0014 1560000000-E 620  4,231 TON 220.22 931750.82 240.41 1017174.71ASP FOR PLANT MIX  PG64-22
0015 1565000000-E 620  1,467 TON 230.92 338759.64 253.00 371151.00ASP FOR PLANT MIX PG70-22
0016 1770000000-E 660  50,825 SY  1.40 71155.00 1.40 71155.00AST, MAT COAT, #6 STONE
0017 1840000000-E 665  3,375 LF  2.50 8437.50 1.98 6682.50MILLED RUMBLE STRIPS
0018 1880000000-E SP   511 TON 148.00 75628.00 145.08 74135.88GENERIC PAVING ITEM (TON)

PATCHING EXIST PAVEMENT (FULL DEPTH)
0019 1880000000-E SP   4,704 TON 148.00 696192.00 203.47 957122.88GENERIC PAVING ITEM (TON)

PATCHING EXIST PAVEMENT (MILL)
0020 2752000000-E SP   7,400 LF  6.75 49950.00 5.52 40848.00GENERIC PAVING ITEM (LF)

CRACK PATCHING
0021 2830000000-N 858  1 EA  900.00 900.00 350.00 350.00ADJ MANHOLES
0022 2845000000-N 858  1 EA  900.00 900.00 350.00 350.00ADJ METER OR VALVE BOXES
0023 3030000000-E 862  450 LF  14.25 6412.50 14.25 6412.50STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  50.00 250.00 50.00 250.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   18 EA  1780.00 32040.00 1780.00 32040.00GR ANCHOR TYPE 350
0026 4685000000-E 1205  174,236 LF  0.34 59240.24 0.27 47043.72THERMO PVT MKG LINES 4"90
0027 4686000000-E 1205  107,710 LF  0.39 42006.90 0.55 59240.50THERMO PVT MKG LINES 4"120
0028 4695000000-E 1205  660 LF  2.75 1815.00 2.00 1320.008"WIDE THERMO 90 MILS
0029 4710000000-E 1205  192 LF  6.00 1152.00 5.00 960.0024"WIDE THERMO 120 MILS
0030 4721000000-E 1205  12 EA  75.00 900.00 105.00 1260.00THERMO PVT MKG CHARACTER 120
0031 4725000000-E 1205  116 EA  100.00 11600.00 110.00 12760.00THERMO PVT SYMBOL 90MILS
0032 4810000000-E 1205  1,079,592 LF  0.09 97163.28 0.12 129551.04PAINT PVMT MARKINGS 4"
0033 4820000000-E 1205  660 LF  0.30 198.00 0.20 132.00PAINT PVMT MARKINGS 8"
0034 4835000000-E 1205  192 LF  3.25 624.00 2.00 384.00PAINT PVT MKG LINES 24"
0035 4840000000-N 1205  12 EA  35.00 420.00 30.00 360.00PAINT PVT MKG CHARACTER
0036 4845000000-N 1205  116 EA  45.00 5220.00 35.00 4060.00PAINT PVT MKG SYMBOL
0037 4900000000-N 1252  850 EA  6.00 5100.00 4.50 3825.00PERM RAISED PVMT MARKERS
0038 4905000000-N 1253  1,871 EA  28.50 53323.50 26.15 48926.65SNOWPLB PVMT MRKER



NOV 16, 2004 02:47 PM

TIP NO R-3409D 2:00 PM 2 /  2 001

DUPLIN, SAMPSON

34540,  39236,  3CR.20311.14,  3CR.20821.14

NOV 16 2004 C201305
FED AID NO STATE FUNDED

WIDENING, MILLING, & RESURFACING.

NC-41 FROM EAST OF MUDDY CREEK TO BEAULEVILLE CITY LIMITS & 15 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

44.120 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

0039 6084000000-E 1660 24.68 ACR 1110.00 27394.80 1100.00 27148.00SEEDING AND MULCHING

 

    TOTAL 7296612.93 TOTAL 7628985.56CONTRACT TOTAL

 

    SUB-TOTAL 7296612.93 SUB-TOTAL 7628985.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7296612.93BARNHILL CONTRACTING CO.
     2  7628985.56COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  2 002

BRUNSWICK

39181,  39190,  3CR.10101.12,  3CR.301024.12

NOV 16 2004 C201307
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & GUARDRAIL.

US-17 FROM US-17 BUS TO SHALLOTTE CITY LIMITS, NC-133 FROM SR-1190 TO S OF NC-211 & 1 SECT OF NC-87 & 1 SECONDARY RD.

BOGGS PAVING, INC.

MONROE,  NC

17.710 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

MAC CONSTRUCTION COMPANY

KINSTON,  NC SHALLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00 26000.00 332860.00MOBILIZATION
0002 0106000000-E 230  5,504 CY  13.00 71552.00 30.50 167872.00 12.00 66048.00BORROW EXCAVATION
0003 0318000000-E 300  21 TON 38.00 798.00 45.00 945.00 45.00 945.00FND CONDIT MATL MINOR STRS
0004 0372000000-E 310  96 LF  41.50 3984.00 37.00 3552.00 35.00 3360.0018" RC PIPE CULV III
0005 0453000000-E 310  1 EA  935.00 935.00 495.00 495.00 500.00 500.00**" PIPE END SECTION

(18")
0006 0546000000-E 310  100 LF  43.00 4300.00 38.00 3800.00 35.00 3500.00**" CAA PIPE CLVT *****"

(15", 0.064")
0007 1220000000-E 545  270 TON 44.00 11880.00 55.00 14850.00 45.00 12150.00INCIDENTAL STONE BASE
0008 1245000000-E SP  34.09 SMI 2650.00 90338.50 1260.00 42953.40 4200.00 143178.00SHOULDER RECONSTRUCTION
0009 1308000000-E 607  5,000 SY  2.50 12500.00 3.25 16250.00 2.45 12250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0010 1308000000-E 607  30,200 SY  2.70 81540.00 2.90 87580.00 2.50 75500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0011 1308000000-E 607  18,300 SY  4.00 73200.00 3.62 66246.00 2.70 49410.00MILLN ASPHALT PVMT ***** - *****

(0" TO 5")
0012 1330000000-E 607  3,280 SY  6.30 20664.00 6.70 21976.00 6.25 20500.00INCIDENTAL MILLING
0013 1489000000-E 610  3,484 TON 43.60 151902.40 60.85 212001.40 49.03 170820.52ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  13,282 TON 40.30 535264.60 46.70 620269.40 43.60 579095.20ASP CONC INTR CRS I19.0B
0015 1503000000-E 610  4,016 TON 40.80 163852.80 44.65 179314.40 43.58 175017.28ASP CONC INTR CRS I19.0C
0016 1519000000-E 610  15,283 TON 43.70 667867.10 46.20 706074.60 45.09 689110.47ASP CONC SURF CRS S9.5B
0017 1520000000-E SP   150 TON 50.00 7500.00 100.00 15000.00 90.00 13500.00ASP CONC SURF CRS S9.5B LEVEL
0018 1523000000-E 610  31,135 TON 40.00 1245400.00 46.40 1444664.00 42.03 1308604.05ASP CONC SURF CRS S9.5C
0019 1560000000-E 620  1,889 TON 245.00 462805.00 240.00 453360.00 250.00 472250.00ASP FOR PLANT MIX  PG64-22
0020 1565000000-E 620  1,868 TON 260.00 485680.00 254.00 474472.00 260.00 485680.00ASP FOR PLANT MIX PG70-22
0021 1880000000-E SP   824 TON 135.00 111240.00 211.00 173864.00 150.00 123600.00GENERIC PAVING ITEM (TON)

PATCHING EXIST PAVEMENT (FULL DEPTH)
0022 1880000000-E SP   520 TON 130.00 67600.00 205.00 106600.00 150.00 78000.00GENERIC PAVING ITEM (TON)

PATCHING EXIST PAVEMENT (MILL-ING)
0023 2253000000-E 840 0.447 CY  2400.00 1072.80 1400.00 625.80 2000.00 894.00PIPE COLLARS
0024 2286000000-N 840  1 EA  1980.00 1980.00 1000.00 1000.00 1800.00 1800.00MASNRY DRAINAGE STRUCT
0025 2407000000-N 840  4 EA  1300.00 5200.00 1375.00 5500.00 600.00 2400.00STL FRAM W/ 2 GTR, STD 840.37
0026 2815000000-N 858  1 EA  580.00 580.00 700.00 700.00 1000.00 1000.00ADJ DROP INLETS
0027 2830000000-N 858  5 EA  440.00 2200.00 700.00 3500.00 800.00 4000.00ADJ MANHOLES
0028 2845000000-N 858  2 EA  310.00 620.00 700.00 1400.00 500.00 1000.00ADJ METER OR VALVE BOXES
0029 2995000000-N SP   3 EA  2950.00 8850.00 650.00 1950.00 1400.00 4200.00GENERIC DRAINAGE ITEM (EA)

CONVERT EXISTING DROP INLET TO TRAFFIC BEARING
DROP INLET

0030 3030000000-E 862  22 LF  15.00 330.00 16.00 352.00 18.40 404.80STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  40.00 200.00 50.00 250.00 57.50 287.50ADDIT GUARDRAIL POSTS
0032 3270000000-N SP   4 EA  1650.00 6600.00 1745.00 6980.00 1978.00 7912.00GR ANCHOR TYPE 350
0033 3317000000-N 862  4 EA  1225.00 4900.00 1425.00 5700.00 1495.00 5980.00GR ANCHOR TYPE B-77
0034 4685000000-E 1205  146,427 LF  0.35 51249.45 0.43 62963.61 0.48 70284.96THERMO PVT MKG LINES 4"90
0035 4686000000-E 1205  62,586 LF  0.47 29415.42 0.46 28789.56 0.51 31918.86THERMO PVT MKG LINES 4"120



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 002

BRUNSWICK

39181,  39190,  3CR.10101.12,  3CR.301024.12

NOV 16 2004 C201307
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & GUARDRAIL.

US-17 FROM US-17 BUS TO SHALLOTTE CITY LIMITS, NC-133 FROM SR-1190 TO S OF NC-211 & 1 SECT OF NC-87 & 1 SECONDARY RD.

BOGGS PAVING, INC.

MONROE,  NC

17.710 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

MAC CONSTRUCTION COMPANY

KINSTON,  NC SHALLOTTE,  NC

0036 4695000000-E 1205  2,450 LF  1.20 2940.00 1.82 4459.00 2.01 4924.508"WIDE THERMO 90 MILS
0037 4725000000-E 1205  31 EA  100.00 3100.00 95.00 2945.00 104.50 3239.50THERMO PVT SYMBOL 90MILS
0038 4810000000-E 1205  262,463 LF  0.13 34120.19 0.16 41994.08 0.18 47243.34PAINT PVMT MARKINGS 4"
0039 4820000000-E 1205  2,450 LF  0.50 1225.00 0.35 857.50 0.39 955.50PAINT PVMT MARKINGS 8"
0040 4845000000-N 1205  31 EA  50.00 1550.00 45.00 1395.00 49.50 1534.50PAINT PVT MKG SYMBOL
0041 4900000000-N 1252  310 EA  4.75 1472.50 5.00 1550.00 5.50 1705.00PERM RAISED PVMT MARKERS
0042 4905000000-N 1253  1,369 EA  27.00 36963.00 27.00 36963.00 29.70 40659.30SNOWPLB PVMT MRKER
0043 5255000000-N 1413 Lump Sum 51500.00 7500.00 36750.00PORTABLE LIGHTING
0044 6000000000-E 1605  200 LF  4.70 940.00 3.60 720.00 6.00 1200.00TEMPORARY SILT FENCE
0045 6084000000-E 1660 24.6 ACR 1250.00 30750.00 2000.00 49200.00 862.50 21217.50SEEDING AND MULCHING
0046 7444000000-E 1725  2,700 LF  3.69 9963.00 3.80 10260.00 4.25 11475.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4798524.76 TOTAL 5115693.75 TOTAL 5118864.78CONTRACT TOTAL

 

    SUB-TOTAL 4798524.76 SUB-TOTAL 5115693.75 SUB-TOTAL 5118864.78ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4798524.76BOGGS PAVING, INC.
     2  5115693.75COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     3  5118864.78MAC CONSTRUCTION COMPANY



NOV 16, 2004 02:47 PM

TIP NO B-3879 2:00 PM 1 /  8 003

NASH

33322.3.2

NOV 16 2004 C200964
FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.370 MI

CAROLINA BRIDGE COMPANY,
INC.

T. A. LOVING COMPANY

ORANGEBURG,  SC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 84000.00 88599.86 100000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 292330.00 175000.00 330000.00GRADING
0003 0050000000-E 226  1 ACR 100.00 100.00 3000.00 3000.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  400 CY  18.10 7240.00 15.00 6000.00 18.10 7240.00UNDERCUT EXCAVATION
0005 0134000000-E 240  200 CY  9.20 1840.00 7.00 1400.00 9.20 1840.00DRAINAGE DITCH EXCAVATION
0006 0195000000-E 265  500 CY  8.95 4475.00 17.00 8500.00 8.95 4475.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  500 SY  1.60 800.00 2.00 1000.00 1.60 800.00SOIL STABILIZATION FABRIC
0008 0206000000-E SP   425 SF  40.00 17000.00 56.78 24131.50 62.00 26350.00TEMP SHORING - BARR SUPPORTED
0009 0343000000-E 310  160 LF  31.00 4960.00 23.00 3680.00 31.00 4960.0015" SIDE DRAIN PIPE
0010 0344000000-E 310  56 LF  34.60 1937.60 25.00 1400.00 34.60 1937.6018" SIDE DRAIN PIPE
0011 0378000000-E 310  72 LF  41.25 2970.00 42.00 3024.00 41.25 2970.0024" RC PIPE CULV III
0012 0588000000-E 310  60 LF  27.25 1635.00 25.00 1500.00 27.25 1635.0018" CS PIPE CULV 0.064"
0013 0594000000-E 310  154 LF  30.20 4650.80 42.00 6468.00 30.20 4650.8024" CS PIPE CULV 0.064"
0014 0708000000-E 310  64 LF  34.65 2217.60 23.00 1472.00 34.65 2217.6015" BCCSP B 0.064"
0015 0806000000-E 310  4 EA  200.00 800.00 200.00 800.00 200.00 800.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  300 LF  8.60 2580.00 10.00 3000.00 8.60 2580.00PIPE REMOVAL
0017 1121000000-E 520  1,080 TON 21.00 22680.00 16.00 17280.00 21.00 22680.00AGGREGATE BASE COURSE
0018 1220000000-E 545  300 TON 20.00 6000.00 20.00 6000.00 20.00 6000.00INCIDENTAL STONE BASE
0019 1275000000-E 600  815 GAL 1.50 1222.50 3.00 2445.00 1.50 1222.50PRIME COAT
0020 1330000000-E 607  1,080 SY  7.90 8532.00 3.75 4050.00 7.90 8532.00INCIDENTAL MILLING
0021 1489000000-E 610  1,010 TON 46.70 47167.00 51.40 51914.00 46.70 47167.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  840 TON 46.30 38892.00 51.00 42840.00 46.30 38892.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  1,840 TON 44.20 81328.00 48.65 89516.00 44.20 81328.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  203 TON 231.00 46893.00 254.00 51562.00 231.00 46893.00ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  30 EA  120.00 3600.00 120.00 3600.00 200.00 6000.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  23 CY  1.85 42.55 35.00 805.00 1.85 42.55SUBDRAIN EXCAVATION
0027 2033000000-E 815  17 CY  20.00 340.00 50.00 850.00 20.00 340.00SUBDRAIN FINE AGGREGATE
0028 2044000000-E 815  100 LF  13.70 1370.00 4.00 400.00 13.70 1370.006" PERF SUBDRN PIPE
0029 2055000000-E 815  3 EA  65.00 195.00 25.00 75.00 65.00 195.006" SUBDRN Y,T,OR L
0030 2066000000-N 815  1 EA  145.00 145.00 250.00 250.00 145.00 145.00CONC PAD SUBDRN OUTLET
0031 2077000000-E 815  6 LF  30.00 180.00 4.00 24.00 30.00 180.006" OUTLET PIPE (SUBDRNS)
0032 2253000000-E 840 1.1 CY  665.00 731.50 1100.00 1210.00 665.00 731.50PIPE COLLARS
0033 2286000000-N 840  4 EA  1650.00 6600.00 1200.00 4800.00 1650.00 6600.00MASNRY DRAINAGE STRUCT
0034 2367000000-N 840  3 EA  550.00 1650.00 425.00 1275.00 550.00 1650.00FRAME W/2GRTS 840.29 STD
0035 2396000000-N 840  1 EA  355.00 355.00 425.00 425.00 355.00 355.00FRAME W/COVER STD 840.54
0036 2529000000-E SP   1,900 SF  20.00 38000.00 31.00 58900.00 20.00 38000.00GENERIC GRADING ITEM (SF)

TEMPORARY FABRIC WALL
0037 2556000000-E 846  20 LF  30.00 600.00 50.00 1000.00 30.00 600.00SHOULDER BERM GUTTER
0038 3030000000-E 862  250 LF  14.25 3562.50 14.00 3500.00 14.00 3500.00STL BM GUARDRAIL
0039 3045000000-E 862  75 LF  17.00 1275.00 14.00 1050.00 14.00 1050.00SBGR SHOP CURVED
0040 3150000000-N 862  5 EA  50.00 250.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS



NOV 16, 2004 02:47 PM

TIP NO B-3879 2:00 PM 2 /  8 003

NASH

33322.3.2

NOV 16 2004 C200964
FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.370 MI

CAROLINA BRIDGE COMPANY,
INC.

T. A. LOVING COMPANY

ORANGEBURG,  SC GOLDSBORO,  NC

0041 3195000000-N 862  1 EA  500.00 500.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0042 3215000000-N 862  4 EA  1220.00 4880.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE III
0043 3270000000-N SP   3 EA  1520.00 4560.00 1900.00 5700.00 1900.00 5700.00GR ANCHOR TYPE 350
0044 3380000000-E 862  150 LF  8.50 1275.00 5.25 787.50 5.25 787.50TEMP STL BM GUARDRAIL
0045 3387000000-N 862  4 EA  1000.00 4000.00 700.00 2800.00 700.00 2800.00GDRL ANCH UNITS ****** TEMP

(III)
0046 3389100000-N SP   4 EA  1400.00 5600.00 675.00 2700.00 675.00 2700.00GDRL ANCH UNITS 350 TEMP
0047 3642000000-E 876  2 TON 150.00 300.00 150.00 300.00 150.00 300.00PLAIN RIP RAP, CLASS A
0048 3649000000-E 876  13 TON 85.00 1105.00 50.00 650.00 85.00 1105.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  343 SY  1.60 548.80 2.00 686.00 1.60 548.80FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   1 EA  1500.00 1500.00 700.00 700.00 1500.00 1500.00PREFORMED SCOUR HOLES
0051 4025000000-E 901  19 SF  14.87 282.53 14.87 282.53 14.87 282.53CONTR FURN, TYPE ***SIGN

(E)
0052 4072000000-E 903  165 LF  6.76 1115.40 6.76 1115.40 10.00 1650.00SUPPORT, 3-LB STL U-CHAN
0053 4102000000-N 904  3 EA  82.63 247.89 82.63 247.89 82.63 247.89SIGN ERECTION, TYPE E
0054 4129000000-N 906  3 EA  106.46 319.38 106.46 319.38 106.46 319.38RELOCATE SIGN, TYPE *****

(D)
0055 4129000000-N 906  2 EA  98.32 196.64 98.32 196.64 98.32 196.64RELOCATE SIGN, TYPE *****

(E)
0056 4155000000-N 907  17 EA  11.52 195.84 11.52 195.84 11.52 195.84DISPOSE SIGN SYST U-CHAN
0057 4192000000-N 907  5 EA  5.12 25.60 5.12 25.60 5.12 25.60DISPOSE SUPPORT, U-CHAN
0058 4400000000-E 1110  224 SF  4.96 1111.04 4.96 1111.04 4.96 1111.04WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  48 SF  31.65 1519.20 4.23 203.04 31.65 1519.20WORK ZONE SIGNS (PORT)
0060 4410000000-E 1110  42 SF  4.19 175.98 4.19 175.98 8.75 367.50WORK ZONE SIGNS (BARR)
0061 4425000000-N 1125  6 EA  12.83 76.98 12.83 76.98 40.00 240.00WARNING FLAG SETS
0062 4430000000-N 1130  20 EA  51.00 1020.00 32.38 647.60 51.00 1020.00DRUMS
0063 4435000000-N 1135  14 EA  27.00 378.00 9.98 139.72 27.00 378.00CONES
0064 4445000000-E 1145  72 LF  9.38 675.36 9.38 675.36 18.10 1303.20BARRICADES (TYPE III)
0065 4450000000-N 1150  240 HR  21.20 5088.00 20.00 4800.00 21.20 5088.00FLAGGER
0066 4465000000-N 1160  1 EA  8250.00 8250.00 6832.00 6832.00 6832.00 6832.00TEMPORARY CRASH CUSHIONS
0067 4485000000-E 1170  500 LF  18.00 9000.00 18.00 9000.00 30.75 15375.00PORT CONC BARRIER
0068 4650000000-N 1251  80 EA  6.00 480.00 6.00 480.00 6.00 480.00TEMP RAISED PVMT MRKS
0069 4810000000-E 1205  31,626 LF  0.22 6957.72 0.22 6957.72 0.22 6957.72PAINT PVMT MARKINGS 4"
0070 4820000000-E 1205  40 LF  1.00 40.00 1.00 40.00 1.00 40.00PAINT PVMT MARKINGS 8"
0071 4835000000-E 1205  312 LF  3.00 936.00 3.00 936.00 3.00 936.00PAINT PVT MKG LINES 24"
0072 4900000000-N 1252  80 EA  6.00 480.00 6.00 480.00 6.00 480.00PERM RAISED PVMT MARKERS
0073 6000000000-E 1605  870 LF  2.45 2131.50 2.50 2175.00 4.40 3828.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  150 TON 41.35 6202.50 50.00 7500.00 41.35 6202.50EROS CONTRL STONE CL A
0075 6009000000-E 1610  710 TON 44.00 31240.00 50.00 35500.00 44.00 31240.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  210 TON 29.60 6216.00 30.00 6300.00 29.60 6216.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615  10 ACR 800.00 8000.00 800.00 8000.00 800.00 8000.00TEMPORARY MULCHING
0078 6018000000-E 1620  350 LB  4.00 1400.00 4.00 1400.00 4.00 1400.00SEED FOR TEMP SEEDING
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NASH

33322.3.2

NOV 16 2004 C200964
FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.370 MI

CAROLINA BRIDGE COMPANY,
INC.

T. A. LOVING COMPANY

ORANGEBURG,  SC GOLDSBORO,  NC

0079 6021000000-E 1620 1.5 TON 500.00 750.00 500.00 750.00 500.00 750.00FERT FOR TEMP SEEDING
0080 6024000000-E 1622  50 LF  14.75 737.50 20.00 1000.00 14.75 737.50TEMPORARY SLOPE DRAINS
0081 6027000000-N 1622  2 EA  235.00 470.00 250.00 500.00 235.00 470.00INLET PROTCN @ SLOPE DRNS
0082 6030000000-E 1630  1,450 CY  11.50 16675.00 12.00 17400.00 11.50 16675.00SILT EXCAVATION
0083 6036000000-E 1631  1,750 SY  1.75 3062.50 1.75 3062.50 1.75 3062.50MATTING FOR EROS CONTROL
0084 6038000000-E SP   165 SY  8.00 1320.00 8.00 1320.00 8.00 1320.00PERM SOIL REINF MAT
0085 6042000000-E 1632  40 LF  10.00 400.00 3.00 120.00 6.00 240.001/4" HARDWARE CLOTH
0086 6048000000-E SP   55 SY  20.00 1100.00 40.00 2200.00 59.00 3245.00FLOAT TURBIDITY CURTAIN
0087 6084000000-E 1660  10 ACR 1288.00 12880.00 1288.00 12880.00 1288.00 12880.00SEEDING AND MULCHING
0088 6087000000-E 1660  6 ACR 75.00 450.00 75.00 450.00 75.00 450.00MOWING
0089 6090000000-E 1661  100 LB  10.00 1000.00 10.00 1000.00 10.00 1000.00SEED FOR REPAIR SEEDING
0090 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00FERT FOR REPAIR SEEDING
0091 6096000000-E 1662  250 LB  6.00 1500.00 6.00 1500.00 6.00 1500.00SEED FOR SUPP SEEDING
0092 6108000000-E 1665 7.25 TON 300.00 2175.00 300.00 2175.00 300.00 2175.00FERTILIZER TOPDRESSING
0093 6114000000-N SP  1.5 HR  75.00 112.50 75.00 112.50 75.00 112.50SPECIALIZED HAND MOWING
0094 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL
0095 6123000000-E 1670 0.5 ACR 1000.00 500.00 1000.00 500.00 1000.00 500.00REFORESTATION
0096 7060000000-E 1705  670 LF  1.69 1132.30 2.00 1340.00 1.69 1132.30SIGNAL CABLE
0097 7120000000-E 1705  8 EA  690.00 5520.00 699.00 5592.00 690.00 5520.00VEHICLE SIGNAL HD (12", 3 SECT)
0098 7264000000-E 1710  510 LF  2.99 1524.90 2.00 1020.00 2.99 1524.90MESSENGER CABLE (3/8")
0099 7300000000-E 1715  1,180 LF  4.90 5782.00 5.00 5900.00 4.90 5782.00TRENCHING (UNPAVED)
0100 7324000000-N 1716  7 EA  225.00 1575.00 129.00 903.00 225.00 1575.00JUNCTION BOX (STANDARD SIZE)
0101 7360000000-N 1720  6 EA  740.00 4440.00 695.00 4170.00 740.00 4440.00WOOD POLE
0102 7372000000-N 1721  8 EA  190.00 1520.00 269.00 2152.00 190.00 1520.00GUY ASSEMBLY
0103 7408000000-E 1722  1 EA  290.00 290.00 200.00 200.00 290.00 290.001" RISER WITH WEATHERHEAD
0104 7420000000-E 1722  6 EA  250.00 1500.00 269.00 1614.00 250.00 1500.002" RISER WITH WEATHERHEAD
0105 7444000000-E 1725  1,884 LF  3.39 6386.76 4.50 8478.00 3.39 6386.76INDUCTIVE LOOP SAWCUT
0106 7456000000-E 1726  2,590 LF  1.19 3082.10 1.00 2590.00 1.19 3082.10LEAD-IN CABLE
0107 7684000000-N 1750  1 EA  640.00 640.00 475.00 475.00 640.00 640.00SIGNAL CABINET FOUNDATION
0108 7688000000-N SP   1 EA  340.00 340.00 179.00 179.00 340.00 340.00CABINET BASE ADAPTER
0109 7756000000-N 1751  1 EA  11870.00 11870.00 10993.00 10993.00 11870.00 11870.00CONTLR WITH CBNT, 2070L BASE MTD
0110 7780000000-N SP   6 EA  144.00 864.00 149.00 894.00 144.00 864.00DETECTOR CARD (TYPE 2070L)
0124 0029000000-N SP  Lump Sum 13400.00 31337.50 15000.00REINF BRG APPR **********

(22+61 -L-)

STRUCTURE ITEMS

0111 8007000000-N SP  Lump Sum 195000.00 240000.00 240000.00CM&R TEMP STR ***********
(22+61.00-L-)

0112 8035000000-N 402 Lump Sum 70000.00 134913.02 160000.00REMV EXIST STR **********
(22+61.00-L-)

0113 8121000000-N SP  Lump Sum 1200.00 4084.63 3000.00UNCL STR EXCAV STA *****
(22+61.00-L-)

0114 8182000000-E 420 70.9 CY  885.00 62746.50 666.62 47263.36 1000.00 70900.00CLASS A CONCRETE (BRIDGE)
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NASH

33322.3.2

NOV 16 2004 C200964
FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.370 MI

CAROLINA BRIDGE COMPANY,
INC.

T. A. LOVING COMPANY

ORANGEBURG,  SC GOLDSBORO,  NC

0115 8210000000-N 422 Lump Sum 60000.00 81277.91 70000.00BRG APPR SLAB ***********
(22+61.00-L-)

0116 8217000000-E 425  12,952 LB  1.00 12952.00 1.04 13470.08 1.05 13599.60REINF STEEL (BRIDGE)
0117 8364000000-E 450  1,870 LF  36.20 67694.00 42.24 78988.80 36.00 67320.00HP12X53 PILES
0118 8406000000-N SP  Lump Sum 13100.00 9656.25 10000.00GALVAN STL PILES @ ******

(22+61.00-L-)
0119 8503000000-E 460 384.76 LF  62.50 24047.50 56.85 21873.61 48.00 18468.48CONCRETE BARRIER RAIL
0120 8608000000-E 876  134 TON 31.00 4154.00 48.63 6516.42 50.00 6700.00PLAIN RIP RAP II (2'-0")
0121 8622000000-E 876  150 SY  2.50 375.00 2.09 313.50 3.00 450.00FILTER FABRIC FOR DRAINAGE
0122 8657000000-N 430 Lump Sum 4000.00 3544.95 3000.00ELASTOMERIC BEARINGS
0123 8762000000-E 430  3,072 LF  92.50 284160.00 101.65 312268.80 109.00 334848.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1762113.97 TOTAL 1865645.41 TOTAL 2034848.53CONTRACT TOTAL

 

    SUB-TOTAL 962684.97 SUB-TOTAL 911474.08 SUB-TOTAL 1036562.45ROADWAY ITEMS
    SUB-TOTAL 799429.00 SUB-TOTAL 954171.33 SUB-TOTAL 998286.08STRUCTURE ITEMS
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NASH

33322.3.2

NOV 16 2004 C200964
FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.370 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 102000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 210000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  400 CY  23.00 9200.00UNDERCUT EXCAVATION
0005 0134000000-E 240  200 CY  14.00 2800.00DRAINAGE DITCH EXCAVATION
0006 0195000000-E 265  500 CY  26.00 13000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  500 SY  3.00 1500.00SOIL STABILIZATION FABRIC
0008 0206000000-E SP   425 SF  48.00 20400.00TEMP SHORING - BARR SUPPORTED
0009 0343000000-E 310  160 LF  24.00 3840.0015" SIDE DRAIN PIPE
0010 0344000000-E 310  56 LF  29.00 1624.0018" SIDE DRAIN PIPE
0011 0378000000-E 310  72 LF  39.00 2808.0024" RC PIPE CULV III
0012 0588000000-E 310  60 LF  27.00 1620.0018" CS PIPE CULV 0.064"
0013 0594000000-E 310  154 LF  32.00 4928.0024" CS PIPE CULV 0.064"
0014 0708000000-E 310  64 LF  30.00 1920.0015" BCCSP B 0.064"
0015 0806000000-E 310  4 EA  270.00 1080.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  300 LF  12.00 3600.00PIPE REMOVAL
0017 1121000000-E 520  1,080 TON 26.00 28080.00AGGREGATE BASE COURSE
0018 1220000000-E 545  300 TON 16.00 4800.00INCIDENTAL STONE BASE
0019 1275000000-E 600  815 GAL 1.65 1344.75PRIME COAT
0020 1330000000-E 607  1,080 SY  8.69 9385.20INCIDENTAL MILLING
0021 1489000000-E 610  1,010 TON 51.37 51883.70ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  840 TON 50.93 42781.20ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  1,840 TON 48.62 89460.80ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  203 TON 254.10 51582.30ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  30 EA  120.00 3600.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  23 CY  12.50 287.50SUBDRAIN EXCAVATION
0027 2033000000-E 815  17 CY  45.00 765.00SUBDRAIN FINE AGGREGATE
0028 2044000000-E 815  100 LF  10.00 1000.006" PERF SUBDRN PIPE
0029 2055000000-E 815  3 EA  0.50 1.506" SUBDRN Y,T,OR L
0030 2066000000-N 815  1 EA  200.00 200.00CONC PAD SUBDRN OUTLET
0031 2077000000-E 815  6 LF  20.00 120.006" OUTLET PIPE (SUBDRNS)
0032 2253000000-E 840 1.1 CY  850.00 935.00PIPE COLLARS
0033 2286000000-N 840  4 EA  1500.00 6000.00MASNRY DRAINAGE STRUCT
0034 2367000000-N 840  3 EA  530.00 1590.00FRAME W/2GRTS 840.29 STD
0035 2396000000-N 840  1 EA  420.00 420.00FRAME W/COVER STD 840.54
0036 2529000000-E SP   1,900 SF  18.50 35150.00GENERIC GRADING ITEM (SF)

TEMPORARY FABRIC WALL
0037 2556000000-E 846  20 LF  62.00 1240.00SHOULDER BERM GUTTER
0038 3030000000-E 862  250 LF  14.25 3562.50STL BM GUARDRAIL
0039 3045000000-E 862  75 LF  17.00 1275.00SBGR SHOP CURVED
0040 3150000000-N 862  5 EA  50.00 250.00ADDIT GUARDRAIL POSTS
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NOV 16 2004 C200964
FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.370 MI

  

0041 3195000000-N 862  1 EA  530.00 530.00GR ANCHOR TYPE AT-1
0042 3215000000-N 862  4 EA  1320.00 5280.00GR ANCHOR TYPE III
0043 3270000000-N SP   3 EA  1720.00 5160.00GR ANCHOR TYPE 350
0044 3380000000-E 862  150 LF  8.50 1275.00TEMP STL BM GUARDRAIL
0045 3387000000-N 862  4 EA  1100.00 4400.00GDRL ANCH UNITS ****** TEMP

(III)
0046 3389100000-N SP   4 EA  1500.00 6000.00GDRL ANCH UNITS 350 TEMP
0047 3642000000-E 876  2 TON 50.00 100.00PLAIN RIP RAP, CLASS A
0048 3649000000-E 876  13 TON 55.00 715.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  343 SY  3.00 1029.00FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   1 EA  1700.00 1700.00PREFORMED SCOUR HOLES
0051 4025000000-E 901  19 SF  14.87 282.53CONTR FURN, TYPE ***SIGN

(E)
0052 4072000000-E 903  165 LF  6.76 1115.40SUPPORT, 3-LB STL U-CHAN
0053 4102000000-N 904  3 EA  82.63 247.89SIGN ERECTION, TYPE E
0054 4129000000-N 906  3 EA  106.46 319.38RELOCATE SIGN, TYPE *****

(D)
0055 4129000000-N 906  2 EA  98.32 196.64RELOCATE SIGN, TYPE *****

(E)
0056 4155000000-N 907  17 EA  11.52 195.84DISPOSE SIGN SYST U-CHAN
0057 4192000000-N 907  5 EA  5.12 25.60DISPOSE SUPPORT, U-CHAN
0058 4400000000-E 1110  224 SF  4.96 1111.04WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  48 SF  50.00 2400.00WORK ZONE SIGNS (PORT)
0060 4410000000-E 1110  42 SF  4.19 175.98WORK ZONE SIGNS (BARR)
0061 4425000000-N 1125  6 EA  16.00 96.00WARNING FLAG SETS
0062 4430000000-N 1130  20 EA  75.00 1500.00DRUMS
0063 4435000000-N 1135  14 EA  45.00 630.00CONES
0064 4445000000-E 1145  72 LF  9.38 675.36BARRICADES (TYPE III)
0065 4450000000-N 1150  240 HR  22.50 5400.00FLAGGER
0066 4465000000-N 1160  1 EA  8250.00 8250.00TEMPORARY CRASH CUSHIONS
0067 4485000000-E 1170  500 LF  18.00 9000.00PORT CONC BARRIER
0068 4650000000-N 1251  80 EA  6.00 480.00TEMP RAISED PVMT MRKS
0069 4810000000-E 1205  31,626 LF  0.22 6957.72PAINT PVMT MARKINGS 4"
0070 4820000000-E 1205  40 LF  1.00 40.00PAINT PVMT MARKINGS 8"
0071 4835000000-E 1205  312 LF  3.00 936.00PAINT PVT MKG LINES 24"
0072 4900000000-N 1252  80 EA  6.00 480.00PERM RAISED PVMT MARKERS
0073 6000000000-E 1605  870 LF  2.45 2131.50TEMPORARY SILT FENCE
0074 6006000000-E 1610  150 TON 32.50 4875.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  710 TON 35.50 25205.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  210 TON 32.00 6720.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615  10 ACR 800.00 8000.00TEMPORARY MULCHING
0078 6018000000-E 1620  350 LB  4.00 1400.00SEED FOR TEMP SEEDING
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FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.370 MI

  

0079 6021000000-E 1620 1.5 TON 500.00 750.00FERT FOR TEMP SEEDING
0080 6024000000-E 1622  50 LF  16.00 800.00TEMPORARY SLOPE DRAINS
0081 6027000000-N 1622  2 EA  200.00 400.00INLET PROTCN @ SLOPE DRNS
0082 6030000000-E 1630  1,450 CY  10.00 14500.00SILT EXCAVATION
0083 6036000000-E 1631  1,750 SY  1.75 3062.50MATTING FOR EROS CONTROL
0084 6038000000-E SP   165 SY  8.00 1320.00PERM SOIL REINF MAT
0085 6042000000-E 1632  40 LF  4.65 186.001/4" HARDWARE CLOTH
0086 6048000000-E SP   55 SY  95.00 5225.00FLOAT TURBIDITY CURTAIN
0087 6084000000-E 1660  10 ACR 1288.00 12880.00SEEDING AND MULCHING
0088 6087000000-E 1660  6 ACR 75.00 450.00MOWING
0089 6090000000-E 1661  100 LB  10.00 1000.00SEED FOR REPAIR SEEDING
0090 6093000000-E 1661 0.25 TON 2000.00 500.00FERT FOR REPAIR SEEDING
0091 6096000000-E 1662  250 LB  6.00 1500.00SEED FOR SUPP SEEDING
0092 6108000000-E 1665 7.25 TON 300.00 2175.00FERTILIZER TOPDRESSING
0093 6114000000-N SP  1.5 HR  75.00 112.50SPECIALIZED HAND MOWING
0094 6117000000-N 1675  8 EA  1.00 8.00RESPONSE FOR EROS CONTROL
0095 6123000000-E 1670 0.5 ACR 1000.00 500.00REFORESTATION
0096 7060000000-E 1705  670 LF  1.69 1132.30SIGNAL CABLE
0097 7120000000-E 1705  8 EA  690.00 5520.00VEHICLE SIGNAL HD (12", 3 SECT)
0098 7264000000-E 1710  510 LF  2.99 1524.90MESSENGER CABLE (3/8")
0099 7300000000-E 1715  1,180 LF  4.90 5782.00TRENCHING (UNPAVED)
0100 7324000000-N 1716  7 EA  225.00 1575.00JUNCTION BOX (STANDARD SIZE)
0101 7360000000-N 1720  6 EA  740.00 4440.00WOOD POLE
0102 7372000000-N 1721  8 EA  190.00 1520.00GUY ASSEMBLY
0103 7408000000-E 1722  1 EA  290.00 290.001" RISER WITH WEATHERHEAD
0104 7420000000-E 1722  6 EA  250.00 1500.002" RISER WITH WEATHERHEAD
0105 7444000000-E 1725  1,884 LF  3.39 6386.76INDUCTIVE LOOP SAWCUT
0106 7456000000-E 1726  2,590 LF  1.19 3082.10LEAD-IN CABLE
0107 7684000000-N 1750  1 EA  640.00 640.00SIGNAL CABINET FOUNDATION
0108 7688000000-N SP   1 EA  340.00 340.00CABINET BASE ADAPTER
0109 7756000000-N 1751  1 EA  11870.00 11870.00CONTLR WITH CBNT, 2070L BASE MTD
0110 7780000000-N SP   6 EA  144.00 864.00DETECTOR CARD (TYPE 2070L)
0124 0029000000-N SP  Lump Sum 16000.00REINF BRG APPR **********

(22+61 -L-)

STRUCTURE ITEMS

0111 8007000000-N SP  Lump Sum 420000.00CM&R TEMP STR ***********
(22+61.00-L-)

0112 8035000000-N 402 Lump Sum 60000.00REMV EXIST STR **********
(22+61.00-L-)

0113 8121000000-N SP  Lump Sum 4500.00UNCL STR EXCAV STA *****
(22+61.00-L-)

0114 8182000000-E 420 70.9 CY  1250.00 88625.00CLASS A CONCRETE (BRIDGE)
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GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.370 MI

  

0115 8210000000-N 422 Lump Sum 67800.00BRG APPR SLAB ***********
(22+61.00-L-)

0116 8217000000-E 425  12,952 LB  0.71 9195.92REINF STEEL (BRIDGE)
0117 8364000000-E 450  1,870 LF  37.50 70125.00HP12X53 PILES
0118 8406000000-N SP  Lump Sum 30000.00GALVAN STL PILES @ ******

(22+61.00-L-)
0119 8503000000-E 460 384.76 LF  60.00 23085.60CONCRETE BARRIER RAIL
0120 8608000000-E 876  134 TON 37.00 4958.00PLAIN RIP RAP II (2'-0")
0121 8622000000-E 876  150 SY  3.00 450.00FILTER FABRIC FOR DRAINAGE
0122 8657000000-N 430 Lump Sum 5000.00ELASTOMERIC BEARINGS
0123 8762000000-E 430  3,072 LF  105.00 322560.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 2045206.91CONTRACT TOTAL

 

    SUB-TOTAL 938907.39ROADWAY ITEMS
    SUB-TOTAL 1106299.52STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1762113.97SANFORD CONTRACTORS, INC.
     2  1865645.41CAROLINA BRIDGE COMPANY, INC.
     3  2034848.53T. A. LOVING COMPANY
     4  2045206.91S. T. WOOTEN CORPORATION
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NOV 16 2004 C201124
FED AID NO BRZ-1105(14)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TRIBUTARY OF DEEP CREEK & APPROACHES ON SR-1105.

ATWELL CONSTRUCTION CO., INC.

GREENVILLE,  NC

0.161 MI

C.C. MANGUM COMPANY, LLC S. T. WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21131.00 33000.00 34000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 197849.11 235000.00 220000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 7458.00 26000.00 25000.00REMV EXIST STR **********
(14+23.00-L-)

0004 8121000000-N SP  Lump Sum 7006.00 10000.00 10500.00UNCL STR EXCAV STA *****
(14+23.00-L-)

0005 8364000000-E 450  2,240 LF  41.04 91929.60 28.00 62720.00 35.00 78400.00HP12X53 PILES
0006 8406000000-N SP  Lump Sum 6780.00 15000.00 25000.00GALVAN STL PILES @ ******

(14+23.00-L-)
0007 8608000000-E 876  290 TON 29.21 8470.90 32.50 9425.00 37.00 10730.00PLAIN RIP RAP II (2'-0")
0008 8765000000-N SP  Lump Sum 101526.00 100000.00 84000.00CONSTRUCTION OF SUBSTRUCTURE
0009 8766000000-N SP  Lump Sum 128600.00 170000.00 200000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 570750.61 TOTAL 661145.00 TOTAL 687630.00CONTRACT TOTAL

 

    SUB-TOTAL 218980.11 SUB-TOTAL 268000.00 SUB-TOTAL 254000.00ROADWAY ITEMS
    SUB-TOTAL 351770.50 SUB-TOTAL 393145.00 SUB-TOTAL 433630.00STRUCTURE ITEMS
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NOV 16 2004 C201124
FED AID NO BRZ-1105(14)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TRIBUTARY OF DEEP CREEK & APPROACHES ON SR-1105.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

0.161 MI

DELLINGER, INC. CAROLINA BRIDGE COMPANY, INC.

MONROE,  NC ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34000.00 30000.00 30000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 278598.00 355000.00 278000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 15000.00 20000.00 109000.00REMV EXIST STR **********
(14+23.00-L-)

0004 8121000000-N SP  Lump Sum 3000.00 7300.00 4000.00UNCL STR EXCAV STA *****
(14+23.00-L-)

0005 8364000000-E 450  2,240 LF  33.75 75600.00 25.00 56000.00 38.00 85120.00HP12X53 PILES
0006 8406000000-N SP  Lump Sum 7000.00 25000.00 8000.00GALVAN STL PILES @ ******

(14+23.00-L-)
0007 8608000000-E 876  290 TON 32.00 9280.00 40.00 11600.00 44.00 12760.00PLAIN RIP RAP II (2'-0")
0008 8765000000-N SP  Lump Sum 82100.00 55000.00 120000.00CONSTRUCTION OF SUBSTRUCTURE
0009 8766000000-N SP  Lump Sum 197800.00 180000.00 120000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 702378.00 TOTAL 739900.00 TOTAL 766880.00CONTRACT TOTAL

 

    SUB-TOTAL 312598.00 SUB-TOTAL 385000.00 SUB-TOTAL 308000.00ROADWAY ITEMS
    SUB-TOTAL 389780.00 SUB-TOTAL 354900.00 SUB-TOTAL 458880.00STRUCTURE ITEMS



NOV 16, 2004 02:47 PM

TIP NO B-4134 2:00 PM 3 /  3 004

HALIFAX

33487.3.1

NOV 16 2004 C201124
FED AID NO BRZ-1105(14)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TRIBUTARY OF DEEP CREEK & APPROACHES ON SR-1105.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.161 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39900.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 327000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 45000.00REMV EXIST STR **********
(14+23.00-L-)

0004 8121000000-N SP  Lump Sum 5600.00UNCL STR EXCAV STA *****
(14+23.00-L-)

0005 8364000000-E 450  2,240 LF  30.00 67200.00HP12X53 PILES
0006 8406000000-N SP  Lump Sum 8000.00GALVAN STL PILES @ ******

(14+23.00-L-)
0007 8608000000-E 876  290 TON 36.00 10440.00PLAIN RIP RAP II (2'-0")
0008 8765000000-N SP  Lump Sum 90550.00CONSTRUCTION OF SUBSTRUCTURE
0009 8766000000-N SP  Lump Sum 205000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 798690.00CONTRACT TOTAL

 

    SUB-TOTAL 366900.00ROADWAY ITEMS
    SUB-TOTAL 431790.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  570750.61ATWELL CONSTRUCTION CO., INC.
     2  661145.00C.C. MANGUM COMPANY, LLC
     3  687630.00S. T. WOOTEN CORPORATION
     4  702378.00SANFORD CONTRACTORS, INC.
     5  739900.00DELLINGER, INC.
     6  766880.00CAROLINA BRIDGE COMPANY, INC.
     7  798690.00T. A. LOVING COMPANY



NOV 16, 2004 02:47 PM

TIP NO I-3605 2:00 PM 1 /  2 005

JOHNSTON, WILSON

36691.3.1

NOV 16 2004 C201238
FED AID NO IMS-95-3(82)107

PAVEMENT REHABILITATION, RESURFACING & GUARDRAIL.

I-95 FROM US-301 (MP-107) IN JOHNSTON COUNTY TO SR-1116 (GOVERNOR HUNT RD) IN WILSON COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

8.000 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 55000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 20000.00GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE
0004 0000900000-N SP  Lump Sum 2800000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION FOR TRAFFIC CONTROL
AND EROSION   CONTROL

0005 0001000000-E 200 Lump Sum 40000.00CLEARING & GRUBBING
0006 0008000000-E 200  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0007 0022000000-E 225  5,000 CY  8.00 40000.00UNCLASSIFIED EXCAVATION
0008 0036000000-E 225  1,000 CY  19.00 19000.00UNDERCUT EXCAVATION
0009 0106000000-E 230  50,000 CY  7.00 350000.00BORROW EXCAVATION
0010 0156000000-E 250  100 SY  10.00 1000.00REMOVAL OF EXT ASPHALT PVMT
0011 0163000000-E 250  2,700 SY  60.00 162000.00REMOVAL OF EXT CONC PVMT
0012 0195000000-E 265  1,000 CY  27.00 27000.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  600 SY  3.00 1800.00SOIL STABILIZATION FABRIC
0014 0227000000-E SP   2 ACR 17000.00 34000.00GENERIC GRADING ITEM (ACR)

SAFETY CLEARING
0015 1011000000-N 500 Lump Sum 300000.00FINE GRADING
0016 1121000000-E 520  400 TON 29.00 11600.00AGGREGATE BASE COURSE
0017 1275000000-E 600  450 GAL 4.50 2025.00PRIME COAT
0018 1330000000-E 607  2,500 SY  13.00 32500.00INCIDENTAL MILLING
0019 1493000000-E 610  71,000 TON 33.90 2406900.00ASP CONC BASE CRS B37.5C
0020 1508000000-E 610  124,000 TON 32.70 4054800.00ASP CONC INTR CRS I19.0D
0021 1550000000-E 610  90,000 TON 34.10 3069000.00ASP CONC SURF CRS S12.5D
0022 1560000000-E 620  3,037 TON 240.00 728880.00ASP FOR PLANT MIX  PG64-22
0023 1565000000-E 620  5,828 TON 257.00 1497796.00ASP FOR PLANT MIX PG70-22
0024 1570000000-E 620  4,950 TON 400.00 1980000.00ASP FOR PLANT MIX PG 76-22
0025 1693000000-E 654  400 TON 130.00 52000.00ASPH PLT MIX PVMT REPAIR
0026 1840000000-E 665  151,000 LF  0.08 12080.00MILLED RUMBLE STRIPS
0027 1891000000-E SP   2,700 SY  210.00 567000.00GENERIC PAVING ITEM (SY)

8-1/2" CONTINUOUSLY REINFORCED CONCRETE
PAVEMENT REPAIR

0028 1891000000-E SP   210,000 SY  3.00 630000.00GENERIC PAVING ITEM (SY)
MILLING SHOULDERS, 9-3/4"DEPTH

0029 2022000000-E 815  840 CY  20.00 16800.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  504 CY  50.00 25200.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  3,000 LF  13.00 39000.006" PERF SUBDRN PIPE
0032 2055000000-E 815  10 EA  75.00 750.006" SUBDRN Y,T,OR L
0033 2066000000-N 815  6 EA  200.00 1200.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  36 LF  20.00 720.006" OUTLET PIPE (SUBDRNS)
0035 2473000000-N SP   40 EA  500.00 20000.00GENERIC DRAINAGE ITEM (EA)

EXISTING SHOULDER DRAIN OUTLETCLEAN-OUT
0036 2500000000-E 842  500 CY  420.00 210000.00CONCRETE RETAINING WALLS



NOV 16, 2004 02:47 PM

TIP NO I-3605 2:00 PM 2 /  2 005

JOHNSTON, WILSON

36691.3.1

NOV 16 2004 C201238
FED AID NO IMS-95-3(82)107

PAVEMENT REHABILITATION, RESURFACING & GUARDRAIL.

I-95 FROM US-301 (MP-107) IN JOHNSTON COUNTY TO SR-1116 (GOVERNOR HUNT RD) IN WILSON COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

8.000 MI

  

0037 2815000000-N 858  22 EA  1050.00 23100.00ADJ DROP INLETS
0038 3030000000-E 862  5,800 LF  14.25 82650.00STL BM GUARDRAIL
0039 3210000000-N 862  5 EA  590.00 2950.00GR ANCHOR TYPE CAT-1
0040 3270000000-N SP   5 EA  1750.00 8750.00GR ANCHOR TYPE 350
0041 3285000000-N SP   4 EA  1340.00 5360.00GR ANCHOR TYPE M-350
0042 3360000000-E 863  2,500 LF  0.50 1250.00REMOVE EXISTING GUARDRAIL
0043 3389600000-N 865  20 EA  820.00 16400.00CBL GUIDERAIL ANCH UNIT
0044 3420000000-E SP   17,000 LF  4.15 70550.00GENERIC GUARDRAIL ITEM (LF)

REMOVE & RESET EXISTING DOUBLE FACED CABLE
GUIDERAIL

 

    TOTAL 20419062.00CONTRACT TOTAL

 

    SUB-TOTAL 20419062.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  20419062.00S. T. WOOTEN CORPORATION



NOV 16, 2004 02:47 PM

TIP NO B-2963 2:00 PM 1 /  1 006

DURHAM, CHATHAM

32780.3.2

NOV 16 2004 C200825
FED AID NO BRSTP-1107(12)

GRADING, DRAINAGE, PAVING, MITIGATION & STRUCTURE.

BRIDGE OVER NEW HOPE CREEK & APPROACHES ON SR-1107.

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE,  NC

0.528 MI

C.C. MANGUM COMPANY, LLC SANFORD CONTRACTORS, INC.

RALEIGH,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 100000.00 138000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 400000.00 790000.00 1469150.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION
0003 5912000000-N SP  Lump Sum 125000.00 250000.00 367000.00GENERIC UTILITY ITEM (LS)

SANITARY SEWER UTILITY CONSTRUCTION
RELOCATION

STRUCTURE ITEMS

0004 8017000000-N SP  Lump Sum 40000.00 40000.00 42500.00CM&R TEMP ACCESS ***********
(24+92.50-L-)

0005 8021000000-N SP  Lump Sum 150000.00 46000.00 21700.00REMV EXIST STR **********
(24+92.50-L-)

0006 8105500000-E SP  265.8 LF  350.00 93030.00 100.00 26580.00 606.00 161074.80**'-**" DRILLD PIER IN SOIL
(3'-6")

0007 8105600000-E SP   60 LF  1500.00 90000.00 1650.00 99000.00 606.00 36360.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0008 8111000000-E SP  94.8 LF  200.00 18960.00 175.00 16590.00 245.00 23226.00PERM STL CASING FOR ** PIER
(3'-6")

0009 8114000000-N SP   12 EA  1500.00 18000.00 1000.00 12000.00 811.00 9732.00SPT TESTING
0010 8115000000-N SP   1 EA  2500.00 2500.00 2300.00 2300.00 2432.00 2432.00CROSSHOLE SONIC LOGGING
0011 8116000000-E SP  1,423.2 LF  10.00 14232.00 13.00 18501.60 13.95 19853.64CSL TUBES
0012 8119000000-E 412  1,850 CY  15.00 27750.00 5.00 9250.00 5.00 9250.00UNCLASSIFIED STR EXCAV
0013 8364000000-E 450  315 LF  40.00 12600.00 37.00 11655.00 46.25 14568.75HP12X53 PILES
0014 8608000000-E 876  610 TON 50.00 30500.00 1.00 610.00 36.50 22265.00PLAIN RIP RAP II (2'-0")
0015 8765000000-N SP  Lump Sum 150000.00 220000.00 160700.00CONSTRUCTION OF SUBSTRUCTURE
0016 8766000000-N SP  Lump Sum 350000.00 370000.00 399000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 1597572.00 TOTAL 2012486.60 TOTAL 2896812.19CONTRACT TOTAL

 

    SUB-TOTAL 600000.00 SUB-TOTAL 1140000.00 SUB-TOTAL 1974150.00ROADWAY ITEMS
    SUB-TOTAL 997572.00 SUB-TOTAL 872486.60 SUB-TOTAL 922662.19STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1597572.00LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     2  2012486.60C.C. MANGUM COMPANY, LLC
     3  2896812.19SANFORD CONTRACTORS, INC.



NOV 16, 2004 02:47 PM

TIP NO R-2904 2:00 PM 1 /  12 007

DURHAM

34512.3.1

NOV 16 2004 C201192
FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

C.C. MANGUM COMPANY, LLC

RALEIGH,  NC

0.786 MI

REA CONTRACTING, LLC TRIANGLE GRADING & PAVING, INC.

CHARLOTTE,  NC BURLINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 206614.00 240000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 75000.00 51000.00 50000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 15000.00 2500.00 1000.00GENERIC MISCELLANEOUS ITEM (LS)

REMOVE AND RESET BUS SHELTERS
0004 0043000000-N 226 Lump Sum 750000.00 1748151.00 1200000.00GRADING
0005 0050000000-E 226  1 ACR 16000.00 16000.00 16000.00 16000.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  800 CY  11.00 8800.00 15.00 12000.00 30.00 24000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  25 CY  3.00 75.00 90.00 2250.00 30.00 750.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  200 CY  22.00 4400.00 30.00 6000.00 40.00 8000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  2.00 400.00 5.00 1000.00 8.00 1600.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  340 TON 19.00 6460.00 30.00 10200.00 25.00 8500.00FND CONDIT MATL MINOR STRS
0011 0330000000-E SP   10 TON 12.00 120.00 50.00 500.00 70.00 700.00GENERIC DRAINAGE ITEM (TON)

57 STONE
0012 0330000000-E SP   10 TON 355.00 3550.00 300.00 3000.00 150.00 1500.00GENERIC DRAINAGE ITEM (TON)

BOULDERS
0013 0360000000-E 310  108 LF  35.00 3780.00 40.00 4320.00 40.00 4320.0012" RC PIPE CULV III
0014 0366000000-E 310  1,952 LF  45.00 87840.00 43.00 83936.00 45.00 87840.0015" RC PIPE CULV III
0015 0372000000-E 310  460 LF  50.00 23000.00 51.00 23460.00 55.00 25300.0018" RC PIPE CULV III
0016 0378000000-E 310  44 LF  55.00 2420.00 52.00 2288.00 95.00 4180.0024" RC PIPE CULV III
0017 0384000000-E 310  284 LF  60.00 17040.00 56.00 15904.00 110.00 31240.0030" RC PIPE CULV III
0018 0390000000-E 310  24 LF  80.00 1920.00 83.00 1992.00 125.00 3000.0036" RC PIPE CULV III
0019 0708000000-E 310  176 LF  32.00 5632.00 30.00 5280.00 40.00 7040.0015" BCCSP B 0.064"
0020 0714000000-E 310  80 LF  40.00 3200.00 32.00 2560.00 45.00 3600.0018" BCCSP B 0.064"
0021 0806000000-E 310  8 EA  100.00 800.00 284.00 2272.00 400.00 3200.0015" BCCS ELB B 0.064"
0022 0807000000-E 310  2 EA  130.00 260.00 284.00 568.00 450.00 900.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  126 LF  25.00 3150.00 31.00 3906.00 15.00 1890.00PIPE REMOVAL
0024 1022000000-E SP   850 LB  5.20 4420.00 4.80 4080.00 5.00 4250.00SEALING PVMT CRACKS
0025 1121000000-E 520  100 TON 35.00 3500.00 30.00 3000.00 60.00 6000.00AGGREGATE BASE COURSE
0026 1297000000-E 607  4,190 SY  3.00 12570.00 5.00 20950.00 2.63 11019.70MILL ASP PVMT *****" DTH

(2-1/2")
0027 1491000000-E 610  5,010 TON 32.00 160320.00 38.10 190881.00 75.00 375750.00ASP CONC BASE CRS B25.0C
0028 1503000000-E 610  6,965 TON 31.00 215915.00 38.10 265366.50 75.00 522375.00ASP CONC INTR CRS I19.0C
0029 1523000000-E 610  7,230 TON 33.00 238590.00 38.10 275463.00 75.00 542250.00ASP CONC SURF CRS S9.5C
0030 1560000000-E 620  543 TON 202.00 109686.00 257.00 139551.00 275.00 149325.00ASP FOR PLANT MIX  PG64-22
0031 1565000000-E 620  434 TON 220.00 95480.00 267.00 115878.00 300.00 130200.00ASP FOR PLANT MIX PG70-22
0032 2022000000-E 815  560 CY  11.00 6160.00 25.00 14000.00 10.00 5600.00SUBDRAIN EXCAVATION
0033 2033000000-E 815  420 CY  39.00 16380.00 50.00 21000.00 36.00 15120.00SUBDRAIN FINE AGGREGATE
0034 2044000000-E 815  2,500 LF  5.40 13500.00 12.00 30000.00 5.00 12500.006" PERF SUBDRN PIPE
0035 2055000000-E 815  75 EA  0.55 41.25 60.00 4500.00 0.50 37.506" SUBDRN Y,T,OR L
0036 2066000000-N 815  5 EA  270.00 1350.00 122.00 610.00 160.00 800.00CONC PAD SUBDRN OUTLET
0037 2077000000-E 815  30 LF  5.40 162.00 15.00 450.00 5.00 150.006" OUTLET PIPE (SUBDRNS)
0038 2209000000-E 838 2.5 CY  910.00 2275.00 1000.00 2500.00 1500.00 3750.00ENDWALLS



NOV 16, 2004 02:47 PM

TIP NO R-2904 2:00 PM 2 /  12 007

DURHAM

34512.3.1

NOV 16 2004 C201192
FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

C.C. MANGUM COMPANY, LLC

RALEIGH,  NC

0.786 MI

REA CONTRACTING, LLC TRIANGLE GRADING & PAVING, INC.

CHARLOTTE,  NC BURLINGTON,  NC

0039 2264000000-E 840 0.492 CY  490.00 241.08 800.00 393.60 1500.00 738.00PIPE PLUGS
0040 2275000000-E SP   20 CY  145.00 2900.00 150.00 3000.00 400.00 8000.00FLOWABLE FILL
0041 2286000000-N 840  42 EA  1615.00 67830.00 1200.00 50400.00 2000.00 84000.00MASNRY DRAINAGE STRUCT
0042 2308000000-E 840 9.56 LF  215.00 2055.40 160.00 1529.60 350.00 3346.00MASNRY DRAINAGE STRUCT
0043 2364000000-N 840  3 EA  375.00 1125.00 550.00 1650.00 600.00 1800.00FRAME W/2GRTS 840.16 STD
0044 2366000000-N 840  3 EA  405.00 1215.00 600.00 1800.00 550.00 1650.00FRAME W/2GRTS 840.24 STD
0045 2367000000-N 840  14 EA  405.00 5670.00 600.00 8400.00 600.00 8400.00FRAME W/2GRTS 840.29 STD
0046 2374000000-N 840  5 EA  405.00 2025.00 601.00 3005.00 650.00 3250.00FRAME-GRT-HD 840.03 **

(F)
0047 2374000000-N 840  11 EA  405.00 4455.00 601.00 6611.00 650.00 7150.00FRAME-GRT-HD 840.03 **

(G)
0048 2396000000-N 840  2 EA  345.00 690.00 500.00 1000.00 450.00 900.00FRAME W/COVER STD 840.54
0049 2440000000-N 840  3 EA  270.00 810.00 500.00 1500.00 1000.00 3000.00CONC APRON FOR CATCH BASIN
0050 2451000000-N 840  3 EA  430.00 1290.00 500.00 1500.00 1000.00 3000.00CONC APRON FOR DROP INLET
0051 2542000000-E 846  2,600 LF  9.15 23790.00 10.25 26650.00 12.83 33358.001'-6"CONC CURB & GUTTER
0052 2549000000-E 846  3,435 LF  11.30 38815.50 12.15 41735.25 14.18 48708.302'-6"CONC CURB & GUTTER
0053 2556000000-E 846  920 LF  12.90 11868.00 18.50 17020.00 22.95 21114.00SHOULDER BERM GUTTER
0054 2591000000-E 848  600 SY  22.75 13650.00 29.25 17550.00 24.98 14988.004" CONCRETE SIDEWALK
0055 2598000000-E 848  65 SY  45.00 2925.00 33.80 2197.00 29.70 1930.50CONCRETE WHEELCHAIR RAMP
0056 2612000000-E 848  30 SY  29.00 870.00 32.00 960.00 37.80 1134.006" CONCRETE DRIVEWAY
0057 2647000000-E 852  1,135 SY  49.00 55615.00 59.20 67192.00 40.50 45967.505" MONO CONC ISLANDS (SURF MTD)
0058 3030000000-E 862  1,050 LF  15.00 15750.00 13.80 14490.00 13.80 14490.00STL BM GUARDRAIL
0059 3150000000-N 862  5 EA  38.00 190.00 37.00 185.00 37.00 185.00ADDIT GUARDRAIL POSTS
0060 3210000000-N 862  3 EA  510.00 1530.00 400.00 1200.00 400.00 1200.00GR ANCHOR TYPE CAT-1
0061 3270000000-N SP   5 EA  2125.00 10625.00 1800.00 9000.00 1800.00 9000.00GR ANCHOR TYPE 350
0062 3649000000-E 876  2 TON 82.00 164.00 100.00 200.00 100.00 200.00PLAIN RIP RAP, CLASS B
0063 3656000000-E 876  370 SY  2.00 740.00 5.00 1850.00 5.00 1850.00FILTER FABRIC FOR DRAINGE
0064 3659000000-N SP   7 EA  1270.00 8890.00 2500.00 17500.00 2000.00 14000.00PREFORMED SCOUR HOLES
0065 4072000000-E 903  1,386 LF  6.00 8316.00 5.64 7817.04 5.64 7817.04SUPPORT, 3-LB STL U-CHAN
0066 4096000000-N 904  3 EA  106.00 318.00 98.67 296.01 98.67 296.01SIGN ERECTION, TYPE D
0067 4102000000-N 904  67 EA  64.00 4288.00 59.28 3971.76 59.28 3971.76SIGN ERECTION, TYPE E
0068 4108000000-N 904  10 EA  112.00 1120.00 103.63 1036.30 103.63 1036.30SIGN ERECTION, TYPE F
0069 4155000000-N 907  25 EA  14.00 350.00 12.89 322.25 12.89 322.25DISPOSE SIGN SYST U-CHAN
0070 4400000000-E 1110  507 SF  4.30 2180.10 3.98 2017.86 5.00 2535.00WORK ZONE SIGNS (STAT)
0071 4405000000-E 1110  776 SF  4.60 3569.60 4.23 3282.48 5.00 3880.00WORK ZONE SIGNS (PORT)
0072 4410000000-E 1110  200 SF  4.50 900.00 4.19 838.00 5.00 1000.00WORK ZONE SIGNS (BARR)
0073 4415000000-N 1115  2 EA  2690.00 5380.00 5500.00 11000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0074 4420000000-N 1120  2 EA  5375.00 10750.00 20000.00 40000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0075 4425000000-N 1125  2 EA  15.00 30.00 20.00 40.00 25.00 50.00WARNING FLAG SETS
0076 4430000000-N 1130  310 EA  34.00 10540.00 50.00 15500.00 75.00 23250.00DRUMS
0077 4435000000-N 1135  50 EA  17.00 850.00 25.00 1250.00 25.00 1250.00CONES



NOV 16, 2004 02:47 PM

TIP NO R-2904 2:00 PM 3 /  12 007

DURHAM

34512.3.1

NOV 16 2004 C201192
FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

C.C. MANGUM COMPANY, LLC

RALEIGH,  NC

0.786 MI

REA CONTRACTING, LLC TRIANGLE GRADING & PAVING, INC.

CHARLOTTE,  NC BURLINGTON,  NC

0078 4445000000-E 1145  360 LF  10.00 3600.00 9.48 3412.80 15.00 5400.00BARRICADES (TYPE III)
0079 4450000000-N 1150  2,000 HR  16.00 32000.00 15.00 30000.00 25.00 50000.00FLAGGER
0080 4460000000-N 1155  3 EA  84.00 252.00 78.43 235.29 100.00 300.00WARNING LIGHTS (TYPE B)
0081 4465000000-N 1160  2 EA  8450.00 16900.00 7850.00 15700.00 7850.00 15700.00TEMPORARY CRASH CUSHIONS
0082 4475000000-N 1165  2 EA  16125.00 32250.00 9382.00 18764.00 15000.00 30000.00TRUCK MTD IMP ATTN 45 MPH
0083 4485000000-E 1170  800 LF  17.00 13600.00 35.00 28000.00 17.00 13600.00PORT CONC BARRIER
0084 4495000000-E 1170  250 LF  27.00 6750.00 36.00 9000.00 17.00 4250.00PORT CONC BARRIER(DRAINGE
0085 4507000000-E SP   900 LF  42.00 37800.00 25.00 22500.00 50.00 45000.00WATER FILLED BARRIER
0086 4510000000-N SP   480 HR  48.00 23040.00 40.00 19200.00 40.00 19200.00POLICE
0087 4615000000-E 1205  1,500 LF  1.30 1950.00 1.25 1875.00 1.25 1875.00REM TAPE PVMT MRKINGS 4"
0088 4650000000-N 1251  402 EA  4.30 1728.60 4.00 1608.00 4.00 1608.00TEMP RAISED PVMT MRKS
0089 4685000000-E 1205  5,400 LF  1.10 5940.00 1.00 5400.00 1.00 5400.00THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205  6,660 LF  1.30 8658.00 1.25 8325.00 1.25 8325.00THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205  30 LF  1.60 48.00 1.50 45.00 1.50 45.008"WIDE THERMO 90 MILS
0092 4697000000-E 1205  746 LF  1.60 1193.60 1.50 1119.00 1.50 1119.00THERMO PVT MKG LINE 8"120
0093 4710000000-E 1205  550 LF  6.50 3575.00 6.00 3300.00 6.00 3300.0024"WIDE THERMO 120 MILS
0094 4725000000-E 1205  83 EA  108.00 8964.00 100.00 8300.00 100.00 8300.00THERMO PVT SYMBOL 90MILS
0095 4810000000-E 1205  109,520 LF  0.15 16428.00 0.11 12047.20 0.11 12047.20PAINT PVMT MARKINGS 4"
0096 4820000000-E 1205  480 LF  0.55 264.00 0.50 240.00 0.50 240.00PAINT PVMT MARKINGS 8"
0097 4835000000-E 1205  1,484 LF  3.20 4748.80 3.00 4452.00 3.00 4452.00PAINT PVT MKG LINES 24"
0098 4845000000-N 1205  102 EA  27.00 2754.00 25.00 2550.00 25.00 2550.00PAINT PVT MKG SYMBOL
0099 4850000000-E 1205  17,050 LF  0.45 7672.50 0.40 6820.00 0.40 6820.00LINE REMOVAL 4" WIDE
0100 4870000000-E 1205  740 LF  3.20 2368.00 3.00 2220.00 3.00 2220.00LINE REMOVAL 24" WIDE
0101 4875000000-N 1205  21 EA  54.00 1134.00 50.00 1050.00 50.00 1050.00REMOVAL OF SYMBL & CHARAC
0102 4900000000-N 1252  368 EA  4.30 1582.40 4.00 1472.00 4.00 1472.00PERM RAISED PVMT MARKERS
0103 4915000000-E 1264  14 EA  20.00 280.00 18.43 258.02 18.34 256.767' U-CHANNEL POSTS
0104 4955000000-N 1264  14 EA  75.00 1050.00 69.83 977.62 69.83 977.62OBJECT MARKERS (END OF RD
0105 5300000000-E 1505  65 TON 30.00 1950.00 25.25 1641.25 40.00 2600.00FND CONDIT MAT CL *******

(VI)
0106 5306000000-E SP   65 TON 30.00 1950.00 25.25 1641.25 40.00 2600.00BEDDING MATL, CL ********

(VI)
0107 5324000000-E 1510  1,042 LF  135.00 140670.00 45.00 46890.00 115.00 119830.00**"DI WATER PIPE ********

(16", CLASS 50)
0108 5360000000-E 1510  129 LF  32.00 4128.00 40.40 5211.60 100.00 12900.006" DI WATER PIPE  PC 350
0109 5408000000-E 1510  31 LF  28.00 868.00 20.00 620.00 45.00 1395.00***"CU WATER PIPE TYPE K

(2")
0110 5414000000-E 1510  14 LF  22.00 308.00 15.15 212.10 30.00 420.003/4"CU WATER PIPE TYPE K
0111 5480000000-E 1510  5,025 LB  9.00 45225.00 5.00 25125.00 5.00 25125.00DI H2O FITTINGS 250# MIN
0112 5528000000-E 1510  2 EA  270.00 540.00 1500.00 3000.00 500.00 1000.002" CORPORATION STOP

(2", 200# WP)
0113 5540000000-E 1510  1 EA  760.00 760.00 757.58 757.58 1000.00 1000.006" GATE V&VB 200# WP
0114 5582000000-E 1510  1 EA  640.00 640.00 5555.56 5555.56 650.00 650.00**"X **" TAPPING SADDLE

(16" X 2")
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0115 5648000000-N 1510  1 EA  1020.00 1020.00 757.58 757.58 750.00 750.00RELOCATE EXIST WAT METER
0116 5672000000-N 1510  4 EA  1150.00 4600.00 2626.26 10505.04 1500.00 6000.00RELOCATE EXIST FIRE HYD
0117 5810000000-E 1530  977 LF  18.00 17586.00 65.00 63505.00 12.00 11724.00FIL OR REMV 16" PIPE, ***

(16" DI WATER PIPE)
0118 5882000000-N SP   3 EA  6800.00 20400.00 2500.00 7500.00 10000.00 30000.00GENERIC UTILITY ITEM (EA)

16" GATE VALVE 200#WP & 5' DIA MANHOLE
0119 5882000000-N SP   1 EA  2000.00 2000.00 1200.00 1200.00 1500.00 1500.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT 2" BACKFLOW ASSEMBLY
0120 5882000000-N SP   1 EA  3500.00 3500.00 1200.00 1200.00 2500.00 2500.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT 2" BACKFLOW ASSEMBLY WITH NEW
VAULT

0121 5882000000-N SP   2 EA  3500.00 7000.00 1200.00 2400.00 3000.00 6000.00GENERIC UTILITY ITEM (EA)
RELOCATE EXT 2" WATER METER ASSEMBLY WITH NEW
VAULT

0122 6000000000-E 1605  3,000 LF  2.00 6000.00 3.00 9000.00 1.78 5340.00TEMPORARY SILT FENCE
0123 6006000000-E 1610  175 TON 38.00 6650.00 50.00 8750.00 75.00 13125.00EROS CONTRL STONE CL A
0124 6009000000-E 1610  1,150 TON 38.00 43700.00 50.00 57500.00 75.00 86250.00EROS CONTRL STONE CL B
0125 6012000000-E 1610  660 TON 30.00 19800.00 50.00 33000.00 65.00 42900.00SEDIMENT CONTROL STONE
0126 6015000000-E 1615 22.5 ACR 430.00 9675.00 400.00 9000.00 400.00 9000.00TEMPORARY MULCHING
0127 6018000000-E 1620  800 LB  6.50 5200.00 6.00 4800.00 6.00 4800.00SEED FOR TEMP SEEDING
0128 6021000000-E 1620 3.25 TON 1075.00 3493.75 1000.00 3250.00 1000.00 3250.00FERT FOR TEMP SEEDING
0129 6024000000-E 1622  370 LF  9.00 3330.00 12.00 4440.00 25.00 9250.00TEMPORARY SLOPE DRAINS
0130 6027000000-N 1622  8 EA  130.00 1040.00 120.00 960.00 250.00 2000.00INLET PROTCN @ SLOPE DRNS
0131 6030000000-E 1630  4,220 CY  5.00 21100.00 36.00 151920.00 10.00 42200.00SILT EXCAVATION
0132 6036000000-E 1631  3,800 SY  2.20 8360.00 2.00 7600.00 2.00 7600.00MATTING FOR EROS CONTROL
0133 6042000000-E 1632  1,000 LF  3.00 3000.00 2.65 2650.00 2.65 2650.001/4" HARDWARE CLOTH
0134 6084000000-E 1660  22 ACR 1500.00 33000.00 1400.00 30800.00 1400.00 30800.00SEEDING AND MULCHING
0135 6087000000-E 1660 13.5 ACR 110.00 1485.00 100.00 1350.00 100.00 1350.00MOWING
0136 6090000000-E 1661  200 LB  11.00 2200.00 10.00 2000.00 10.00 2000.00SEED FOR REPAIR SEEDING
0137 6093000000-E 1661 0.5 TON 1600.00 800.00 1500.00 750.00 1500.00 750.00FERT FOR REPAIR SEEDING
0138 6096000000-E 1662  550 LB  2.20 1210.00 2.00 1100.00 2.00 1100.00SEED FOR SUPP SEEDING
0139 6108000000-E 1665 16.5 TON 380.00 6270.00 350.00 5775.00 350.00 5775.00FERTILIZER TOPDRESSING
0140 6109200000-E SP  0.15 ACR 13500.00 2025.00 12500.00 1875.00 12500.00 1875.00SPECIAL SEED UND GR CENTIPEDE
0141 6114000000-N SP   3 HR  38.00 114.00 35.00 105.00 35.00 105.00SPECIALIZED HAND MOWING
0142 6117000000-N 1675  12 EA  110.00 1320.00 100.00 1200.00 100.00 1200.00RESPONSE FOR EROS CONTROL
0143 6126000000-E SP  0.15 ACR 1940.00 291.00 1800.00 270.00 1800.00 270.00STREAMBANK REFORESTATION
0144 7000000000-E 1705  7 EA  3010.00 21070.00 2800.00 19600.00 2800.00 19600.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0145 7036000000-E 1705  2 EA  650.00 1300.00 600.00 1200.00 600.00 1200.0012" PEDEST SIG HEAD 1 SEC
0146 7060000000-E 1705  11,073 LF  2.00 22146.00 1.69 18713.37 1.69 18713.37SIGNAL CABLE
0147 7120000000-E 1705  45 EA  960.00 43200.00 890.00 40050.00 890.00 40050.00VEHICLE SIGNAL HD (12", 3 SECT)
0148 7144000000-E 1705  8 EA  1380.00 11040.00 1280.00 10240.00 1280.00 10240.00VEHICLE SIGNAL HD (12", 5 SECT)
0149 7180000000-N 1706  16 EA  170.00 2720.00 160.00 2560.00 160.00 2560.00BACKPLATE
0150 7264000000-E 1710  1,925 LF  3.60 6930.00 3.29 6333.25 3.29 6333.25MESSENGER CABLE (3/8")
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0151 7276000000-E 1715  530 LF  32.00 16960.00 29.00 15370.00 29.00 15370.00JACK & BORE
0152 7279000000-E 1715  1,110 LF  1.00 1110.00 0.89 987.90 0.89 987.90TRACER WIRE
0153 7300000000-E 1715  475 LF  6.40 3040.00 5.95 2826.25 5.95 2826.25TRENCHING (UNPAVED)
0154 7324000000-N 1716  12 EA  300.00 3600.00 275.00 3300.00 275.00 3300.00JUNCTION BOX (STANDARD SIZE)
0155 7336000000-N 1716  8 EA  670.00 5360.00 620.00 4960.00 620.00 4960.00JUNCTION BOX (OVER-SIZED)
0156 7360000000-N 1720  6 EA  920.00 5520.00 850.00 5100.00 850.00 5100.00WOOD POLE
0157 7372000000-N 1721  15 EA  240.00 3600.00 225.00 3375.00 225.00 3375.00GUY ASSEMBLY
0158 7420000000-E 1722  6 EA  310.00 1860.00 290.00 1740.00 290.00 1740.002" RISER WITH WEATHERHEAD
0159 7432000000-E 1722  3 EA  320.00 960.00 295.00 885.00 295.00 885.002" RISER WITH TUBING
0160 7444000000-E 1725  5,265 LF  5.00 26325.00 4.49 23639.85 4.49 23639.85INDUCTIVE LOOP SAWCUT
0161 7456000000-E 1726  13,195 LF  1.30 17153.50 1.19 15702.05 1.19 15702.05LEAD-IN CABLE
0162 7481000000-N SP   4 EA  860.00 3440.00 800.00 3200.00 800.00 3200.00SITE SURVEY
0163 7481200000-N SP   2 EA  1290.00 2580.00 1200.00 2400.00 1200.00 2400.00LUMINAIRE ARM FOR VIDEO SYSTEM
0164 7516000000-E 1730  1,300 LF  2.00 2600.00 1.90 2470.00 1.90 2470.00COMMUNICATIONS CABLE (** FIBER)

(12)
0165 7516000000-E 1730  920 LF  3.00 2760.00 2.90 2668.00 2.90 2668.00COMMUNICATIONS CABLE (** FIBER)

(18)
0166 7528000000-E 1730  645 LF  2.00 1290.00 1.80 1161.00 1.80 1161.00DROP CABLE
0167 7540000000-N 1731  3 EA  1720.00 5160.00 1600.00 4800.00 1600.00 4800.00AERIAL SPLICE ENCLOSURE
0168 7552000000-N 1731  1 EA  2000.00 2000.00 1800.00 1800.00 1800.00 1800.00INTERCONNECT CENTER
0169 7566000000-N 1733  6 EA  135.00 810.00 125.00 750.00 125.00 750.00DELINEATOR MARKER
0170 7575160000-E SP   1,665 LF  1.40 2331.00 1.25 2081.25 1.25 2081.25REM EXT COMM CABLE
0171 7575180000-N SP   1 EA  430.00 430.00 400.00 400.00 400.00 400.00CABLE TRANSFER
0172 7576000000-N 1740  4 EA  8060.00 32240.00 7500.00 30000.00 7500.00 30000.00METAL STRAIN SIGNAL POLE
0173 7613000000-N SP   8 EA  860.00 6880.00 800.00 6400.00 800.00 6400.00SOIL TEST
0174 7614000000-E SP   120 LF  600.00 72000.00 560.00 67200.00 560.00 67200.00DRILLED PIER FOUND (**")

(48")
0175 7624000000-N 1743  4 EA  1400.00 5600.00 1300.00 5200.00 1300.00 5200.00SIGNAL PEDESTAL WITH FOUND
0176 7631000000-N 1744  4 EA  270.00 1080.00 250.00 1000.00 250.00 1000.00MAST ARM W/ MTL POLE DES
0177 7636000000-N 1745  2 EA  350.00 700.00 325.00 650.00 325.00 650.00SIGN FOR SIGNALS
0178 7684000000-N 1750  1 EA  930.00 930.00 860.00 860.00 860.00 860.00SIGNAL CABINET FOUNDATION
0179 7720000000-N 1751  2 EA  25400.00 50800.00 23595.00 47190.00 23595.00 47190.00CONTLR WITH CBNT, 170E BASE MTD
0180 7744000000-N SP   29 EA  150.00 4350.00 140.00 4060.00 140.00 4060.00DETECTOR CARD (TYPE 170)
0181 7960000000-N SP   4 EA  1720.00 6880.00 1600.00 6400.00 1600.00 6400.00METAL POLE FOUND REMVL
0182 7972000000-N SP   4 EA  970.00 3880.00 900.00 3600.00 900.00 3600.00METAL POLE REMOVAL
0183 7980000000-N SP   1 EA  2050.00 2050.00 1900.00 1900.00 1900.00 1900.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER WITH SELF-HEALING RING
0184 7980000000-N SP   2 EA  9700.00 19400.00 9000.00 18000.00 9000.00 18000.00GENERIC SIGNAL ITEM (EA)

MAST ARM W/ METAL POLE & LU- MINAIRE RTP SPECIFIC
0185 7980000000-N SP   2 EA  9700.00 19400.00 9000.00 18000.00 9000.00 18000.00GENERIC SIGNAL ITEM (EA)

MAST ARM W/ METAL POLE RTP SPECIFIC
0186 7980000000-N SP   2 EA  3900.00 7800.00 3600.00 7200.00 3600.00 7200.00GENERIC SIGNAL ITEM (EA)

RELOCATE CAMERA SENSOR UNIT
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0187 7990000000-E SP   970 LF  39.00 37830.00 36.00 34920.00 36.00 34920.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT (1-1/4")(4)
& (5")(1  INNER)

0188 7990000000-E SP   530 LF  21.00 11130.00 19.00 10070.00 19.00 10070.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT CONDUIT (1")(2) IN OUTER-DUCT

0189 7990000000-E SP   415 LF  15.00 6225.00 14.00 5810.00 14.00 5810.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND POLYETHYLENE CONDUIT (1.25", 4)

 

    TOTAL 3579727.08 TOTAL 4871281.46 TOTAL 5138319.36CONTRACT TOTAL

 

    SUB-TOTAL 3579727.08 SUB-TOTAL 4871281.46 SUB-TOTAL 5138319.36ROADWAY ITEMS
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0001 0000100000-N 800 Lump Sum 265000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 50000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 20000.00GENERIC MISCELLANEOUS ITEM (LS)

REMOVE AND RESET BUS SHELTERS
0004 0043000000-N 226 Lump Sum 1952000.00GRADING
0005 0050000000-E 226  1 ACR 8500.00 8500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  800 CY  35.00 28000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  25 CY  18.00 450.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  200 CY  46.00 9200.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  5.00 1000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  340 TON 38.00 12920.00FND CONDIT MATL MINOR STRS
0011 0330000000-E SP   10 TON 38.00 380.00GENERIC DRAINAGE ITEM (TON)

57 STONE
0012 0330000000-E SP   10 TON 125.00 1250.00GENERIC DRAINAGE ITEM (TON)

BOULDERS
0013 0360000000-E 310  108 LF  60.00 6480.0012" RC PIPE CULV III
0014 0366000000-E 310  1,952 LF  55.00 107360.0015" RC PIPE CULV III
0015 0372000000-E 310  460 LF  58.00 26680.0018" RC PIPE CULV III
0016 0378000000-E 310  44 LF  75.00 3300.0024" RC PIPE CULV III
0017 0384000000-E 310  284 LF  88.00 24992.0030" RC PIPE CULV III
0018 0390000000-E 310  24 LF  142.00 3408.0036" RC PIPE CULV III
0019 0708000000-E 310  176 LF  50.00 8800.0015" BCCSP B 0.064"
0020 0714000000-E 310  80 LF  52.00 4160.0018" BCCSP B 0.064"
0021 0806000000-E 310  8 EA  800.00 6400.0015" BCCS ELB B 0.064"
0022 0807000000-E 310  2 EA  850.00 1700.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  126 LF  40.00 5040.00PIPE REMOVAL
0024 1022000000-E SP   850 LB  4.75 4037.50SEALING PVMT CRACKS
0025 1121000000-E 520  100 TON 45.00 4500.00AGGREGATE BASE COURSE
0026 1297000000-E 607  4,190 SY  4.50 18855.00MILL ASP PVMT *****" DTH

(2-1/2")
0027 1491000000-E 610  5,010 TON 42.00 210420.00ASP CONC BASE CRS B25.0C
0028 1503000000-E 610  6,965 TON 42.00 292530.00ASP CONC INTR CRS I19.0C
0029 1523000000-E 610  7,230 TON 44.00 318120.00ASP CONC SURF CRS S9.5C
0030 1560000000-E 620  543 TON 230.00 124890.00ASP FOR PLANT MIX  PG64-22
0031 1565000000-E 620  434 TON 240.00 104160.00ASP FOR PLANT MIX PG70-22
0032 2022000000-E 815  560 CY  10.00 5600.00SUBDRAIN EXCAVATION
0033 2033000000-E 815  420 CY  36.00 15120.00SUBDRAIN FINE AGGREGATE
0034 2044000000-E 815  2,500 LF  5.00 12500.006" PERF SUBDRN PIPE
0035 2055000000-E 815  75 EA  0.50 37.506" SUBDRN Y,T,OR L
0036 2066000000-N 815  5 EA  160.00 800.00CONC PAD SUBDRN OUTLET
0037 2077000000-E 815  30 LF  5.00 150.006" OUTLET PIPE (SUBDRNS)
0038 2209000000-E 838 2.5 CY  1200.00 3000.00ENDWALLS



NOV 16, 2004 02:47 PM

TIP NO R-2904 2:00 PM 8 /  12 007

DURHAM

34512.3.1

NOV 16 2004 C201192
FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

NELLO L. TEER COMPANY

RALEIGH,  NC

0.786 MI

  

0039 2264000000-E 840 0.492 CY  1200.00 590.40PIPE PLUGS
0040 2275000000-E SP   20 CY  200.00 4000.00FLOWABLE FILL
0041 2286000000-N 840  42 EA  1600.00 67200.00MASNRY DRAINAGE STRUCT
0042 2308000000-E 840 9.56 LF  270.00 2581.20MASNRY DRAINAGE STRUCT
0043 2364000000-N 840  3 EA  400.00 1200.00FRAME W/2GRTS 840.16 STD
0044 2366000000-N 840  3 EA  455.00 1365.00FRAME W/2GRTS 840.24 STD
0045 2367000000-N 840  14 EA  450.00 6300.00FRAME W/2GRTS 840.29 STD
0046 2374000000-N 840  5 EA  470.00 2350.00FRAME-GRT-HD 840.03 **

(F)
0047 2374000000-N 840  11 EA  470.00 5170.00FRAME-GRT-HD 840.03 **

(G)
0048 2396000000-N 840  2 EA  380.00 760.00FRAME W/COVER STD 840.54
0049 2440000000-N 840  3 EA  400.00 1200.00CONC APRON FOR CATCH BASIN
0050 2451000000-N 840  3 EA  400.00 1200.00CONC APRON FOR DROP INLET
0051 2542000000-E 846  2,600 LF  11.00 28600.001'-6"CONC CURB & GUTTER
0052 2549000000-E 846  3,435 LF  12.00 41220.002'-6"CONC CURB & GUTTER
0053 2556000000-E 846  920 LF  14.00 12880.00SHOULDER BERM GUTTER
0054 2591000000-E 848  600 SY  26.00 15600.004" CONCRETE SIDEWALK
0055 2598000000-E 848  65 SY  48.00 3120.00CONCRETE WHEELCHAIR RAMP
0056 2612000000-E 848  30 SY  39.00 1170.006" CONCRETE DRIVEWAY
0057 2647000000-E 852  1,135 SY  38.50 43697.505" MONO CONC ISLANDS (SURF MTD)
0058 3030000000-E 862  1,050 LF  14.80 15540.00STL BM GUARDRAIL
0059 3150000000-N 862  5 EA  50.00 250.00ADDIT GUARDRAIL POSTS
0060 3210000000-N 862  3 EA  610.00 1830.00GR ANCHOR TYPE CAT-1
0061 3270000000-N SP   5 EA  1725.00 8625.00GR ANCHOR TYPE 350
0062 3649000000-E 876  2 TON 40.00 80.00PLAIN RIP RAP, CLASS B
0063 3656000000-E 876  370 SY  6.50 2405.00FILTER FABRIC FOR DRAINGE
0064 3659000000-N SP   7 EA  1000.00 7000.00PREFORMED SCOUR HOLES
0065 4072000000-E 903  1,386 LF  5.64 7817.04SUPPORT, 3-LB STL U-CHAN
0066 4096000000-N 904  3 EA  98.67 296.01SIGN ERECTION, TYPE D
0067 4102000000-N 904  67 EA  59.28 3971.76SIGN ERECTION, TYPE E
0068 4108000000-N 904  10 EA  103.63 1036.30SIGN ERECTION, TYPE F
0069 4155000000-N 907  25 EA  12.89 322.25DISPOSE SIGN SYST U-CHAN
0070 4400000000-E 1110  507 SF  3.98 2017.86WORK ZONE SIGNS (STAT)
0071 4405000000-E 1110  776 SF  14.00 10864.00WORK ZONE SIGNS (PORT)
0072 4410000000-E 1110  200 SF  16.50 3300.00WORK ZONE SIGNS (BARR)
0073 4415000000-N 1115  2 EA  8600.00 17200.00FLASHING ARROW PNL TYPE C
0074 4420000000-N 1120  2 EA  20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0075 4425000000-N 1125  2 EA  200.00 400.00WARNING FLAG SETS
0076 4430000000-N 1130  310 EA  50.00 15500.00DRUMS
0077 4435000000-N 1135  50 EA  45.00 2250.00CONES



NOV 16, 2004 02:47 PM

TIP NO R-2904 2:00 PM 9 /  12 007

DURHAM

34512.3.1

NOV 16 2004 C201192
FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

NELLO L. TEER COMPANY

RALEIGH,  NC

0.786 MI

  

0078 4445000000-E 1145  360 LF  19.50 7020.00BARRICADES (TYPE III)
0079 4450000000-N 1150  2,000 HR  25.00 50000.00FLAGGER
0080 4460000000-N 1155  3 EA  300.00 900.00WARNING LIGHTS (TYPE B)
0081 4465000000-N 1160  2 EA  11000.00 22000.00TEMPORARY CRASH CUSHIONS
0082 4475000000-N 1165  2 EA  17000.00 34000.00TRUCK MTD IMP ATTN 45 MPH
0083 4485000000-E 1170  800 LF  42.00 33600.00PORT CONC BARRIER
0084 4495000000-E 1170  250 LF  45.00 11250.00PORT CONC BARRIER(DRAINGE
0085 4507000000-E SP   900 LF  75.00 67500.00WATER FILLED BARRIER
0086 4510000000-N SP   480 HR  75.00 36000.00POLICE
0087 4615000000-E 1205  1,500 LF  1.25 1875.00REM TAPE PVMT MRKINGS 4"
0088 4650000000-N 1251  402 EA  4.00 1608.00TEMP RAISED PVMT MRKS
0089 4685000000-E 1205  5,400 LF  1.00 5400.00THERMO PVT MKG LINES 4"90
0090 4686000000-E 1205  6,660 LF  1.25 8325.00THERMO PVT MKG LINES 4"120
0091 4695000000-E 1205  30 LF  1.50 45.008"WIDE THERMO 90 MILS
0092 4697000000-E 1205  746 LF  1.50 1119.00THERMO PVT MKG LINE 8"120
0093 4710000000-E 1205  550 LF  6.00 3300.0024"WIDE THERMO 120 MILS
0094 4725000000-E 1205  83 EA  100.00 8300.00THERMO PVT SYMBOL 90MILS
0095 4810000000-E 1205  109,520 LF  0.11 12047.20PAINT PVMT MARKINGS 4"
0096 4820000000-E 1205  480 LF  0.50 240.00PAINT PVMT MARKINGS 8"
0097 4835000000-E 1205  1,484 LF  3.00 4452.00PAINT PVT MKG LINES 24"
0098 4845000000-N 1205  102 EA  25.00 2550.00PAINT PVT MKG SYMBOL
0099 4850000000-E 1205  17,050 LF  0.40 6820.00LINE REMOVAL 4" WIDE
0100 4870000000-E 1205  740 LF  3.00 2220.00LINE REMOVAL 24" WIDE
0101 4875000000-N 1205  21 EA  50.00 1050.00REMOVAL OF SYMBL & CHARAC
0102 4900000000-N 1252  368 EA  4.00 1472.00PERM RAISED PVMT MARKERS
0103 4915000000-E 1264  14 EA  18.34 256.767' U-CHANNEL POSTS
0104 4955000000-N 1264  14 EA  69.83 977.62OBJECT MARKERS (END OF RD
0105 5300000000-E 1505  65 TON 35.00 2275.00FND CONDIT MAT CL *******

(VI)
0106 5306000000-E SP   65 TON 35.00 2275.00BEDDING MATL, CL ********

(VI)
0107 5324000000-E 1510  1,042 LF  42.00 43764.00**"DI WATER PIPE ********

(16", CLASS 50)
0108 5360000000-E 1510  129 LF  30.00 3870.006" DI WATER PIPE  PC 350
0109 5408000000-E 1510  31 LF  25.00 775.00***"CU WATER PIPE TYPE K

(2")
0110 5414000000-E 1510  14 LF  20.00 280.003/4"CU WATER PIPE TYPE K
0111 5480000000-E 1510  5,025 LB  5.25 26381.25DI H2O FITTINGS 250# MIN
0112 5528000000-E 1510  2 EA  350.00 700.002" CORPORATION STOP

(2", 200# WP)
0113 5540000000-E 1510  1 EA  700.00 700.006" GATE V&VB 200# WP
0114 5582000000-E 1510  1 EA  650.00 650.00**"X **" TAPPING SADDLE

(16" X 2")



NOV 16, 2004 02:47 PM

TIP NO R-2904 2:00 PM 10 /  12 007

DURHAM

34512.3.1

NOV 16 2004 C201192
FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

NELLO L. TEER COMPANY

RALEIGH,  NC

0.786 MI

  

0115 5648000000-N 1510  1 EA  750.00 750.00RELOCATE EXIST WAT METER
0116 5672000000-N 1510  4 EA  2000.00 8000.00RELOCATE EXIST FIRE HYD
0117 5810000000-E 1530  977 LF  19.00 18563.00FIL OR REMV 16" PIPE, ***

(16" DI WATER PIPE)
0118 5882000000-N SP   3 EA  5500.00 16500.00GENERIC UTILITY ITEM (EA)

16" GATE VALVE 200#WP & 5' DIA MANHOLE
0119 5882000000-N SP   1 EA  3200.00 3200.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT 2" BACKFLOW ASSEMBLY
0120 5882000000-N SP   1 EA  3200.00 3200.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT 2" BACKFLOW ASSEMBLY WITH NEW
VAULT

0121 5882000000-N SP   2 EA  2200.00 4400.00GENERIC UTILITY ITEM (EA)
RELOCATE EXT 2" WATER METER ASSEMBLY WITH NEW
VAULT

0122 6000000000-E 1605  3,000 LF  1.78 5340.00TEMPORARY SILT FENCE
0123 6006000000-E 1610  175 TON 40.00 7000.00EROS CONTRL STONE CL A
0124 6009000000-E 1610  1,150 TON 40.00 46000.00EROS CONTRL STONE CL B
0125 6012000000-E 1610  660 TON 38.00 25080.00SEDIMENT CONTROL STONE
0126 6015000000-E 1615 22.5 ACR 400.00 9000.00TEMPORARY MULCHING
0127 6018000000-E 1620  800 LB  6.00 4800.00SEED FOR TEMP SEEDING
0128 6021000000-E 1620 3.25 TON 1000.00 3250.00FERT FOR TEMP SEEDING
0129 6024000000-E 1622  370 LF  42.00 15540.00TEMPORARY SLOPE DRAINS
0130 6027000000-N 1622  8 EA  750.00 6000.00INLET PROTCN @ SLOPE DRNS
0131 6030000000-E 1630  4,220 CY  30.00 126600.00SILT EXCAVATION
0132 6036000000-E 1631  3,800 SY  2.00 7600.00MATTING FOR EROS CONTROL
0133 6042000000-E 1632  1,000 LF  5.00 5000.001/4" HARDWARE CLOTH
0134 6084000000-E 1660  22 ACR 1400.00 30800.00SEEDING AND MULCHING
0135 6087000000-E 1660 13.5 ACR 100.00 1350.00MOWING
0136 6090000000-E 1661  200 LB  10.00 2000.00SEED FOR REPAIR SEEDING
0137 6093000000-E 1661 0.5 TON 1500.00 750.00FERT FOR REPAIR SEEDING
0138 6096000000-E 1662  550 LB  2.00 1100.00SEED FOR SUPP SEEDING
0139 6108000000-E 1665 16.5 TON 350.00 5775.00FERTILIZER TOPDRESSING
0140 6109200000-E SP  0.15 ACR 12500.00 1875.00SPECIAL SEED UND GR CENTIPEDE
0141 6114000000-N SP   3 HR  35.00 105.00SPECIALIZED HAND MOWING
0142 6117000000-N 1675  12 EA  100.00 1200.00RESPONSE FOR EROS CONTROL
0143 6126000000-E SP  0.15 ACR 1800.00 270.00STREAMBANK REFORESTATION
0144 7000000000-E 1705  7 EA  2800.00 19600.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0145 7036000000-E 1705  2 EA  600.00 1200.0012" PEDEST SIG HEAD 1 SEC
0146 7060000000-E 1705  11,073 LF  1.69 18713.37SIGNAL CABLE
0147 7120000000-E 1705  45 EA  890.00 40050.00VEHICLE SIGNAL HD (12", 3 SECT)
0148 7144000000-E 1705  8 EA  1280.00 10240.00VEHICLE SIGNAL HD (12", 5 SECT)
0149 7180000000-N 1706  16 EA  160.00 2560.00BACKPLATE
0150 7264000000-E 1710  1,925 LF  3.29 6333.25MESSENGER CABLE (3/8")
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DURHAM
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NOV 16 2004 C201192
FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

NELLO L. TEER COMPANY

RALEIGH,  NC

0.786 MI

  

0151 7276000000-E 1715  530 LF  29.00 15370.00JACK & BORE
0152 7279000000-E 1715  1,110 LF  0.89 987.90TRACER WIRE
0153 7300000000-E 1715  475 LF  5.95 2826.25TRENCHING (UNPAVED)
0154 7324000000-N 1716  12 EA  275.00 3300.00JUNCTION BOX (STANDARD SIZE)
0155 7336000000-N 1716  8 EA  620.00 4960.00JUNCTION BOX (OVER-SIZED)
0156 7360000000-N 1720  6 EA  850.00 5100.00WOOD POLE
0157 7372000000-N 1721  15 EA  225.00 3375.00GUY ASSEMBLY
0158 7420000000-E 1722  6 EA  290.00 1740.002" RISER WITH WEATHERHEAD
0159 7432000000-E 1722  3 EA  295.00 885.002" RISER WITH TUBING
0160 7444000000-E 1725  5,265 LF  4.49 23639.85INDUCTIVE LOOP SAWCUT
0161 7456000000-E 1726  13,195 LF  1.19 15702.05LEAD-IN CABLE
0162 7481000000-N SP   4 EA  800.00 3200.00SITE SURVEY
0163 7481200000-N SP   2 EA  1200.00 2400.00LUMINAIRE ARM FOR VIDEO SYSTEM
0164 7516000000-E 1730  1,300 LF  1.90 2470.00COMMUNICATIONS CABLE (** FIBER)

(12)
0165 7516000000-E 1730  920 LF  2.90 2668.00COMMUNICATIONS CABLE (** FIBER)

(18)
0166 7528000000-E 1730  645 LF  1.80 1161.00DROP CABLE
0167 7540000000-N 1731  3 EA  1600.00 4800.00AERIAL SPLICE ENCLOSURE
0168 7552000000-N 1731  1 EA  1800.00 1800.00INTERCONNECT CENTER
0169 7566000000-N 1733  6 EA  125.00 750.00DELINEATOR MARKER
0170 7575160000-E SP   1,665 LF  1.25 2081.25REM EXT COMM CABLE
0171 7575180000-N SP   1 EA  400.00 400.00CABLE TRANSFER
0172 7576000000-N 1740  4 EA  7500.00 30000.00METAL STRAIN SIGNAL POLE
0173 7613000000-N SP   8 EA  800.00 6400.00SOIL TEST
0174 7614000000-E SP   120 LF  560.00 67200.00DRILLED PIER FOUND (**")

(48")
0175 7624000000-N 1743  4 EA  1300.00 5200.00SIGNAL PEDESTAL WITH FOUND
0176 7631000000-N 1744  4 EA  250.00 1000.00MAST ARM W/ MTL POLE DES
0177 7636000000-N 1745  2 EA  325.00 650.00SIGN FOR SIGNALS
0178 7684000000-N 1750  1 EA  860.00 860.00SIGNAL CABINET FOUNDATION
0179 7720000000-N 1751  2 EA  23595.00 47190.00CONTLR WITH CBNT, 170E BASE MTD
0180 7744000000-N SP   29 EA  140.00 4060.00DETECTOR CARD (TYPE 170)
0181 7960000000-N SP   4 EA  1600.00 6400.00METAL POLE FOUND REMVL
0182 7972000000-N SP   4 EA  900.00 3600.00METAL POLE REMOVAL
0183 7980000000-N SP   1 EA  1900.00 1900.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER WITH SELF-HEALING RING
0184 7980000000-N SP   2 EA  9000.00 18000.00GENERIC SIGNAL ITEM (EA)

MAST ARM W/ METAL POLE & LU- MINAIRE RTP SPECIFIC
0185 7980000000-N SP   2 EA  9000.00 18000.00GENERIC SIGNAL ITEM (EA)

MAST ARM W/ METAL POLE RTP SPECIFIC
0186 7980000000-N SP   2 EA  3600.00 7200.00GENERIC SIGNAL ITEM (EA)

RELOCATE CAMERA SENSOR UNIT
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FED AID NO STP-54(5)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

NELLO L. TEER COMPANY

RALEIGH,  NC

0.786 MI

  

0187 7990000000-E SP   970 LF  36.00 34920.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT (1-1/4")(4)
& (5")(1  INNER)

0188 7990000000-E SP   530 LF  19.00 10070.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT CONDUIT (1")(2) IN OUTER-DUCT

0189 7990000000-E SP   415 LF  14.00 5810.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND POLYETHYLENE CONDUIT (1.25", 4)

 

    TOTAL 5276468.07CONTRACT TOTAL

 

    SUB-TOTAL 5276468.07ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3579727.08C.C. MANGUM COMPANY, LLC
     2  4871281.46REA CONTRACTING, LLC
     3  5138319.36TRIANGLE GRADING & PAVING, INC.
     4  5276468.07NELLO L. TEER COMPANY



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  1 008

WARREN

5CR.10931.3,  5CR.20931.3,  5CR.309328.3

NOV 16 2004 C201322
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

NC-43 FROM NC-58 TO SR-1507 & 1 SECTION OF US-401/158 BUS & 4 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

10.820 MI

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24000.00 45000.00MOBILIZATION
0002 1220000000-E 545  244 TON 25.00 6100.00 50.00 12200.00INCIDENTAL STONE BASE
0003 1245000000-E SP  20.29 SMI 4000.00 81160.00 4000.00 81160.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  796 SY  5.00 3980.00 10.00 7960.00INCIDENTAL MILLING
0005 1519000000-E 610  4,147 TON 31.85 132081.95 42.00 174174.00ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   5,667 TON 31.75 179927.25 45.00 255015.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  617 TON 230.00 141910.00 275.00 169675.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   300 TON 125.00 37500.00 165.00 49500.00PATCHING EXIST PAVEMENT
0009 2830000000-N 858  7 EA  275.00 1925.00 625.00 4375.00ADJ MANHOLES
0010 2845000000-N 858  8 EA  200.00 1600.00 625.00 5000.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  109,107 LF  0.27 29458.89 0.32 34914.24THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  75,900 LF  0.36 27324.00 0.42 31878.00THERMO PVT MKG LINES 4"120
0013 4705000000-E 1205  300 LF  3.00 900.00 3.45 1035.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  204 LF  6.50 1326.00 7.50 1530.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  12 EA  100.00 1200.00 115.00 1380.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  4 EA  125.00 500.00 145.00 580.00THERMO PVT SYMBOL 90MILS
0017 4900000000-N 1252  941 EA  4.00 3764.00 4.60 4328.60PERM RAISED PVMT MARKERS
0018 6084000000-E 1660 14.7 ACR 1288.00 18933.60 2070.00 30429.00SEEDING AND MULCHING

 

    TOTAL 693590.69 TOTAL 910133.84CONTRACT TOTAL

 

    SUB-TOTAL 693590.69 SUB-TOTAL 910133.84ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  693590.69S. T. WOOTEN CORPORATION
     2  910133.84RIFENBURG CONSTRUCTION, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  2 009

PERSON

5CR.10731.3,  5CR.20731.3,  5CR.307322.3

NOV 16 2004 C201323
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

1 SECTION OF US-501 AND 6 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

17.400 MI

RIFENBURG CONSTRUCTION, INC. REA CONTRACTING, LLC

DURHAM,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42700.00 85000.00 76699.00MOBILIZATION
0002 1220000000-E 545  1,451 TON 28.50 41353.50 40.00 58040.00 50.00 72550.00INCIDENTAL STONE BASE
0003 1245000000-E SP  34.8 SMI 2775.00 96570.00 4000.00 139200.00 6500.00 226200.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  500 SY  10.35 5175.00 8.00 4000.00 10.00 5000.00INCIDENTAL MILLING
0005 1519000000-E 610  11,722 TON 31.95 374517.90 37.50 439575.00 46.00 539212.00ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   10,220 TON 34.75 355145.00 40.00 408800.00 46.00 470120.00ASP CONC SURF CRS SF9.5A
0007 1525100000-E SP   410 TON 51.80 21238.00 100.00 41000.00 46.00 18860.00ASP CONC SURF CRS SF9.5A LEVEL
0008 1560000000-E 620  1,394 TON 259.62 361910.28 275.00 383350.00 236.00 328984.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   700 TON 83.39 58373.00 125.00 87500.00 135.00 94500.00PATCHING EXIST PAVEMENT
0010 4685000000-E 1205  86,941 LF  0.27 23474.07 0.30 26082.30 0.31 26951.71THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  53,328 LF  0.38 20264.64 0.40 21331.20 0.39 20797.92THERMO PVT MKG LINES 4"120
0012 4810000000-E 1205  323,590 LF  0.11 35594.90 0.15 48538.50 0.09 29123.10PAINT PVMT MARKINGS 4"
0013 4840000000-N 1205  9 EA  47.25 425.25 52.00 468.00 100.00 900.00PAINT PVT MKG CHARACTER
0014 4900000000-N 1252  533 EA  4.20 2238.60 4.75 2531.75 4.50 2398.50PERM RAISED PVMT MARKERS
0015 6084000000-E 1660 25.24 ACR 1575.00 39753.00 1500.00 37860.00 2000.00 50480.00SEEDING AND MULCHING

 

    TOTAL 1478733.14 TOTAL 1783276.75 TOTAL 1962776.23CONTRACT TOTAL

 

    SUB-TOTAL 1478733.14 SUB-TOTAL 1783276.75 SUB-TOTAL 1962776.23ROADWAY ITEMS



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 009

PERSON

5CR.10731.3,  5CR.20731.3,  5CR.307322.3

NOV 16 2004 C201323
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

1 SECTION OF US-501 AND 6 SECTIONS OF SECONDARY ROADS.

NELLO L. TEER COMPANY

RALEIGH,  NC

17.400 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00MOBILIZATION
0002 1220000000-E 545  1,451 TON 38.00 55138.00INCIDENTAL STONE BASE
0003 1245000000-E SP  34.8 SMI 7200.00 250560.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  500 SY  15.00 7500.00INCIDENTAL MILLING
0005 1519000000-E 610  11,722 TON 42.00 492324.00ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   10,220 TON 42.00 429240.00ASP CONC SURF CRS SF9.5A
0007 1525100000-E SP   410 TON 65.00 26650.00ASP CONC SURF CRS SF9.5A LEVEL
0008 1560000000-E 620  1,394 TON 241.00 335954.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   700 TON 110.00 77000.00PATCHING EXIST PAVEMENT
0010 4685000000-E 1205  86,941 LF  0.35 30429.35THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  53,328 LF  0.40 21331.20THERMO PVT MKG LINES 4"120
0012 4810000000-E 1205  323,590 LF  0.10 32359.00PAINT PVMT MARKINGS 4"
0013 4840000000-N 1205  9 EA  110.00 990.00PAINT PVT MKG CHARACTER
0014 4900000000-N 1252  533 EA  4.80 2558.40PERM RAISED PVMT MARKERS
0015 6084000000-E 1660 25.24 ACR 1300.00 32812.00SEEDING AND MULCHING

 

    TOTAL 2004845.95CONTRACT TOTAL

 

    SUB-TOTAL 2004845.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1478733.14THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1783276.75RIFENBURG CONSTRUCTION, INC.
     3  1962776.23REA CONTRACTING, LLC
     4  2004845.95NELLO L. TEER COMPANY



NOV 16, 2004 02:47 PM

TIP NO R-513A, R-513BA 2:00 PM 1 /  16 010

ROBESON

34336.3.8

NOV 16 2004 C200970
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, GUIDERAIL, SIGNALS & STRUCTURES.

US-74 FROM MAXTON BYPASS TO EAST OF SR-1166 AND FROM EAST OF SR-1166 TO WEST OF SR-1157.

R. E. GOODSON CONST. CO., INC.

DARLINGTON,  SC

14.392 KM

W. C. ENGLISH, INC. BARNHILL CONTRACTING CO. & S.
T. WOOTEN CORP./JOINT VENTURE

LYNCHBURG,  VA TARBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3500000.00 3844000.00 3880000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 600000.00 600000.00 485000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 250000.00 115000.00 80000.00GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE
0004 0001000000-M 200 Lump Sum 3758650.00 5610250.00 12086000.00CLEARING & GRUBBING
0005 0008000000-M 200 3.2 HA  12500.00 40000.00 12000.00 38400.00 7500.00 24000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  3000.00 3000.00 2000.00 2000.00 1200.00 1200.00SEALING ABANDONED WELLS
0007 0022000000-M 225  39,200 M3  4.50 176400.00 8.50 333200.00 7.00 274400.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 30000.00 44200.00 21500.00REINF BRG APPR **********

(113+73.429-L- EBD)
0009 0029000000-N SP  Lump Sum 30000.00 44200.00 21500.00REINF BRG APPR **********

(113+73.429-L- WBD)
0010 0029000000-N SP  Lump Sum 30000.00 36600.00 12600.00REINF BRG APPR **********

(138+30.429-L- EBD)
0011 0029000000-N SP  Lump Sum 30000.00 36600.00 12600.00REINF BRG APPR **********

(138+30.429-L- WBD)
0012 0029000000-N SP  Lump Sum 30000.00 34500.00 41000.00REINF BRG APPR **********

(16+90.210-Y2-)
0013 0029000000-N SP  Lump Sum 30000.00 80000.00 15000.00REINF BRG APPR **********

(17+01.790-Y1-)
0014 0036000000-M 225  13,520 M3  4.50 60840.00 10.00 135200.00 12.00 162240.00UNDERCUT EXCAVATION
0015 0080000000-M SP   2,000 MTN 28.00 56000.00 25.00 50000.00 22.30 44600.00CLASS IV SUBGRD STABILIZATION
0016 0084000000-M SP   44,000 M   1.30 57200.00 1.30 57200.00 1.25 55000.00WICK DRAINS
0017 0106000000-M 230  4,995,000 M3  4.25 21228750.00 4.50 22477500.00 2.99 14935050.00BORROW EXCAVATION
0018 0127000000-N SP   13 EA  2500.00 32500.00 2000.00 26000.00 1600.00 20800.00EMBM'T SETTLEMENT GAUGE
0019 0134000000-M 240  40,515 M3  4.50 182317.50 8.00 324120.00 4.50 182317.50DRAINAGE DITCH EXCAVATION
0020 0156000000-M 250  15,300 M2  3.00 45900.00 3.00 45900.00 2.75 42075.00REMOVAL OF EXT ASPHALT PVM'T
0021 0177000000-M 250  33,000 M2  2.00 66000.00 2.10 69300.00 1.30 42900.00BREAKING OF EXT ASPH PVMT
0022 0192000000-N 260  145 HR  150.00 21750.00 165.00 23925.00 175.00 25375.00PROOF ROLLING
0023 0195000000-M 265  79,000 M3  15.00 1185000.00 7.00 553000.00 2.99 236210.00SELECT GRANULAR MATERIAL
0024 0196000000-M 270  117,320 M2  2.50 293300.00 2.00 234640.00 1.25 146650.00SOIL STABILIZATION FABRIC
0025 0234000000-M SP   11,000 M3  10.00 110000.00 8.00 88000.00 2.99 32890.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0026 0318000000-M 300  2,650 MTN 25.00 66250.00 28.00 74200.00 29.85 79102.50FND CONDIT MATL MINOR STRS
0027 0366000000-M 310 2,145.2 M   68.50 146946.20 76.00 163035.20 68.75 147482.50375MM RCP CULV CLASS III
0028 0372000000-M 310 1,724.6 M   82.00 141417.20 90.00 155214.00 86.83 149747.02450MM RCP CULV CLASS III
0029 0378000000-M 310 1,081.7 M   101.00 109251.70 111.00 120068.70 106.16 114833.27600MM RCP CULV CLASS III
0030 0384000000-M 310 536.2 M   140.00 75068.00 154.00 82574.80 149.59 80210.16750MM RCP CULV CLASS III
0031 0390000000-M 310 917.7 M   200.00 183540.00 220.00 201894.00 196.29 180135.33900MM RCP CULV CLASS III
0032 0396000000-M 310 189.6 M   242.00 45883.20 266.00 50433.60 242.00 45883.201050MM RCP CULV CLASS III
0033 0408000000-M 310 373.2 M   360.00 134352.00 396.00 147787.20 358.53 133803.401350MM RCP CULV CLASS III
0034 0420000000-M 310 92.4 M   590.00 54516.00 649.00 59967.60 650.25 60083.101650MM RCP CULV CLASS III
0035 0448000000-M 310 69.6 M   498.00 34660.80 548.00 38140.80 445.00 30972.00***MM RCP CULV CLASS IV

(1350MM)
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0036 0448000000-M 310 64.8 M   755.00 48924.00 831.00 53848.80 695.85 45091.08***MM RCP CULV CLASS IV
(1650MM)

0037 0448000000-M 310 62.4 M   102.50 6396.00 113.00 7051.20 105.75 6598.80***MM RCP CULV CLASS IV
(450MM)

0038 0448000000-M 310 87.6 M   185.00 16206.00 204.00 17870.40 159.50 13972.20***MM RCP CULV CLASS IV
(750MM)

0039 0453000000-M 310  6 EA  350.00 2100.00 385.00 2310.00 790.00 4740.00***MM PIPE END SECTION
(375MM)

0040 0453000000-M 310  4 EA  450.00 1800.00 495.00 1980.00 985.00 3940.00***MM PIPE END SECTION
(450MM)

0041 0708000000-M 310  942 M   73.00 68766.00 80.00 75360.00 73.85 69566.70400MM BCCSP B 1.63
0042 0714000000-M 310  60 M   83.00 4980.00 91.00 5460.00 81.55 4893.00450MM BCCSP B 1.63
0043 0750000000-M 310 28.8 M   325.00 9360.00 358.00 10310.40 478.00 13766.401400MM BCCSP B 2.77
0044 0806000000-M 310  68 EA  180.00 12240.00 198.00 13464.00 183.41 12471.88400MM BCCSP ELB B 1.63
0045 0807000000-M 310  6 EA  200.00 1200.00 220.00 1320.00 192.00 1152.00450MM BCCSP ELB B 1.63
0046 0995000000-M 340 263.4 M   28.00 7375.20 31.00 8165.40 23.00 6058.20PIPE REMOVAL
0047 1000000000-M 462  950 M2  75.00 71250.00 80.00 76000.00 85.00 80750.00150MM SLOPE PROTECTION
0048 1011000000-N 500 Lump Sum 1200000.00 347000.00 3319000.00FINE GRADING
0049 1110000000-M 510  3,000 MTN 25.00 75000.00 27.00 81000.00 25.10 75300.00STABILIZER AGGREGATE
0050 1121000000-M 520  312,200 MTN 24.50 7648900.00 21.50 6712300.00 23.04 7193088.00AGGREGATE BASE COURSE
0051 1220000000-M 545  2,000 MTN 25.00 50000.00 30.00 60000.00 27.10 54200.00INCIDENTAL STONE BASE
0052 1275000000-M 600  172,600 L   0.48 82848.00 0.50 86300.00 0.48 82848.00PRIME COAT
0053 1330000000-M 607  2,100 M2  5.00 10500.00 4.50 9450.00 7.00 14700.00INCIDENTAL MILLING
0054 1491000000-M 610  69,640 MTN 45.85 3192994.00 47.25 3290490.00 45.85 3192994.00ASP CONC BASE CRS B25.0C
0055 1498000000-M 610  4,650 MTN 57.25 266212.50 59.00 274350.00 57.25 266212.50ASP CONC INTR CRS I19.0B
0056 1503000000-M 610  64,200 MTN 47.35 3039870.00 48.75 3129750.00 47.35 3039870.00ASP CONC INTR CRS I19.0C
0057 1519000000-M 610  24,400 MTN 53.60 1307840.00 55.20 1346880.00 53.60 1307840.00ASP CONC SURF CRS S9.5B
0058 1523000000-M 610  9,100 MTN 55.30 503230.00 57.00 518700.00 55.30 503230.00ASP CONC SURF CRS S9.5C
0059 1539000000-M 610  85,200 MTN 49.00 4174800.00 50.50 4302600.00 49.00 4174800.00ASP CONC SURF CRS S12.5C
0060 1560000000-M 620  7,785 MTN 297.00 2312145.00 306.00 2382210.00 297.00 2312145.00ASP FOR PLANT MIX  PG64-22
0061 1565000000-M 620  5,265 MTN 310.00 1632150.00 319.00 1679535.00 310.00 1632150.00ASP FOR PLANT MIX  PG70-22
0062 1693000000-M 654  500 MTN 150.00 75000.00 175.00 87500.00 150.00 75000.00ASPH PLT MIX PVMT REPAIR
0063 1840000000-M 665  57,200 M   0.28 16016.00 0.50 28600.00 0.40 22880.00MILLED RUMBLE STRIPS
0064 2022000000-M 815 331.2 M3  10.00 3312.00 11.00 3643.20 10.00 3312.00SUBDRAIN EXCAVATION
0065 2033000000-M 815 165.6 M3  40.00 6624.00 40.00 6624.00 36.00 5961.60SUBDR FINE AGGREGATE
0066 2044000000-M 815  400 M   17.00 6800.00 17.00 6800.00 15.00 6000.00150MM PERF SUBDR PIPE
0067 2055000000-M 815  40 EA  1.00 40.00 1.00 40.00 0.50 20.00150MM SUBDR PIPE Y,T,&L'S
0068 2066000000-N 815  4 EA  150.00 600.00 195.00 780.00 175.00 700.00CONC PAD SUBDRN OUTLET
0069 2077000000-M 815  8 M   17.00 136.00 17.00 136.00 15.00 120.00150MM OUTLET PIPE (SD)
0070 2099000000-M 816  7,000 M   10.00 70000.00 10.00 70000.00 9.00 63000.00SHLDR DRAINS
0071 2110000000-M 816  7,000 M   10.00 70000.00 5.00 35000.00 4.00 28000.00100MM SHLDR DRAINS PIPE
0072 2121000000-M 816  150 M   20.00 3000.00 15.00 2250.00 14.00 2100.00100MM OUTLET PIPE (SH DRN
0073 2132000000-N 816  84 EA  150.00 12600.00 182.00 15288.00 165.00 13860.00CONC PAD SHLDR DRN OUTLET
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0074 2209000000-M 838 50.3 M3  1050.00 52815.00 1155.00 58096.50 1040.00 52312.00ENDWALLS
0075 2220000000-M 838 25.3 M3  1250.00 31625.00 1375.00 34787.50 1610.00 40733.00REINFORCED ENDWALLS
0076 2253000000-M 840 7.15 M3  975.00 6971.25 1100.00 7865.00 1400.00 10010.00PIPE COLLARS
0077 2286000000-N 840  165 EA  1150.00 189750.00 1265.00 208725.00 1250.00 206250.00MASNRY DRAINAGE STRUCT
0078 2308000000-M 840 20.55 M   775.00 15926.25 852.00 17508.60 750.00 15412.50MASONRY DRAINAGE STRS
0079 2354000000-N 840  1 EA  400.00 400.00 440.00 440.00 575.00 575.00FRAME W/GRATE 840.22 STD
0080 2364000000-N 840  3 EA  400.00 1200.00 440.00 1320.00 420.00 1260.00FRAME W/2GRTS 840.16 STD
0081 2364200000-N 840  37 EA  400.00 14800.00 440.00 16280.00 400.00 14800.00FRAME W/2GRTS 840.20 STD
0082 2365000000-N 840  102 EA  400.00 40800.00 440.00 44880.00 500.00 51000.00FRAME W/2GRTS 840.22 STD
0083 2366000000-N 840  1 EA  400.00 400.00 440.00 440.00 460.00 460.00FRAME W/2GRTS 840.24 STD
0084 2367000000-N 840  11 EA  400.00 4400.00 440.00 4840.00 450.00 4950.00FRAME W/2GRTS 840.29 STD
0085 2374000000-N 840  1 EA  400.00 400.00 440.00 440.00 445.00 445.00FRAME-GRT-HD 840.03 **

(E)
0086 2374000000-N 840  2 EA  400.00 800.00 440.00 880.00 445.00 890.00FRAME-GRT-HD 840.03 **

(F)
0087 2374000000-N 840  7 EA  400.00 2800.00 440.00 3080.00 445.00 3115.00FRAME-GRT-HD 840.03 **

(G)
0088 2549000000-M 846  1,550 M   42.00 65100.00 48.00 74400.00 39.50 61225.00750MM CONC CURB & GUTTER
0089 2556000000-M 846  3,376 M   42.00 141792.00 40.00 135040.00 36.50 123224.00SHLDR BERM GUTTER
0090 2577000000-M 846  360 M   60.00 21600.00 68.00 24480.00 63.00 22680.00CONC XPRESSWAY GUTTER
0091 2655000000-M 852  1,190 M2  60.00 71400.00 54.00 64260.00 61.50 73185.00125MM MONOLITHIC CONC ISL (KEY IN)
0092 3030000000-M 862 7,357.11 M   48.50 356819.84 50.00 367855.50 48.00 353141.28STL BM GRDRAIL
0093 3045000000-M 862 327.66 M   60.00 19659.60 57.00 18676.62 54.00 17693.64STL BM GRDRAIL SHOP CURV
0094 3150000000-N 862  20 EA  60.00 1200.00 47.00 940.00 45.00 900.00ADDIT GUARDRAIL POSTS
0095 3195000000-N 862  5 EA  570.00 2850.00 509.00 2545.00 485.00 2425.00GR ANCHOR TYPE AT-1
0096 3210000000-N 862  12 EA  620.00 7440.00 630.00 7560.00 600.00 7200.00GR ANCHOR TYPE CAT-1
0097 3215000000-N 862  20 EA  1380.00 27600.00 1312.00 26240.00 1250.00 25000.00GR ANCHOR TYPE III
0098 3270000000-N SP   35 EA  1755.00 61425.00 1822.00 63770.00 1735.00 60725.00GR ANCHOR TYPE 350
0099 3285000000-N SP   4 EA  1450.00 5800.00 1550.00 6200.00 1475.00 5900.00GR ANCHOR TYPE M-350
0100 3389400000-M 865  13,800 M   21.50 296700.00 19.00 262200.00 18.25 251850.00DBL FACED CABLE GUIDERAIL
0101 3389600000-N 865  40 EA  960.00 38400.00 1260.00 50400.00 1200.00 48000.00CBL GUIDERAIL ANCH UNIT
0102 3503000000-M 866  29,830 M   6.90 205827.00 5.40 161082.00 5.10 152133.00WW WIRE FENCE 1200MM FABR
0103 3509000000-M 866  6,475 EA  15.10 97772.50 16.00 103600.00 14.95 96801.25100MM FENCE POSTS 2.30M
0104 3515000000-M 866  900 EA  32.00 28800.00 26.00 23400.00 24.50 22050.00125MM FENCE POSTS 2.50M
0105 3557000000-M 866  500 M   4.00 2000.00 2.65 1325.00 2.50 1250.00ADDITIONAL BARBED WIRE
0106 3628000000-M 876  307 MTN 50.00 15350.00 45.00 13815.00 50.00 15350.00PLN RIP RAP CL I
0107 3649000000-M 876  690 MTN 50.00 34500.00 40.00 27600.00 47.00 32430.00PLN RIP RAP, CLASS B
0108 3656000000-M 876  7,110 M2  2.50 17775.00 3.00 21330.00 3.00 21330.00FILTER FABRIC FOR DRAINGE
0109 3659000000-N SP   5 EA  2000.00 10000.00 2000.00 10000.00 2000.00 10000.00PREFORMED SCOUR HOLES
0110 4048000000-M 902  27 M3  700.00 18900.00 588.00 15876.00 700.00 18900.00RC SIGN FOOTINGS
0111 4054000000-M 902  5 M3  650.00 3250.00 588.00 2940.00 650.00 3250.00PLN CONC SIGN FOOTINGS
0112 4060000000-M 903  13,846 KG  5.50 76153.00 7.50 103845.00 5.50 76153.00SUPPORT, BRKWY STL BEAM
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0113 4066000000-M 903  1,293 KG  4.00 5172.00 7.50 9697.50 4.00 5172.00SIMPLE STL BEAM SIGN SUPP
0114 4072000000-M 903  2,151 M   25.00 53775.00 19.00 40869.00 25.00 53775.00SUPPORT, 4.5KG STEEL U-CHNL
0115 4078000000-M 903  44 EA  45.00 1980.00 54.00 2376.00 45.00 1980.00SUPPORT, 3KG STEEL U-CHAN
0116 4082200000-N SP  Lump Sum 65000.00 59000.00 65000.00OVRHD SIGN ASSEMBLY @ STA ***

(12+80.00-L-)
0117 4096000000-N 904  30 EA  115.00 3450.00 91.00 2730.00 115.00 3450.00SIGN ERECTION, TYPE D
0118 4102000000-N 904  157 EA  73.00 11461.00 43.00 6751.00 73.00 11461.00SIGN ERECTION, TYPE E
0119 4108000000-N 904  125 EA  175.00 21875.00 158.00 19750.00 175.00 21875.00SIGN ERECTION, TYPE F
0120 4110000000-N 904  20 EA  330.00 6600.00 535.00 10700.00 330.00 6600.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0121 4110000000-N 904  61 EA  170.00 10370.00 107.00 6527.00 170.00 10370.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0122 4114000000-N 904  44 EA  16.50 726.00 32.00 1408.00 16.50 726.00SIGN ERECTION, MILEMARKERS
0123 4115000000-N 904  1 EA  330.00 330.00 214.00 214.00 330.00 330.00SIGN ERECTION, OVERLAY (OVRHD)
0124 4127500000-N SP  Lump Sum 23500.00 25680.00 23500.00LRS LIGHT OVRHD SIGN ASSEM ******

(12+80.00-L-)
0125 4129000000-N 906  1 EA  100.00 100.00 1.10 1.10 100.00 100.00RELOCATE SIGN, TYPE *****

(D)
0126 4152000000-N 907  7 EA  145.00 1015.00 1.10 7.70 145.00 1015.00DISPOSE SIGN SYST STL BM
0127 4155000000-N 907  139 EA  10.00 1390.00 1.10 152.90 10.00 1390.00DISPOSE SIGN SYST U-CHAN
0128 4158000000-N 907  6 EA  5.00 30.00 1.10 6.60 5.00 30.00DISPOSE SIGN SYST WOOD
0129 4192000000-N 907  5 EA  3.00 15.00 1.10 5.50 3.00 15.00DISPOSE SUPPORT, U-CHAN
0130 4415000000-N 1115  2 EA  4200.00 8400.00 11000.00 22000.00 4300.00 8600.00FLASHING ARROW PNL TYPE C
0131 4420000000-N 1120  4 EA  18025.00 72100.00 18000.00 72000.00 17000.00 68000.00CHANGEABLE MESSAGE SIGNS
0132 4425000000-N 1125  8 EA  14.10 112.80 250.00 2000.00 25.00 200.00WARNING FLAG SETS
0133 4430000000-N 1130  600 EA  34.25 20550.00 75.00 45000.00 40.00 24000.00DRUMS
0134 4445000000-M 1145  198 M   34.38 6807.24 150.00 29700.00 38.12 7547.76BARRICADES (TYPE III)
0135 4450000000-N 1150  400 HR  25.00 10000.00 20.00 8000.00 15.00 6000.00FLAGGER
0136 4510000000-N SP   10 HR  35.00 350.00 50.00 500.00 50.00 500.00POLICE
0137 4520000000-N 1266  20 EA  42.66 853.20 100.00 2000.00 50.00 1000.00TUBULAR MARKERS (FIXED)
0138 4595000000-M SP   88 M2  86.32 7596.16 125.00 11000.00 86.32 7596.16GENERIC TRAFFIC CONTROL ITEM (M2)

WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII
(BARRICADE    MOUNTED)

0139 4595000000-M SP   58 M2  98.30 5701.40 125.00 7250.00 186.00 10788.00GENERIC TRAFFIC CONTROL ITEM (M2)
WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII
(PORTABLE)

0140 4595000000-M SP   138 M2  103.38 14266.44 155.00 21390.00 103.38 14266.44GENERIC TRAFFIC CONTROL ITEM (M2)
WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII
(STATIONARY)

0141 4615000000-M 1205  400 M   6.75 2700.00 5.25 2100.00 3.94 1576.00REM TAPE LINES 100MM
0142 4645000000-N 1205  5 EA  185.00 925.00 158.00 790.00 125.00 625.00REM TAPE PVT MKG SYMBOL
0143 4650000000-N 1251  1,440 EA  6.00 8640.00 5.25 7560.00 4.00 5760.00TEMP RAISED PVMT MRKS
0144 4685000000-M 1205  25,970 M   1.65 42850.50 1.30 33761.00 1.49 38695.30100MM THERMO MKG, 2.3MMTK
0145 4686000000-M 1205  26,790 M   1.85 49561.50 1.60 42864.00 1.68 45007.20100MM THERMO MKG, 3.1MMTK
0146 4695000000-M 1205  990 M   5.00 4950.00 3.70 3663.00 2.80 2772.00200MM THERMO MKG 2.3MM TK
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0147 4710000000-M 1205  180 M   17.00 3060.00 22.00 3960.00 13.12 2361.60600MM THERMO MKG 3.1MM TK
0148 4721000000-M 1205  8 EA  50.00 400.00 63.00 504.00 80.00 640.00THERMO PVT MKG CHARACTER 3.1
0149 4725000000-M 1205  59 EA  95.00 5605.00 102.00 6018.00 95.00 5605.00THERMO PVT MKG SYMB 2.3MM
0150 4810000000-M 1205  114,500 M   0.68 77860.00 0.50 57250.00 0.46 52670.00PAINT PVT MKG LINES 100MM
0151 4820000000-M 1205  2,500 M   1.36 3400.00 2.15 5375.00 0.92 2300.00PAINT PVT MKG LINES 200MM
0152 4835000000-M 1205  150 M   6.50 975.00 7.50 1125.00 6.56 984.00PAINT PVT MKG LINES 600MM
0153 4845000000-N 1205  24 EA  30.00 720.00 54.00 1296.00 35.00 840.00PAINT PVT MKG SYMBOL
0154 4847220000-N SP   28 EA  135.00 3780.00 54.00 1512.00 150.00 4200.00POLYUREA SYMBOL
0155 4850000000-M 1205  1,000 M   1.80 1800.00 3.80 3800.00 2.13 2130.00REMVL OF 100MM LINES
0156 4875000000-N 1205  7 EA  35.00 245.00 43.00 301.00 45.00 315.00REMOVAL OF SYMBL & CHARAC
0157 4890000000-M SP   44,160 M   3.00 132480.00 4.00 176640.00 2.88 127180.80GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING     LINES (150MM,
HIGHLY REFLECTIVE     ELEMENTS)

0158 4890000000-M SP   34,060 M   2.50 85150.00 3.15 107289.00 2.53 86171.80GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING     LINES (150MM,
STANDARD BEADS)

0159 4890000000-M SP   2,250 M   6.00 13500.00 8.00 18000.00 5.76 12960.00GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING     LINES (300MM,
HIGHLY REFLECTIVE     ELEMENTS)

0160 4890000000-M SP   650 M   4.95 3217.50 6.00 3900.00 5.06 3289.00GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING     LINES (300MM,
STANDARD BEADS)

0161 4900000000-N 1252  950 EA  6.00 5700.00 4.50 4275.00 5.00 4750.00PERM RAISED PVMT MARKERS
0162 4905000000-N 1253  1,250 EA  41.00 51250.00 29.00 36250.00 27.40 34250.00SNOWPLB PVMT MRKER
0163 5300000000-M 1505  187 MTN 25.00 4675.00 28.00 5236.00 28.50 5329.50FND CONDIT MAT'L ********

(VI)
0164 5306000000-M SP   187 MTN 25.00 4675.00 28.00 5236.00 28.50 5329.50BEDDN MAT'L CL **********

(IV)
0165 5318000000-M 1505 27.7 MTN 160.00 4432.00 176.00 4875.20 110.00 3047.00PVMT REP FOR UTILITY WORK
0166 5360000000-M 1510  21 M   98.50 2068.50 108.00 2268.00 60.00 1260.00150MM DI H2O PIPE 2.41MPA
0167 5366000000-M 1510  21 M   115.00 2415.00 127.00 2667.00 72.00 1512.00200MM DI H2O PIPE 2.41MPA
0168 5444000000-M 1510  165 M   55.00 9075.00 61.00 10065.00 42.00 6930.00150MM PVC H2O P SD21 1.38
0169 5450000000-M 1510  2,191 M   55.00 120505.00 61.00 133651.00 52.50 115027.50200MM PVC H2O P SD21 1.38
0170 5462000000-M 1510  1,064 M   67.00 71288.00 74.00 78736.00 76.50 81396.00300MM PVC H2O P SD21 1.38
0171 5480000000-M 1510  7,789 KG  7.75 60364.75 9.00 70101.00 8.00 62312.00DI H2O FITTINGS 1.72MPA
0172 5510000000-M 1510  18 EA  150.00 2700.00 165.00 2970.00 82.50 1485.0020MM CORPORATION STOP
0173 5540000000-M 1510  5 EA  650.00 3250.00 715.00 3575.00 591.00 2955.00150MM GATE V & V BX
0174 5546000000-M 1510  4 EA  775.00 3100.00 853.00 3412.00 812.00 3248.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0175 5582000000-M 1510  2 EA  200.00 400.00 220.00 440.00 170.00 340.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0176 5582000000-M 1510  16 EA  220.00 3520.00 242.00 3872.00 180.50 2888.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0177 5606000000-M SP   1 EA  350.00 350.00 385.00 385.00 1453.00 1453.0050MM BLOW OFF ASSEMBLY
0178 5648000000-N 1510  15 EA  425.00 6375.00 468.00 7020.00 520.00 7800.00RELOCATE EXIST WAT METER
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0179 5660000000-N SP   12 EA  250.00 3000.00 275.00 3300.00 217.00 2604.00REMOVE WATER METER
0180 5666000000-M 1510  1 EA  2000.00 2000.00 2200.00 2200.00 1699.00 1699.00FIRE HYDRANT, ****MPA WP

(1.38MPA WP)
0181 5672000000-N 1510  3 EA  1800.00 5400.00 1980.00 5940.00 1320.00 3960.00RELOCATE EXIST FIRE HYD
0182 5798000000-M 1530  110 M   32.00 3520.00 35.00 3850.00 15.00 1650.00FL OR REMV *** PIPE *****

(150MM, PVC WATER)
0183 5798000000-M 1530  2,279 M   35.00 79765.00 39.00 88881.00 18.50 42161.50FL OR REMV *** PIPE *****

(200MM, PVC WATER)
0184 5804000000-M 1530  1,080 M   38.00 41040.00 42.00 45360.00 29.00 31320.00FL OR REMV 300 PIPE *****

(PVC WATER)
0185 5852000000-M SP   15 M   656.00 9840.00 722.00 10830.00 370.00 5550.00***MM STL NCAS PIPE****BJ

(400MM, 6.35MM)
0186 5888000000-M SP  463.5 M   45.00 20857.50 50.00 23175.00 35.00 16222.50GENERIC UTILITY ITEM (M)

20MM PE WATER TUBING, SDR 7,  1.38MPA WP
0187 5888000000-M SP   80 M   263.00 21040.00 289.00 23120.00 280.00 22400.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, SDR 9, 1.38MPA BY
DIRECTIONAL BORE

0188 6000000000-M 1605  19,000 M   6.50 123500.00 7.00 133000.00 5.85 111150.00TEMPORARY SILT FENCE
0189 6006000000-M 1610  1,510 MTN 40.00 60400.00 40.00 60400.00 42.00 63420.00EROS CONTRL STONE CL A
0190 6009000000-M 1610  20,000 MTN 40.00 800000.00 40.00 800000.00 47.00 940000.00EROS CONTRL STONE CL B
0191 6012000000-M 1610  7,275 MTN 40.00 291000.00 36.00 261900.00 35.00 254625.00SEDIMENT CONTROL STONE
0192 6015000000-M 1615  175 HA  989.00 173075.00 750.00 131250.00 705.00 123375.00TEMPORARY MULCHING
0193 6018000000-M 1620  13,100 KG  6.62 86722.00 6.30 82530.00 4.18 54758.00SEED FOR TEMP SEEDING
0194 6021000000-M 1620  110 MTN 661.00 72710.00 347.00 38170.00 490.00 53900.00FERT FOR TEMP SEEDING
0195 6024000000-M 1622  3,725 M   45.00 167625.00 35.00 130375.00 40.00 149000.00TEMPORARY SLOPE DRAINS
0196 6027000000-N 1622  233 EA  300.00 69900.00 150.00 34950.00 75.00 17475.00INLET PROTCN @ SLOPE DRNS
0197 6029000000-M SP   5,250 M   6.50 34125.00 10.00 52500.00 5.00 26250.00SAFETY FENCE
0198 6030000000-M 1630  46,125 M3  4.50 207562.50 0.01 461.25 5.00 230625.00SILT EXCAVATION
0199 6036000000-M 1631  53,600 M2  1.62 86832.00 1.30 69680.00 1.35 72360.00MATTING FOR EROS CONTROL
0200 6042000000-M 1632  1,050 M   9.00 9450.00 10.00 10500.00 12.00 12600.006.4MM HARDWARE CLOTH
0201 6045000000-M SP   5 M   25.00 125.00 85.00 425.00 100.00 500.00***MM TEMPORARY PIPE

(300MM)
0202 6045000000-M SP   10 M   125.00 1250.00 110.00 1100.00 100.00 1000.00***MM TEMPORARY PIPE

(600MM)
0203 6045000000-M SP   15 M   150.00 2250.00 140.00 2100.00 200.00 3000.00***MM TEMPORARY PIPE

(750MM)
0204 6069000000-M 1638  700 M3  4.50 3150.00 17.00 11900.00 15.00 10500.00STILLING BASINS
0205 6084000000-M 1660  315 HA  2422.00 762930.00 1815.00 571725.00 2128.00 670320.00SEEDING & MULCHING
0206 6087000000-M 1660  90 HA  99.00 8910.00 65.00 5850.00 98.00 8820.00MOWING
0207 6090000000-M 1661  2,000 KG  13.25 26500.00 15.00 30000.00 12.18 24360.00SEED FOR REPAIR SEEDING
0208 6093000000-M 1661  7 MTN 883.00 6181.00 347.00 2429.00 684.00 4788.00FERT FOR REPAIR SEEDING
0209 6096000000-M 1662  9,000 KG  3.05 27450.00 4.75 42750.00 4.14 37260.00SEED FOR SUPP SEEDING
0210 6108000000-M 1665  550 MTN 375.00 206250.00 325.00 178750.00 340.00 187000.00FERTILIZER TOPDRESSING
0211 6109200000-M SP  2.55 HA  21035.00 53639.25 4670.00 11908.50 11740.00 29937.00SPECIAL SEED UND GR CENTIPEDE
0212 6111000000-M SP   250 M   30.00 7500.00 110.00 27500.00 25.00 6250.00IMPERVIOUS DIKE



NOV 16, 2004 02:47 PM

TIP NO R-513A, R-513BA 2:00 PM 7 /  16 010

ROBESON

34336.3.8

NOV 16 2004 C200970
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, GUIDERAIL, SIGNALS & STRUCTURES.

US-74 FROM MAXTON BYPASS TO EAST OF SR-1166 AND FROM EAST OF SR-1166 TO WEST OF SR-1157.

R. E. GOODSON CONST. CO., INC.

DARLINGTON,  SC

14.392 KM

W. C. ENGLISH, INC. BARNHILL CONTRACTING CO. & S.
T. WOOTEN CORP./JOINT VENTURE

LYNCHBURG,  VA TARBORO,  NC

0213 6114000000-N SP   137 HR  42.00 5754.00 26.00 3562.00 32.30 4425.10SPECIALIZED HAND MOWING
0214 6117000000-N 1675  24 EA  100.00 2400.00 105.00 2520.00 100.00 2400.00RESPONSE FOR EROS CONTROL
0215 6120000000-M SP   625 M3  10.00 6250.00 22.00 13750.00 20.00 12500.00CULVERT DIVERSION CHANNEL
0216 6123000000-M 1670 14.27 HA  1978.00 28226.06 2334.00 33306.18 2223.00 31722.21REFORESTATION
0217 7060000000-M 1705  165 M   4.00 660.00 5.95 981.75 5.56 917.40SIGNAL CABLE
0218 7120000000-M 1705  6 EA  900.00 5400.00 738.00 4428.00 690.00 4140.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0219 7264000000-M 1710  135 M   9.00 1215.00 10.50 1417.50 9.84 1328.40MESSENGER CABLE (9.52MM)
0220 7300000000-M 1715  174 M   25.00 4350.00 18.00 3132.00 16.42 2857.08TRENCHING (UNPAVED)
0221 7324000000-N 1716  6 EA  450.00 2700.00 257.00 1542.00 240.00 1440.00JUNCTION BOX (STANDARD SIZE)
0222 7360000000-N 1720  4 EA  925.00 3700.00 738.00 2952.00 690.00 2760.00WOOD POLE
0223 7372000000-N 1721  8 EA  250.00 2000.00 203.00 1624.00 190.00 1520.00GUY ASSEMBLY
0224 7408000000-M 1722  1 EA  550.00 550.00 257.00 257.00 240.00 240.0025MM RISER W/ WEATHERHEAD
0225 7420000000-M 1722  4 EA  700.00 2800.00 278.00 1112.00 260.00 1040.0050MM RISER W/ WEATHERHEAD
0226 7444000000-M 1725  59 M   24.00 1416.00 14.00 826.00 13.09 772.31INDUCTIVE LOOP SAWCUT
0227 7456000000-M 1726  455 M   4.00 1820.00 4.50 2047.50 4.24 1929.20LEAD-IN CABLE
0228 7636000000-N 1745  1 EA  325.00 325.00 348.00 348.00 325.00 325.00SIGN FOR SIGNALS
0229 7684000000-N 1750  1 EA  1000.00 1000.00 738.00 738.00 690.00 690.00SIGNAL CABINET FOUNDATION
0230 7688000000-N SP   1 EA  550.00 550.00 310.00 310.00 290.00 290.00CABINET BASE ADAPTER
0231 7756000000-N 1751  1 EA  15000.00 15000.00 12498.00 12498.00 11680.00 11680.00CONTLR WITH CBNT, 2070L BASE MTD
0232 7780000000-N SP   3 EA  200.00 600.00 178.00 534.00 166.00 498.00DETECTOR CARD (TYPE 2070L)

CULVERT ITEMS

0233 8056000000-N 402 Lump Sum 20000.00 22000.00 10000.00REMV EXIST STR **********
(14+40.000 -Y1-)

0234 8126000000-N 414 Lump Sum 10000.00 11000.00 15910.00CULV EXCAV @ ************
(12+42.500 -Y2-)

0235 8126000000-N 414 Lump Sum 10000.00 11000.00 20775.00CULV EXCAV @ ************
(12+86.500 -SR1-)

0236 8126000000-N 414 Lump Sum 60000.00 66000.00 30125.00CULV EXCAV @ ************
(120+86.500 -L-)

0237 8126000000-N 414 Lump Sum 24000.00 26000.00 20000.00CULV EXCAV @ ************
(14+19.671 -RPB)

0238 8126000000-N 414 Lump Sum 10000.00 11000.00 20200.00CULV EXCAV @ ************
(14+40.000 -Y1-)

0239 8133000000-M 414  1,543 MTN 34.00 52462.00 37.00 57091.00 30.09 46428.87FND COND MATL BOX CULV
0240 8196000000-M 420 1,677.2 M3  360.00 603792.00 396.00 664171.20 372.21 624270.61CL A CONC, CULVERT
0241 8245000000-M 425  186,605 KG  1.30 242586.50 1.43 266845.15 1.47 274309.35REINF STL CULV

STRUCTURE ITEMS

0242 8091000000-N 410 Lump Sum 30000.00 30000.00 6000.00FND EXCAV B** STA *******
(1, 18+64.065 -L-)

0243 8091000000-N 410 Lump Sum 30000.00 30000.00 5000.00FND EXCAV B** STA *******
(1, 68+75.743 -L-)

0244 8112700000-N SP   4 EA  5000.00 20000.00 5000.00 20000.00 3000.00 12000.00DYNAMIC LOAD TEST
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0245 8147000000-M 420 6,749.4 M2  210.00 1417374.00 210.00 1417374.00 237.00 1599607.80REINF CONC DECK SLAB
0246 8161000000-M 420 7,369.8 M2  2.90 21372.42 2.90 21372.42 2.70 19898.46GROOVING BRIDGE FLOORS
0247 8182000000-M 420 897.4 M3  650.00 583310.00 650.00 583310.00 578.00 518697.20CL A CONC, BRIDGE
0248 8210000000-N 422 Lump Sum 77500.00 77500.00 79000.00BRG APPR SLAB ***********

(113+73.429 -L- LT)
0249 8210000000-N 422 Lump Sum 77500.00 77500.00 79000.00BRG APPR SLAB ***********

(113+73.429 -L- RT)
0250 8210000000-N 422 Lump Sum 64200.00 64200.00 61500.00BRG APPR SLAB ***********

(138+30.800 -L- LT)
0251 8210000000-N 422 Lump Sum 64200.00 64200.00 61500.00BRG APPR SLAB ***********

(138+30.800 -L- RT)
0252 8210000000-N 422 Lump Sum 140000.00 140400.00 133350.00BRG APPR SLAB ***********

(18+64.065 -L-)
0253 8210000000-N 422 Lump Sum 60400.00 60400.00 71300.00BRG APPR SLAB ***********

(68+75.743 -L-)
0254 8217000000-M 425  77,600 KG  1.70 131920.00 1.70 131920.00 1.80 139680.00REINF STEEL (BRIDGE)
0255 8238000000-M 425  2,379 KG  3.00 7137.00 3.00 7137.00 4.20 9991.80SPIRAL COL REINF STL STR
0256 8280000000-M 440 Lump Sum 4897000.00 3847000.00 4380000.00STRUCTURAL STEEL
0257 8364000000-M 450  1,500 M   100.00 150000.00 100.00 150000.00 94.00 141000.00HP310X79 STL PILE
0258 8385000000-M 450  6,296 M   175.00 1101800.00 175.00 1101800.00 135.00 849960.00PP***X***** STL PILE

(305 X 9.5)
0259 8503000000-M 460 878.406 M   200.00 175681.20 200.00 175681.20 174.00 152842.64CONC BARRIER RAIL
0260 8524000000-M SP  146.526 M   119.00 17436.59 130.00 19048.38 125.00 18315.75****MM CL FENCE

(2080MM)
0261 8531000000-M 462  4,725 M2  70.00 330750.00 70.00 330750.00 71.00 335475.00100MM SLOPE PROTECTION
0262 8650000000-N SP  Lump Sum 120000.00 120000.00 117000.00POT BEARINGS
0263 8657000000-N 430 Lump Sum 4000.00 4000.00 4800.00ELASTOMERIC BEARINGS
0264 8692000000-N SP  Lump Sum 150000.00 150000.00 107000.00EVAZOTE JOINT SEALS

 

    TOTAL 76260034.75 TOTAL 76741234.55 TOTAL 77822434.75CONTRACT TOTAL

 

    SUB-TOTAL 65555613.04 SUB-TOTAL 66982534.20 SUB-TOTAL 67857497.27ROADWAY ITEMS
    SUB-TOTAL 1032840.50 SUB-TOTAL 1135107.35 SUB-TOTAL 1062018.83CULVERT ITEMS
    SUB-TOTAL 9671581.21 SUB-TOTAL 8623593.00 SUB-TOTAL 8902918.65STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4108850.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 500000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 375000.00GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE
0004 0001000000-M 200 Lump Sum 1500000.00CLEARING & GRUBBING
0005 0008000000-M 200 3.2 HA  11000.00 35200.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  2000.00 2000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  39,200 M3  3.50 137200.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 30000.00REINF BRG APPR **********

(113+73.429-L- EBD)
0009 0029000000-N SP  Lump Sum 30000.00REINF BRG APPR **********

(113+73.429-L- WBD)
0010 0029000000-N SP  Lump Sum 30000.00REINF BRG APPR **********

(138+30.429-L- EBD)
0011 0029000000-N SP  Lump Sum 30000.00REINF BRG APPR **********

(138+30.429-L- WBD)
0012 0029000000-N SP  Lump Sum 30000.00REINF BRG APPR **********

(16+90.210-Y2-)
0013 0029000000-N SP  Lump Sum 30000.00REINF BRG APPR **********

(17+01.790-Y1-)
0014 0036000000-M 225  13,520 M3  8.15 110188.00UNDERCUT EXCAVATION
0015 0080000000-M SP   2,000 MTN 33.78 67560.00CLASS IV SUBGRD STABILIZATION
0016 0084000000-M SP   44,000 M   1.29 56760.00WICK DRAINS
0017 0106000000-M 230  4,995,000 M3  5.94 29670300.00BORROW EXCAVATION
0018 0127000000-N SP   13 EA  2500.00 32500.00EMBM'T SETTLEMENT GAUGE
0019 0134000000-M 240  40,515 M3  8.60 348429.00DRAINAGE DITCH EXCAVATION
0020 0156000000-M 250  15,300 M2  5.02 76806.00REMOVAL OF EXT ASPHALT PVM'T
0021 0177000000-M 250  33,000 M2  2.52 83160.00BREAKING OF EXT ASPH PVMT
0022 0192000000-N 260  145 HR  227.78 33028.10PROOF ROLLING
0023 0195000000-M 265  79,000 M3  23.73 1874670.00SELECT GRANULAR MATERIAL
0024 0196000000-M 270  117,320 M2  2.64 309724.80SOIL STABILIZATION FABRIC
0025 0234000000-M SP   11,000 M3  42.95 472450.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0026 0318000000-M 300  2,650 MTN 24.85 65852.50FND CONDIT MATL MINOR STRS
0027 0366000000-M 310 2,145.2 M   78.54 168484.01375MM RCP CULV CLASS III
0028 0372000000-M 310 1,724.6 M   87.79 151402.63450MM RCP CULV CLASS III
0029 0378000000-M 310 1,081.7 M   113.36 122621.51600MM RCP CULV CLASS III
0030 0384000000-M 310 536.2 M   151.52 81245.02750MM RCP CULV CLASS III
0031 0390000000-M 310 917.7 M   190.83 175124.69900MM RCP CULV CLASS III
0032 0396000000-M 310 189.6 M   236.08 44760.771050MM RCP CULV CLASS III
0033 0408000000-M 310 373.2 M   346.21 129205.571350MM RCP CULV CLASS III
0034 0420000000-M 310 92.4 M   622.76 57543.021650MM RCP CULV CLASS III
0035 0448000000-M 310 69.6 M   382.77 26640.79***MM RCP CULV CLASS IV

(1350MM)
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0036 0448000000-M 310 64.8 M   609.95 39524.76***MM RCP CULV CLASS IV
(1650MM)

0037 0448000000-M 310 62.4 M   93.91 5859.98***MM RCP CULV CLASS IV
(450MM)

0038 0448000000-M 310 87.6 M   154.07 13496.53***MM RCP CULV CLASS IV
(750MM)

0039 0453000000-M 310  6 EA  124.35 746.10***MM PIPE END SECTION
(375MM)

0040 0453000000-M 310  4 EA  131.50 526.00***MM PIPE END SECTION
(450MM)

0041 0708000000-M 310  942 M   41.75 39328.50400MM BCCSP B 1.63
0042 0714000000-M 310  60 M   46.00 2760.00450MM BCCSP B 1.63
0043 0750000000-M 310 28.8 M   126.75 3650.401400MM BCCSP B 2.77
0044 0806000000-M 310  68 EA  138.65 9428.20400MM BCCSP ELB B 1.63
0045 0807000000-M 310  6 EA  160.90 965.40450MM BCCSP ELB B 1.63
0046 0995000000-M 340 263.4 M   19.35 5096.79PIPE REMOVAL
0047 1000000000-M 462  950 M2  89.62 85139.00150MM SLOPE PROTECTION
0048 1011000000-N 500 Lump Sum 1000000.00FINE GRADING
0049 1110000000-M 510  3,000 MTN 29.24 87720.00STABILIZER AGGREGATE
0050 1121000000-M 520  312,200 MTN 23.15 7227430.00AGGREGATE BASE COURSE
0051 1220000000-M 545  2,000 MTN 40.95 81900.00INCIDENTAL STONE BASE
0052 1275000000-M 600  172,600 L   0.50 86300.00PRIME COAT
0053 1330000000-M 607  2,100 M2  5.91 12411.00INCIDENTAL MILLING
0054 1491000000-M 610  69,640 MTN 50.00 3482000.00ASP CONC BASE CRS B25.0C
0055 1498000000-M 610  4,650 MTN 50.00 232500.00ASP CONC INTR CRS I19.0B
0056 1503000000-M 610  64,200 MTN 50.00 3210000.00ASP CONC INTR CRS I19.0C
0057 1519000000-M 610  24,400 MTN 50.00 1220000.00ASP CONC SURF CRS S9.5B
0058 1523000000-M 610  9,100 MTN 50.00 455000.00ASP CONC SURF CRS S9.5C
0059 1539000000-M 610  85,200 MTN 50.00 4260000.00ASP CONC SURF CRS S12.5C
0060 1560000000-M 620  7,785 MTN 275.00 2140875.00ASP FOR PLANT MIX  PG64-22
0061 1565000000-M 620  5,265 MTN 285.00 1500525.00ASP FOR PLANT MIX  PG70-22
0062 1693000000-M 654  500 MTN 135.39 67695.00ASPH PLT MIX PVMT REPAIR
0063 1840000000-M 665  57,200 M   0.27 15444.00MILLED RUMBLE STRIPS
0064 2022000000-M 815 331.2 M3  10.00 3312.00SUBDRAIN EXCAVATION
0065 2033000000-M 815 165.6 M3  36.00 5961.60SUBDR FINE AGGREGATE
0066 2044000000-M 815  400 M   15.00 6000.00150MM PERF SUBDR PIPE
0067 2055000000-M 815  40 EA  0.50 20.00150MM SUBDR PIPE Y,T,&L'S
0068 2066000000-N 815  4 EA  175.00 700.00CONC PAD SUBDRN OUTLET
0069 2077000000-M 815  8 M   15.00 120.00150MM OUTLET PIPE (SD)
0070 2099000000-M 816  7,000 M   9.00 63000.00SHLDR DRAINS
0071 2110000000-M 816  7,000 M   4.00 28000.00100MM SHLDR DRAINS PIPE
0072 2121000000-M 816  150 M   14.00 2100.00100MM OUTLET PIPE (SH DRN
0073 2132000000-N 816  84 EA  165.00 13860.00CONC PAD SHLDR DRN OUTLET
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0074 2209000000-M 838 50.3 M3  890.00 44767.00ENDWALLS
0075 2220000000-M 838 25.3 M3  1800.00 45540.00REINFORCED ENDWALLS
0076 2253000000-M 840 7.15 M3  1000.00 7150.00PIPE COLLARS
0077 2286000000-N 840  165 EA  1200.00 198000.00MASNRY DRAINAGE STRUCT
0078 2308000000-M 840 20.55 M   650.00 13357.50MASONRY DRAINAGE STRS
0079 2354000000-N 840  1 EA  450.00 450.00FRAME W/GRATE 840.22 STD
0080 2364000000-N 840  3 EA  450.00 1350.00FRAME W/2GRTS 840.16 STD
0081 2364200000-N 840  37 EA  450.00 16650.00FRAME W/2GRTS 840.20 STD
0082 2365000000-N 840  102 EA  450.00 45900.00FRAME W/2GRTS 840.22 STD
0083 2366000000-N 840  1 EA  450.00 450.00FRAME W/2GRTS 840.24 STD
0084 2367000000-N 840  11 EA  450.00 4950.00FRAME W/2GRTS 840.29 STD
0085 2374000000-N 840  1 EA  450.00 450.00FRAME-GRT-HD 840.03 **

(E)
0086 2374000000-N 840  2 EA  450.00 900.00FRAME-GRT-HD 840.03 **

(F)
0087 2374000000-N 840  7 EA  450.00 3150.00FRAME-GRT-HD 840.03 **

(G)
0088 2549000000-M 846  1,550 M   43.25 67037.50750MM CONC CURB & GUTTER
0089 2556000000-M 846  3,376 M   37.00 124912.00SHLDR BERM GUTTER
0090 2577000000-M 846  360 M   62.00 22320.00CONC XPRESSWAY GUTTER
0091 2655000000-M 852  1,190 M2  49.00 58310.00125MM MONOLITHIC CONC ISL (KEY IN)
0092 3030000000-M 862 7,357.11 M   48.50 356819.84STL BM GRDRAIL
0093 3045000000-M 862 327.66 M   60.00 19659.60STL BM GRDRAIL SHOP CURV
0094 3150000000-N 862  20 EA  60.00 1200.00ADDIT GUARDRAIL POSTS
0095 3195000000-N 862  5 EA  570.00 2850.00GR ANCHOR TYPE AT-1
0096 3210000000-N 862  12 EA  620.00 7440.00GR ANCHOR TYPE CAT-1
0097 3215000000-N 862  20 EA  1380.00 27600.00GR ANCHOR TYPE III
0098 3270000000-N SP   35 EA  1755.00 61425.00GR ANCHOR TYPE 350
0099 3285000000-N SP   4 EA  1450.00 5800.00GR ANCHOR TYPE M-350
0100 3389400000-M 865  13,800 M   21.50 296700.00DBL FACED CABLE GUIDERAIL
0101 3389600000-N 865  40 EA  960.00 38400.00CBL GUIDERAIL ANCH UNIT
0102 3503000000-M 866  29,830 M   6.90 205827.00WW WIRE FENCE 1200MM FABR
0103 3509000000-M 866  6,475 EA  15.10 97772.50100MM FENCE POSTS 2.30M
0104 3515000000-M 866  900 EA  32.00 28800.00125MM FENCE POSTS 2.50M
0105 3557000000-M 866  500 M   4.00 2000.00ADDITIONAL BARBED WIRE
0106 3628000000-M 876  307 MTN 44.00 13508.00PLN RIP RAP CL I
0107 3649000000-M 876  690 MTN 44.00 30360.00PLN RIP RAP, CLASS B
0108 3656000000-M 876  7,110 M2  3.00 21330.00FILTER FABRIC FOR DRAINGE
0109 3659000000-N SP   5 EA  2000.00 10000.00PREFORMED SCOUR HOLES
0110 4048000000-M 902  27 M3  550.00 14850.00RC SIGN FOOTINGS
0111 4054000000-M 902  5 M3  550.00 2750.00PLN CONC SIGN FOOTINGS
0112 4060000000-M 903  13,846 KG  7.00 96922.00SUPPORT, BRKWY STL BEAM
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0113 4066000000-M 903  1,293 KG  7.00 9051.00SIMPLE STL BEAM SIGN SUPP
0114 4072000000-M 903  2,151 M   18.00 38718.00SUPPORT, 4.5KG STEEL U-CHNL
0115 4078000000-M 903  44 EA  50.00 2200.00SUPPORT, 3KG STEEL U-CHAN
0116 4082200000-N SP  Lump Sum 55000.00OVRHD SIGN ASSEMBLY @ STA ***

(12+80.00-L-)
0117 4096000000-N 904  30 EA  85.00 2550.00SIGN ERECTION, TYPE D
0118 4102000000-N 904  157 EA  40.00 6280.00SIGN ERECTION, TYPE E
0119 4108000000-N 904  125 EA  150.00 18750.00SIGN ERECTION, TYPE F
0120 4110000000-N 904  20 EA  500.00 10000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0121 4110000000-N 904  61 EA  100.00 6100.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0122 4114000000-N 904  44 EA  30.00 1320.00SIGN ERECTION, MILEMARKERS
0123 4115000000-N 904  1 EA  200.00 200.00SIGN ERECTION, OVERLAY (OVRHD)
0124 4127500000-N SP  Lump Sum 24000.00LRS LIGHT OVRHD SIGN ASSEM ******

(12+80.00-L-)
0125 4129000000-N 906  1 EA  1.00 1.00RELOCATE SIGN, TYPE *****

(D)
0126 4152000000-N 907  7 EA  1.00 7.00DISPOSE SIGN SYST STL BM
0127 4155000000-N 907  139 EA  1.00 139.00DISPOSE SIGN SYST U-CHAN
0128 4158000000-N 907  6 EA  1.00 6.00DISPOSE SIGN SYST WOOD
0129 4192000000-N 907  5 EA  1.00 5.00DISPOSE SUPPORT, U-CHAN
0130 4415000000-N 1115  2 EA  6862.51 13725.02FLASHING ARROW PNL TYPE C
0131 4420000000-N 1120  4 EA  34312.51 137250.04CHANGEABLE MESSAGE SIGNS
0132 4425000000-N 1125  8 EA  8.17 65.36WARNING FLAG SETS
0133 4430000000-N 1130  600 EA  53.45 32070.00DRUMS
0134 4445000000-M 1145  198 M   37.52 7428.96BARRICADES (TYPE III)
0135 4450000000-N 1150  400 HR  24.19 9676.00FLAGGER
0136 4510000000-N SP   10 HR  76.35 763.50POLICE
0137 4520000000-N 1266  20 EA  50.00 1000.00TUBULAR MARKERS (FIXED)
0138 4595000000-M SP   88 M2  86.32 7596.16GENERIC TRAFFIC CONTROL ITEM (M2)

WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII
(BARRICADE    MOUNTED)

0139 4595000000-M SP   58 M2  91.83 5326.14GENERIC TRAFFIC CONTROL ITEM (M2)
WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII
(PORTABLE)

0140 4595000000-M SP   138 M2  103.38 14266.44GENERIC TRAFFIC CONTROL ITEM (M2)
WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII
(STATIONARY)

0141 4615000000-M 1205  400 M   3.94 1576.00REM TAPE LINES 100MM
0142 4645000000-N 1205  5 EA  125.00 625.00REM TAPE PVT MKG SYMBOL
0143 4650000000-N 1251  1,440 EA  4.00 5760.00TEMP RAISED PVMT MRKS
0144 4685000000-M 1205  25,970 M   1.49 38695.30100MM THERMO MKG, 2.3MMTK
0145 4686000000-M 1205  26,790 M   1.68 45007.20100MM THERMO MKG, 3.1MMTK
0146 4695000000-M 1205  990 M   2.80 2772.00200MM THERMO MKG 2.3MM TK
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0147 4710000000-M 1205  180 M   13.12 2361.60600MM THERMO MKG 3.1MM TK
0148 4721000000-M 1205  8 EA  80.00 640.00THERMO PVT MKG CHARACTER 3.1
0149 4725000000-M 1205  59 EA  95.00 5605.00THERMO PVT MKG SYMB 2.3MM
0150 4810000000-M 1205  114,500 M   0.46 52670.00PAINT PVT MKG LINES 100MM
0151 4820000000-M 1205  2,500 M   0.92 2300.00PAINT PVT MKG LINES 200MM
0152 4835000000-M 1205  150 M   6.56 984.00PAINT PVT MKG LINES 600MM
0153 4845000000-N 1205  24 EA  35.00 840.00PAINT PVT MKG SYMBOL
0154 4847220000-N SP   28 EA  150.00 4200.00POLYUREA SYMBOL
0155 4850000000-M 1205  1,000 M   2.13 2130.00REMVL OF 100MM LINES
0156 4875000000-N 1205  7 EA  45.00 315.00REMOVAL OF SYMBL & CHARAC
0157 4890000000-M SP   44,160 M   2.88 127180.80GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING     LINES (150MM,
HIGHLY REFLECTIVE     ELEMENTS)

0158 4890000000-M SP   34,060 M   2.53 86171.80GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING     LINES (150MM,
STANDARD BEADS)

0159 4890000000-M SP   2,250 M   5.76 12960.00GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING     LINES (300MM,
HIGHLY REFLECTIVE     ELEMENTS)

0160 4890000000-M SP   650 M   5.06 3289.00GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING     LINES (300MM,
STANDARD BEADS)

0161 4900000000-N 1252  950 EA  5.00 4750.00PERM RAISED PVMT MARKERS
0162 4905000000-N 1253  1,250 EA  27.40 34250.00SNOWPLB PVMT MRKER
0163 5300000000-M 1505  187 MTN 25.00 4675.00FND CONDIT MAT'L ********

(VI)
0164 5306000000-M SP   187 MTN 25.00 4675.00BEDDN MAT'L CL **********

(IV)
0165 5318000000-M 1505 27.7 MTN 160.00 4432.00PVMT REP FOR UTILITY WORK
0166 5360000000-M 1510  21 M   98.50 2068.50150MM DI H2O PIPE 2.41MPA
0167 5366000000-M 1510  21 M   115.00 2415.00200MM DI H2O PIPE 2.41MPA
0168 5444000000-M 1510  165 M   55.00 9075.00150MM PVC H2O P SD21 1.38
0169 5450000000-M 1510  2,191 M   55.00 120505.00200MM PVC H2O P SD21 1.38
0170 5462000000-M 1510  1,064 M   67.00 71288.00300MM PVC H2O P SD21 1.38
0171 5480000000-M 1510  7,789 KG  7.75 60364.75DI H2O FITTINGS 1.72MPA
0172 5510000000-M 1510  18 EA  150.00 2700.0020MM CORPORATION STOP
0173 5540000000-M 1510  5 EA  650.00 3250.00150MM GATE V & V BX
0174 5546000000-M 1510  4 EA  775.00 3100.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0175 5582000000-M 1510  2 EA  200.00 400.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0176 5582000000-M 1510  16 EA  220.00 3520.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0177 5606000000-M SP   1 EA  350.00 350.0050MM BLOW OFF ASSEMBLY
0178 5648000000-N 1510  15 EA  425.00 6375.00RELOCATE EXIST WAT METER
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0179 5660000000-N SP   12 EA  250.00 3000.00REMOVE WATER METER
0180 5666000000-M 1510  1 EA  2000.00 2000.00FIRE HYDRANT, ****MPA WP

(1.38MPA WP)
0181 5672000000-N 1510  3 EA  1800.00 5400.00RELOCATE EXIST FIRE HYD
0182 5798000000-M 1530  110 M   32.00 3520.00FL OR REMV *** PIPE *****

(150MM, PVC WATER)
0183 5798000000-M 1530  2,279 M   35.00 79765.00FL OR REMV *** PIPE *****

(200MM, PVC WATER)
0184 5804000000-M 1530  1,080 M   38.00 41040.00FL OR REMV 300 PIPE *****

(PVC WATER)
0185 5852000000-M SP   15 M   656.00 9840.00***MM STL NCAS PIPE****BJ

(400MM, 6.35MM)
0186 5888000000-M SP  463.5 M   45.00 20857.50GENERIC UTILITY ITEM (M)

20MM PE WATER TUBING, SDR 7,  1.38MPA WP
0187 5888000000-M SP   80 M   263.00 21040.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, SDR 9, 1.38MPA BY
DIRECTIONAL BORE

0188 6000000000-M 1605  19,000 M   6.00 114000.00TEMPORARY SILT FENCE
0189 6006000000-M 1610  1,510 MTN 44.00 66440.00EROS CONTRL STONE CL A
0190 6009000000-M 1610  20,000 MTN 44.00 880000.00EROS CONTRL STONE CL B
0191 6012000000-M 1610  7,275 MTN 44.00 320100.00SEDIMENT CONTROL STONE
0192 6015000000-M 1615  175 HA  640.00 112000.00TEMPORARY MULCHING
0193 6018000000-M 1620  13,100 KG  5.80 75980.00SEED FOR TEMP SEEDING
0194 6021000000-M 1620  110 MTN 400.00 44000.00FERT FOR TEMP SEEDING
0195 6024000000-M 1622  3,725 M   62.13 231434.25TEMPORARY SLOPE DRAINS
0196 6027000000-N 1622  233 EA  415.73 96865.09INLET PROTCN @ SLOPE DRNS
0197 6029000000-M SP   5,250 M   10.00 52500.00SAFETY FENCE
0198 6030000000-M 1630  46,125 M3  14.86 685417.50SILT EXCAVATION
0199 6036000000-M 1631  53,600 M2  1.42 76112.00MATTING FOR EROS CONTROL
0200 6042000000-M 1632  1,050 M   8.80 9240.006.4MM HARDWARE CLOTH
0201 6045000000-M SP   5 M   75.00 375.00***MM TEMPORARY PIPE

(300MM)
0202 6045000000-M SP   10 M   100.00 1000.00***MM TEMPORARY PIPE

(600MM)
0203 6045000000-M SP   15 M   125.00 1875.00***MM TEMPORARY PIPE

(750MM)
0204 6069000000-M 1638  700 M3  15.00 10500.00STILLING BASINS
0205 6084000000-M 1660  315 HA  2115.00 666225.00SEEDING & MULCHING
0206 6087000000-M 1660  90 HA  78.00 7020.00MOWING
0207 6090000000-M 1661  2,000 KG  14.00 28000.00SEED FOR REPAIR SEEDING
0208 6093000000-M 1661  7 MTN 380.00 2660.00FERT FOR REPAIR SEEDING
0209 6096000000-M 1662  9,000 KG  4.25 38250.00SEED FOR SUPP SEEDING
0210 6108000000-M 1665  550 MTN 325.00 178750.00FERTILIZER TOPDRESSING
0211 6109200000-M SP  2.55 HA  10000.00 25500.00SPECIAL SEED UND GR CENTIPEDE
0212 6111000000-M SP   250 M   100.00 25000.00IMPERVIOUS DIKE
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0213 6114000000-N SP   137 HR  20.00 2740.00SPECIALIZED HAND MOWING
0214 6117000000-N 1675  24 EA  1.00 24.00RESPONSE FOR EROS CONTROL
0215 6120000000-M SP   625 M3  20.00 12500.00CULVERT DIVERSION CHANNEL
0216 6123000000-M 1670 14.27 HA  1460.00 20834.20REFORESTATION
0217 7060000000-M 1705  165 M   5.56 917.40SIGNAL CABLE
0218 7120000000-M 1705  6 EA  690.00 4140.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0219 7264000000-M 1710  135 M   9.84 1328.40MESSENGER CABLE (9.52MM)
0220 7300000000-M 1715  174 M   16.42 2857.08TRENCHING (UNPAVED)
0221 7324000000-N 1716  6 EA  240.00 1440.00JUNCTION BOX (STANDARD SIZE)
0222 7360000000-N 1720  4 EA  690.00 2760.00WOOD POLE
0223 7372000000-N 1721  8 EA  190.00 1520.00GUY ASSEMBLY
0224 7408000000-M 1722  1 EA  240.00 240.0025MM RISER W/ WEATHERHEAD
0225 7420000000-M 1722  4 EA  260.00 1040.0050MM RISER W/ WEATHERHEAD
0226 7444000000-M 1725  59 M   13.09 772.31INDUCTIVE LOOP SAWCUT
0227 7456000000-M 1726  455 M   4.24 1929.20LEAD-IN CABLE
0228 7636000000-N 1745  1 EA  325.00 325.00SIGN FOR SIGNALS
0229 7684000000-N 1750  1 EA  690.00 690.00SIGNAL CABINET FOUNDATION
0230 7688000000-N SP   1 EA  290.00 290.00CABINET BASE ADAPTER
0231 7756000000-N 1751  1 EA  11680.00 11680.00CONTLR WITH CBNT, 2070L BASE MTD
0232 7780000000-N SP   3 EA  166.00 498.00DETECTOR CARD (TYPE 2070L)

CULVERT ITEMS

0233 8056000000-N 402 Lump Sum 20000.00REMV EXIST STR **********
(14+40.000 -Y1-)

0234 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(12+42.500 -Y2-)

0235 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(12+86.500 -SR1-)

0236 8126000000-N 414 Lump Sum 60000.00CULV EXCAV @ ************
(120+86.500 -L-)

0237 8126000000-N 414 Lump Sum 24000.00CULV EXCAV @ ************
(14+19.671 -RPB)

0238 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(14+40.000 -Y1-)

0239 8133000000-M 414  1,543 MTN 34.00 52462.00FND COND MATL BOX CULV
0240 8196000000-M 420 1,677.2 M3  360.00 603792.00CL A CONC, CULVERT
0241 8245000000-M 425  186,605 KG  1.30 242586.50REINF STL CULV

STRUCTURE ITEMS

0242 8091000000-N 410 Lump Sum 14000.00FND EXCAV B** STA *******
(1, 18+64.065 -L-)

0243 8091000000-N 410 Lump Sum 11000.00FND EXCAV B** STA *******
(1, 68+75.743 -L-)

0244 8112700000-N SP   4 EA  1800.00 7200.00DYNAMIC LOAD TEST
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0245 8147000000-M 420 6,749.4 M2  265.00 1788591.00REINF CONC DECK SLAB
0246 8161000000-M 420 7,369.8 M2  3.50 25794.30GROOVING BRIDGE FLOORS
0247 8182000000-M 420 897.4 M3  1260.00 1130724.00CL A CONC, BRIDGE
0248 8210000000-N 422 Lump Sum 100000.00BRG APPR SLAB ***********

(113+73.429 -L- LT)
0249 8210000000-N 422 Lump Sum 100000.00BRG APPR SLAB ***********

(113+73.429 -L- RT)
0250 8210000000-N 422 Lump Sum 80000.00BRG APPR SLAB ***********

(138+30.800 -L- LT)
0251 8210000000-N 422 Lump Sum 80000.00BRG APPR SLAB ***********

(138+30.800 -L- RT)
0252 8210000000-N 422 Lump Sum 190000.00BRG APPR SLAB ***********

(18+64.065 -L-)
0253 8210000000-N 422 Lump Sum 80000.00BRG APPR SLAB ***********

(68+75.743 -L-)
0254 8217000000-M 425  77,600 KG  1.45 112520.00REINF STEEL (BRIDGE)
0255 8238000000-M 425  2,379 KG  2.20 5233.80SPIRAL COL REINF STL STR
0256 8280000000-M 440 Lump Sum 4268000.00STRUCTURAL STEEL
0257 8364000000-M 450  1,500 M   92.00 138000.00HP310X79 STL PILE
0258 8385000000-M 450  6,296 M   133.00 837368.00PP***X***** STL PILE

(305 X 9.5)
0259 8503000000-M 460 878.406 M   175.00 153721.05CONC BARRIER RAIL
0260 8524000000-M SP  146.526 M   150.00 21978.90****MM CL FENCE

(2080MM)
0261 8531000000-M 462  4,725 M2  78.00 368550.00100MM SLOPE PROTECTION
0262 8650000000-N SP  Lump Sum 120000.00POT BEARINGS
0263 8657000000-N 430 Lump Sum 4000.00ELASTOMERIC BEARINGS
0264 8692000000-N SP  Lump Sum 180000.00EVAZOTE JOINT SEALS

 

    TOTAL 84395283.66CONTRACT TOTAL

 

    SUB-TOTAL 73545762.11ROADWAY ITEMS
    SUB-TOTAL 1032840.50CULVERT ITEMS
    SUB-TOTAL 9816681.05STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  76260034.75R. E. GOODSON CONST. CO., INC.
     2  76741234.55W. C. ENGLISH, INC.
     3  77822434.75BARNHILL CONTRACTING CO. & S. T. WOOTEN

CORP./JOINT VENTURE
     4  84395283.66REA CONTRACTING, LLC
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BARNHILL CONTRACTING CO.

TARBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 375000.00 409500.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 342500.00 555155.00CLEARING & GRUBBING
0003 0008000000-M 200 0.8 HA  14000.00 11200.00 17300.00 13840.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  72,000 M3  4.80 345600.00 7.20 518400.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  9,000 M3  16.50 148500.00 7.55 67950.00UNDERCUT EXCAVATION
0006 0080000000-M SP   500 MTN 25.00 12500.00 24.75 12375.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-M 230  136,000 M3  9.80 1332800.00 11.95 1625200.00BORROW EXCAVATION
0008 0127000000-N SP   2 EA  2500.00 5000.00 1290.00 2580.00EMBM'T SETTLEMENT GAUGE
0009 0134000000-M 240  2,854 M3  9.20 26256.80 10.05 28682.70DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  11,394 M2  6.45 73491.30 7.05 80327.70REMOVAL OF EXT ASPHALT PVM'T
0011 0177000000-M 250  1,750 M2  2.60 4550.00 3.85 6737.50BREAKING OF EXT ASPH PVMT
0012 0192000000-N 260 18.5 HR  210.00 3885.00 122.00 2257.00PROOF ROLLING
0013 0196000000-M 270  500 M2  2.50 1250.00 2.05 1025.00SOIL STABILIZATION FABRIC
0014 0300000000-M 300  1,300 MTN 25.00 32500.00 18.00 23400.00SELECT MATERIAL CL II
0015 0306000000-M 300  9,000 MTN 25.00 225000.00 13.00 117000.00SELECT MATERAIL CL III
0016 0318000000-M 300  760 MTN 30.00 22800.00 22.85 17366.00FND CONDIT MATL MINOR STRS
0017 0366000000-M 310 999.6 M   70.00 69972.00 149.15 149090.34375MM RCP CULV CLASS III
0018 0372000000-M 310 224.4 M   80.00 17952.00 157.50 35343.00450MM RCP CULV CLASS III
0019 0378000000-M 310 548.4 M   110.00 60324.00 169.00 92679.60600MM RCP CULV CLASS III
0020 0384000000-M 310 248.4 M   143.00 35521.20 193.35 48028.14750MM RCP CULV CLASS III
0021 0390000000-M 310 55.2 M   187.00 10322.40 294.00 16228.80900MM RCP CULV CLASS III
0023 0708000000-M 310  132 M   76.00 10032.00 145.25 19173.00400MM BCCSP B 1.63
0024 0714000000-M 310 14.4 M   89.00 1281.60 229.30 3301.92450MM BCCSP B 1.63
0026 0806000000-M 310  8 EA  195.00 1560.00 112.00 896.00400MM BCCSP ELB B 1.63
0027 0807000000-M 310  2 EA  236.00 472.00 131.00 262.00450MM BCCSP ELB B 1.63
0028 0995000000-M 340 79.9 M   20.00 1598.00 104.45 8345.56PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 250000.00 356355.00FINE GRADING
0030 1033000000-M SP   1,500 KG  4.50 6750.00 4.50 6750.00SEALING PVMT CRACKS & JTS
0031 1330000000-M 607  500 M2  40.00 20000.00 13.30 6650.00INCIDENTAL MILLING
0032 1489000000-M 610  14,100 MTN 49.70 700770.00 42.90 604890.00ASP CONC BASE CRS B25.0B
0033 1498000000-M 610  11,350 MTN 50.10 568635.00 42.90 486915.00ASP CONC INTR CRS I19.0B
0034 1519000000-M 610  14,650 MTN 51.60 755940.00 42.65 624822.50ASP CONC SURF CRS S9.5B
0035 1560000000-M 620  2,500 MTN 293.50 733750.00 247.80 619500.00ASP FOR PLANT MIX  PG64-22
0036 2022000000-M 815  828 M3  20.00 16560.00 13.10 10846.80SUBDRAIN EXCAVATION
0037 2033000000-M 815  621 M3  50.00 31050.00 43.15 26796.15SUBDR FINE AGGREGATE
0038 2044000000-M 815  1,500 M   20.00 30000.00 23.00 34500.00150MM PERF SUBDR PIPE
0039 2055000000-M 815  150 EA  15.00 2250.00 0.50 75.00150MM SUBDR PIPE Y,T,&L'S
0040 2066000000-N 815  10 EA  200.00 2000.00 175.00 1750.00CONC PAD SUBDRN OUTLET
0041 2077000000-M 815  20 M   30.00 600.00 23.00 460.00150MM OUTLET PIPE (SD)
0042 2286000000-N 840  92 EA  938.00 86296.00 1825.00 167900.00MASNRY DRAINAGE STRUCT
0043 2364000000-N 840  1 EA  326.00 326.00 315.00 315.00FRAME W/2GRTS 840.16 STD
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0044 2365000000-N 840  4 EA  391.00 1564.00 388.00 1552.00FRAME W/2GRTS 840.22 STD
0045 2366000000-N 840  4 EA  391.00 1564.00 388.00 1552.00FRAME W/2GRTS 840.24 STD
0046 2374000000-N 840  7 EA  395.00 2765.00 392.00 2744.00FRAME-GRT-HD 840.03 **

(E)
0047 2374000000-N 840  42 EA  395.00 16590.00 392.00 16464.00FRAME-GRT-HD 840.03 **

(F)
0048 2374000000-N 840  24 EA  395.00 9480.00 392.00 9408.00FRAME-GRT-HD 840.03 **

(G)
0049 2396000000-N 840  11 EA  296.00 3256.00 219.00 2409.00FRAME W/COVER STD 840.54
0050 2535000000-M 846  61 M   36.10 2202.10 95.75 5840.75*** X ***MM CONC CURB

(200MM X 150MM)
0051 2549000000-M 846  5,513 M   45.00 248085.00 51.30 282816.90750MM CONC CURB & GUTTER
0052 2598000000-M 848  330 M2  48.00 15840.00 94.20 31086.00CONC WHEELCHAIR RAMPS
0053 2612000000-M 848  415 M2  48.00 19920.00 93.50 38802.50150MM CONC DRIVEWAY
0054 2800000000-N 858  1 EA  820.00 820.00 750.00 750.00ADJ CATCH BASINS
0055 2875000000-N 859  1 EA  702.00 702.00 750.00 750.00CONVERT CB TO DI
0056 2893000000-N SP   4 EA  994.00 3976.00 1250.00 5000.00CONVERT CB TO JB W/MH CVR
0057 3030000000-M 862 1,558.29 M   47.00 73239.63 47.00 73239.63STL BM GRDRAIL
0058 3045000000-M 862  35 M   55.00 1925.00 55.00 1925.00STL BM GRDRAIL SHOP CURV
0059 3150000000-N 862  5 EA  50.00 250.00 50.00 250.00ADDIT GUARDRAIL POSTS
0060 3210000000-N 862  8 EA  550.00 4400.00 550.00 4400.00GR ANCHOR TYPE CAT-1
0061 3270000000-N SP   10 EA  1725.00 17250.00 1725.00 17250.00GR ANCHOR TYPE 350
0062 3503000000-M 866  958 M   6.85 6562.30 6.85 6562.30WW WIRE FENCE 1200MM FABR
0063 3509000000-M 866  177 EA  15.75 2787.75 15.75 2787.75100MM FENCE POSTS 2.30M
0064 3515000000-M 866  86 EA  31.40 2700.40 31.40 2700.40125MM FENCE POSTS 2.50M
0065 3536000000-M 866  763 M   18.00 13734.00 18.00 13734.00CL FENCE 1200MM FABRIC
0066 3542000000-M 866  335 EA  37.00 12395.00 37.00 12395.00LINE POST FOR 1200MM CL F
0067 3548000000-M 866  28 EA  95.00 2660.00 95.00 2660.00TERM POST FOR 1200MM CL
0068 3574000000-M 867  26 M   32.80 852.80 32.80 852.80GENERIC FENCING ITEM 867 (M)

4000MM CHL FENCE RESET
0069 3628000000-M 876  52 MTN 86.00 4472.00 50.50 2626.00PLN RIP RAP CL I
0070 3649000000-M 876  45 MTN 91.50 4117.50 48.00 2160.00PLN RIP RAP, CLASS B
0071 3656000000-M 876  1,450 M2  5.50 7975.00 1.30 1885.00FILTER FABRIC FOR DRAINGE
0072 3659000000-N SP   6 EA  3200.00 19200.00 2568.00 15408.00PREFORMED SCOUR HOLES
0073 3691000000-N SP   2 EA  3600.00 7200.00 2607.00 5214.00GENERIC EROSION CONTROL ITEM (EA)

ENERGY DISSAPATOR
0074 4072000000-M 903  530 M   20.00 10600.00 20.00 10600.00SUPPORT, 4.5KG STEEL U-CHNL
0075 4082200000-N SP  Lump Sum 35000.00 35000.00OVRHD SIGN ASSEMBLY @ STA ***

(7+05)
0076 4096000000-N 904  5 EA  100.00 500.00 100.00 500.00SIGN ERECTION, TYPE D
0077 4102000000-N 904  52 EA  60.00 3120.00 60.00 3120.00SIGN ERECTION, TYPE E
0078 4108000000-N 904  10 EA  250.00 2500.00 250.00 2500.00SIGN ERECTION, TYPE F
0079 4129000000-N 906  3 EA  25.00 75.00 25.00 75.00RELOCATE SIGN, TYPE *****

(D)
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0080 4129000000-N 906  2 EA  25.00 50.00 25.00 50.00RELOCATE SIGN, TYPE *****
(E)

0081 4155000000-N 907  44 EA  1.00 44.00 1.00 44.00DISPOSE SIGN SYST U-CHAN
0082 4192000000-N 907  5 EA  1.00 5.00 1.00 5.00DISPOSE SUPPORT, U-CHAN
0083 4400000000-M 1110  32 M2  200.00 6400.00 46.85 1499.20WORK ZONE SIGNS (STAT)
0084 4405000000-M 1110  33 M2  200.00 6600.00 159.50 5263.50WORK ZONE SIGNS (PORT)
0085 4410000000-M 1110  10 M2  200.00 2000.00 42.20 422.00WORK ZONE SIGNS (BARR)
0086 4415000000-N 1115  2 EA  6500.00 13000.00 2775.00 5550.00FLASHING ARROW PNL TYPE C
0087 4425000000-N 1125  11 EA  150.00 1650.00 18.80 206.80WARNING FLAG SETS
0088 4430000000-N 1130  800 EA  70.00 56000.00 46.55 37240.00DRUMS
0089 4445000000-M 1145  44 M   100.00 4400.00 30.75 1353.00BARRICADES (TYPE III)
0090 4455000000-N 1150  400 MD  260.00 104000.00 271.00 108400.00FLAGGER
0091 4460000000-N 1155  4 EA  300.00 1200.00 112.00 448.00WARNING LIGHTS (TYPE B)
0092 4465000000-N 1160  2 EA  8250.00 16500.00 9215.00 18430.00TEMPORARY CRASH CUSHIONS
0093 4475000000-N 1165  2 EA  20000.00 40000.00 6955.00 13910.00TRUCK MTD IMP ATTN 45 MPH
0094 4485000000-M 1170  360 M   55.00 19800.00 55.00 19800.00PORTABLE BARRIER
0095 4510000000-N SP   100 HR  60.00 6000.00 27.50 2750.00POLICE
0096 4650000000-N 1251  565 EA  5.00 2825.00 5.00 2825.00TEMP RAISED PVMT MRKS
0097 4686000000-M 1205  11,450 M   1.60 18320.00 1.60 18320.00100MM THERMO MKG, 3.1MMTK
0098 4695000000-M 1205  85 M   10.00 850.00 10.00 850.00200MM THERMO MKG 2.3MM TK
0099 4710000000-M 1205  105 M   16.00 1680.00 16.00 1680.00600MM THERMO MKG 3.1MM TK
0100 4721000000-M 1205  24 EA  85.00 2040.00 85.00 2040.00THERMO PVT MKG CHARACTER 3.1
0101 4725000000-M 1205  103 EA  85.00 8755.00 85.00 8755.00THERMO PVT MKG SYMB 2.3MM
0102 4810000000-M 1205  43,251 M   0.60 25950.60 0.60 25950.60PAINT PVT MKG LINES 100MM
0103 4835000000-M 1205  210 M   10.00 2100.00 10.00 2100.00PAINT PVT MKG LINES 600MM
0104 4845000000-N 1205  26 EA  50.00 1300.00 50.00 1300.00PAINT PVT MKG SYMBOL
0105 4850000000-M 1205  3,318 M   1.50 4977.00 1.50 4977.00REMVL OF 100MM LINES
0106 4870000000-M 1205  30 M   12.00 360.00 12.00 360.00REMVL OF 600MM LINES
0107 4875000000-N 1205  19 EA  50.00 950.00 50.00 950.00REMOVAL OF SYMBL & CHARAC
0108 4900000000-N 1252  681 EA  5.00 3405.00 5.00 3405.00PERM RAISED PVMT MARKERS
0109 5300000000-M 1505  34 MTN 28.50 969.00 28.50 969.00FND CONDIT MAT'L ********

(VI)
0110 5306000000-M SP   34 MTN 28.50 969.00 28.50 969.00BEDDN MAT'L CL **********

(IV)
0111 5360000000-M 1510  12 M   62.00 744.00 62.00 744.00150MM DI H2O PIPE 2.41MPA
0112 5396000000-M 1510  8 M   74.50 596.00 74.50 596.00***MM DI RS JT H20 P ****CL

(200MM, PC 350, 2.41MPA)
0113 5432000000-M 1510  100 M   33.50 3350.00 33.50 3350.0050MM PVC H2O P SD21 1.38
0114 5468000000-M 1510  50 M   39.00 1950.00 39.00 1950.00***MM PVC WP DR *** ****

(150MM, DR 18, 1.38MPA)
0115 5480000000-M 1510  302 KG  8.00 2416.00 8.00 2416.00DI H2O FITTINGS 1.72MPA
0116 5498000000-M SP   5 M   30.50 152.50 30.50 152.50***MM PE H2O TUBE SDR9 ***

(50MM, 1.38MPA)
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0117 5540000000-M 1510  2 EA  690.00 1380.00 690.00 1380.00150MM GATE V & V BX
0118 5660000000-N SP   2 EA  235.00 470.00 235.00 470.00REMOVE WATER METER
0119 5672000000-N 1510  2 EA  1320.00 2640.00 1320.00 2640.00RELOCATE EXIST FIRE HYD
0120 5690000000-M 1520  59 M   123.00 7257.00 123.00 7257.00***MM PVC SS PIPE SDR **

(200MM, SDR 26)
0121 5775000000-M 1525  4 EA  1410.00 5640.00 1410.00 5640.001200MM DIA PC MH 0-1.8M
0122 5780000000-M 1525 5.66 M   300.00 1698.00 300.00 1698.00STD PC MH WALL ****MM 1.8+

(1200MM)
0123 5822000000-N 1530  1 EA  1100.00 1100.00 1100.00 1100.00BREAK DOWN & REBUILD MH
0124 5828000000-N 1530  1 EA  575.00 575.00 575.00 575.00REMOVE EXISTING MANHOLE
0125 5882000000-N SP   2 EA  430.00 860.00 430.00 860.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT 50MM WATER METER
0126 5882000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00GENERIC UTILITY ITEM (EA)

RELOCATE EXT WATER METER & BACKFLOW
PREVENTER

0127 5888000000-M SP   33 M   142.00 4686.00 142.00 4686.00GENERIC UTILITY ITEM (M)
200MM DI SEWER PIPE, PC       2.41MPA

0128 6000000000-M 1605  2,300 M   6.05 13915.00 6.75 15525.00TEMPORARY SILT FENCE
0129 6006000000-M 1610  185 MTN 54.00 9990.00 43.45 8038.25EROS CONTRL STONE CL A
0130 6009000000-M 1610  1,355 MTN 54.00 73170.00 45.00 60975.00EROS CONTRL STONE CL B
0131 6012000000-M 1610  755 MTN 54.00 40770.00 42.75 32276.25SEDIMENT CONTROL STONE
0132 6015000000-M 1615  11 HA  1606.00 17666.00 1019.00 11209.00TEMPORARY MULCHING
0133 6018000000-M 1620  600 KG  8.82 5292.00 6.55 3930.00SEED FOR TEMP SEEDING
0134 6021000000-M 1620 4.75 MTN 440.00 2090.00 379.00 1800.25FERT FOR TEMP SEEDING
0135 6024000000-M 1622  385 M   60.00 23100.00 27.65 10645.25TEMPORARY SLOPE DRAINS
0136 6027000000-N 1622  30 EA  600.00 18000.00 150.00 4500.00INLET PROTCN @ SLOPE DRNS
0137 6030000000-M 1630  1,700 M3  9.25 15725.00 9.80 16660.00SILT EXCAVATION
0138 6036000000-M 1631  8,000 M2  2.09 16720.00 2.15 17200.00MATTING FOR EROS CONTROL
0139 6038000000-M SP   1,231 M2  6.30 7755.30 8.00 9848.00PERM SOIL REINF MAT
0140 6042000000-M 1632  625 M   9.35 5843.75 22.50 14062.506.4MM HARDWARE CLOTH
0141 6084000000-M 1660  14 HA  4500.00 63000.00 2000.00 28000.00SEEDING & MULCHING
0142 6087000000-M 1660  6 HA  111.00 666.00 63.00 378.00MOWING
0143 6090000000-M 1661  150 KG  13.25 1987.50 14.00 2100.00SEED FOR REPAIR SEEDING
0144 6093000000-M 1661 0.5 MTN 1322.00 661.00 600.00 300.00FERT FOR REPAIR SEEDING
0145 6096000000-M 1662  400 KG  7.72 3088.00 7.00 2800.00SEED FOR SUPP SEEDING
0146 6108000000-M 1665 23.5 MTN 385.00 9047.50 332.00 7802.00FERTILIZER TOPDRESSING
0147 6109200000-M SP  0.2 HA  21005.00 4201.00 1200.00 240.00SPECIAL SEED UND GR CENTIPEDE
0148 6114000000-N SP   9 HR  50.00 450.00 30.00 270.00SPECIALIZED HAND MOWING
0149 6117000000-N 1675  16 EA  1.00 16.00 200.00 3200.00RESPONSE FOR EROS CONTROL
0150 6147000000-M SP   300 M   5.95 1785.00 5.90 1770.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0151 7060000000-M 1705  330 M   5.89 1943.70 5.89 1943.70SIGNAL CABLE
0152 7120000000-M 1705  11 EA  680.00 7480.00 680.00 7480.00VEHICLE SIGNAL HD (300MM, 3 SECT)
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0153 7132000000-M 1705  1 EA  790.00 790.00 790.00 790.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0154 7144000000-M 1705  2 EA  875.00 1750.00 875.00 1750.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0155 7264000000-M 1710  220 M   9.84 2164.80 9.84 2164.80MESSENGER CABLE (9.52MM)
0156 7279000000-M 1715  83 M   2.60 215.80 2.60 215.80TRACER WIRE
0157 7288000000-M 1715  19 M   49.02 931.38 49.02 931.38TRENCHING (PAVED)
0158 7300000000-M 1715  271 M   16.42 4449.82 16.42 4449.82TRENCHING (UNPAVED)
0159 7302000000-M SP   61 M   49.02 2990.22 49.02 2990.22DIR DRILL POLY COND 31.75 ** COND

(1)
0160 7324000000-N 1716  11 EA  210.00 2310.00 210.00 2310.00JUNCTION BOX (STANDARD SIZE)
0161 7336000000-N 1716  4 EA  475.00 1900.00 475.00 1900.00JUNCTION BOX (OVER-SIZED)
0162 7432000000-M 1722  2 EA  240.00 480.00 240.00 480.0050MM RISER W/ TUBING
0163 7444000000-M 1725  840 M   11.48 9643.20 11.48 9643.20INDUCTIVE LOOP SAWCUT
0164 7456000000-M 1726  570 M   3.59 2046.30 3.59 2046.30LEAD-IN CABLE
0165 7516000000-M 1730  67 M   7.40 495.80 7.40 495.80COMMUNICATIONS CABLE (** FIBER)

(6)
0166 7552000000-N 1731  2 EA  1750.00 3500.00 1750.00 3500.00INTERCONNECT CENTER
0167 7575180000-N SP   1 EA  240.00 240.00 240.00 240.00CABLE TRANSFER
0168 7576000000-N 1740  4 EA  6502.00 26008.00 6502.00 26008.00METAL STRAIN SIGNAL POLE
0169 7613000000-N SP   4 EA  600.00 2400.00 600.00 2400.00SOIL TEST
0170 7614000000-M SP   18 M   1217.30 21911.40 1217.30 21911.40DRILLED PIER FOUND (***MM)

(1067MM)
0171 7686000000-N SP   2 EA  450.00 900.00 450.00 900.00CONDUIT ENTR INTO EXT FOUND
0172 7780000000-N SP   5 EA  165.00 825.00 165.00 825.00DETECTOR CARD (TYPE 2070L)
0173 0015000000-N 205  2 EA  1500.00 3000.00 500.00 1000.00SEALING ABANDONED WELLS
0174 0448000000-M 310 40.8 M   220.00 8976.00 400.65 16346.52***MM RCP CULV CLASS IV

(1200MM)
0175 0448000000-M 310  84 M   277.00 23268.00 638.85 53663.40***MM RCP CULV CLASS IV

(1500MM)
0176 0987000000-M 310 49.2 M   150.00 7380.00 166.65 8199.18GENERIC PIPE ITEM (M) 310

750MM BCCS PIPE CULVERTS, 2.75MM THICK (12GA)
0177 2253000000-M 840 2.63 M3  700.00 1841.00 1495.00 3931.85PIPE COLLARS
0178 2308000000-M 840 5.94 M   830.00 4930.20 928.00 5512.32MASONRY DRAINAGE STRS
0179 2580000000-M 846  25 M   50.00 1250.00 173.15 4328.75CONCRETE VALLEY GUTTER

 

    TOTAL 7808049.55 TOTAL 8190313.28CONTRACT TOTAL

 

    SUB-TOTAL 7808049.55 SUB-TOTAL 8190313.28ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7808049.55COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  8190313.28BARNHILL CONTRACTING CO.
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MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.

2 SECTIONS OF NC-211, NC-72, & NC-130, 1 SECTION OF NC-20 & NC-710 AND 22 SECTIONS OF SECONDARY ROADS.

BARNES PAVING CO., INC.

LUMBERTON,  NC

43.710 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 116965.00 104000.00MOBILIZATION
0002 1220000000-E 545  970 TON 38.00 36860.00 25.65 24880.50INCIDENTAL STONE BASE
0003 1245000000-E SP  79.76 SMI 2460.00 196209.60 2065.00 164704.40SHOULDER RECONSTRUCTION
0004 1297000000-E 607  29,216 SY  1.30 37980.80 1.65 48206.40MILL ASP PVMT *****" DTH

(2")
0005 1308000000-E 607  13,892 SY  2.67 37091.64 2.75 38203.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  10,795 SY  1.53 16516.35 2.50 26987.50MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0007 1519000000-E 610  24,552 TON 32.10 788119.20 36.45 894920.40ASP CONC SURF CRS S9.5B
0008 1520000000-E SP   640 TON 36.10 23104.00 42.70 27328.00ASP CONC SURF CRS S9.5B LEVEL
0009 1525000000-E SP   21,227 TON 32.40 687754.80 38.40 815116.80ASP CONC SURF CRS SF9.5A
0010 1526000000-E SP   475 TON 30.20 14345.00 44.20 20995.00ASP CONC SURF CRS S4.75A
0011 1560000000-E 620  2,928 TON 233.00 682224.00 284.75 833748.00ASP FOR PLANT MIX  PG64-22
0012 2605000000-N SP   45 EA  1800.00 81000.00 1200.00 54000.00WHEELCHAIR RAMP
0013 2830000000-N 858  38 EA  500.00 19000.00 600.00 22800.00ADJ MANHOLES
0014 2845000000-N 858  39 EA  450.00 17550.00 600.00 23400.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  275,700 LF  0.32 88224.00 0.43 118551.00THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  208,550 LF  0.54 112617.00 0.47 98018.50THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  680 LF  1.00 680.00 1.60 1088.008"WIDE THERMO 90 MILS
0018 4697000000-E 1205  3,030 LF  1.75 5302.50 1.88 5696.40THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  750 LF  2.25 1687.50 2.35 1762.50THERMO LINES 16" 120MILS
0020 4710000000-E 1205  1,659 LF  4.50 7465.50 4.80 7963.2024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  62 EA  90.00 5580.00 41.00 2542.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  131 EA  110.00 14410.00 88.00 11528.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  321,700 LF  0.18 57906.00 0.18 57906.00PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  700 LF  0.35 245.00 0.55 385.00PAINT PVMT MARKINGS 8"
0025 4830000000-E 1205  750 LF  2.00 1500.00 1.75 1312.50PAINT PVT MKGS LINES 16"
0026 4835000000-E 1205  1,659 LF  3.00 4977.00 2.25 3732.75PAINT PVT MKG LINES 24"
0027 4840000000-N 1205  6 EA  40.00 240.00 40.00 240.00PAINT PVT MKG CHARACTER
0028 4900000000-N 1252  2,966 EA  4.00 11864.00 4.70 13940.20PERM RAISED PVMT MARKERS
0029 6084000000-E 1660  104 ACR 1000.00 104000.00 1250.00 130000.00SEEDING AND MULCHING
0030 7288000000-E 1715  100 LF  14.99 1499.00 14.99 1499.00TRENCHING (PAVED)
0031 7300000000-E 1715  100 LF  5.99 599.00 5.99 599.00TRENCHING (UNPAVED)
0032 7324000000-N 1716  4 EA  225.00 900.00 225.00 900.00JUNCTION BOX (STANDARD SIZE)
0033 7420000000-E 1722  2 EA  260.00 520.00 260.00 520.002" RISER WITH WEATHERHEAD
0034 7444000000-E 1725  6,550 LF  3.49 22859.50 3.49 22859.50INDUCTIVE LOOP SAWCUT
0035 7456000000-E 1726  700 LF  1.29 903.00 1.29 903.00LEAD-IN CABLE

 

    TOTAL 3198699.39 TOTAL 3581236.55CONTRACT TOTAL



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 012

ROBESON

39398,  6CR.10781.13,  6CR.20781.13,  6CR.307827.13,
6CR.307830.13,  6CR.307835.13,  6CR.307837.13,  6CR.307838.13

NOV 16 2004 C201321
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.

2 SECTIONS OF NC-211, NC-72, & NC-130, 1 SECTION OF NC-20 & NC-710 AND 22 SECTIONS OF SECONDARY ROADS.

 

43.710 MI

  

 

    SUB-TOTAL 3198699.39 SUB-TOTAL 3581236.55ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3198699.39BARNES PAVING CO., INC.
     2  3581236.55COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  2 013

BLADEN, COLUMBUS

37971,  6CR.10091.12,  6CR.10241.12,  6CR.20091.12,
6CR.20241.12,  6CR.300903.12,  6CR.300909.12,  6CR.302408.12,
6CR.302423.12,  6CR.302441.12,  6CR.302442.12

NOV 16 2004 C201317
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST, SIGNALS & PVMT MRKGS.

2 SECT OF US-74BUS, 2 SECT OF US-701BYP, 1 SECT OF NC-210, 3 SECT OF NC-211BUS, 1 SECT OF NC-410 & 14 SECT OF SECONDARY

BARNES PAVING CO., INC.

LUMBERTON,  NC

55.690 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 134693.00 116000.00MOBILIZATION
0002 1220000000-E 545  1,353 TON 38.00 51414.00 46.00 62238.00INCIDENTAL STONE BASE
0003 1245000000-E SP  88.4 SMI 2476.00 218878.40 2070.00 182988.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  6,336 SY  2.59 16410.24 1.35 8553.60MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  26,568 SY  2.20 58449.60 2.30 61106.40MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1330000000-E 607  7,354 SY  7.57 55669.78 4.75 34931.50INCIDENTAL MILLING
0007 1489000000-E 610  10,568 TON 42.90 453367.20 40.85 431702.80ASP CONC BASE CRS B25.0B
0008 1519000000-E 610  19,836 TON 33.20 658555.20 43.50 862866.00ASP CONC SURF CRS S9.5B
0009 1525000000-E SP   30,286 TON 35.80 1084238.80 45.40 1374984.40ASP CONC SURF CRS SF9.5A
0010 1525100000-E SP   952 TON 39.80 37889.60 51.20 48742.40ASP CONC SURF CRS SF9.5A LEVEL
0011 1560000000-E 620  3,767 TON 233.00 877711.00 288.08 1085197.36ASP FOR PLANT MIX  PG64-22
0012 1704000000-E SP   990 TON 131.00 129690.00 150.00 148500.00PATCHING EXIST PAVEMENT
0013 1880000000-E SP   1,295 TON 35.90 46490.50 54.10 70059.50GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0014 2605000000-N SP   24 EA  1800.00 43200.00 1200.00 28800.00WHEELCHAIR RAMP
0015 2612000000-E 848  190 SY  48.00 9120.00 78.00 14820.006" CONCRETE DRIVEWAY
0016 2815000000-N 858  1 EA  600.00 600.00 600.00 600.00ADJ DROP INLETS
0017 2830000000-N 858  74 EA  500.00 37000.00 265.00 19610.00ADJ MANHOLES
0018 2845000000-N 858  82 EA  450.00 36900.00 290.00 23780.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  289,446 LF  0.30 86833.80 0.30 86833.80THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  229,383 LF  0.47 107810.01 0.47 107810.01THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  1,170 LF  1.00 1170.00 1.00 1170.008"WIDE THERMO 90 MILS
0022 4697000000-E 1205  2,575 LF  2.00 5150.00 2.00 5150.00THERMO PVT MKG LINE 8"120
0023 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00THERMO LINES 16" 120MILS
0024 4710000000-E 1205  880 LF  5.00 4400.00 5.00 4400.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  51 EA  90.00 4590.00 90.00 4590.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  130 EA  100.00 13000.00 100.00 13000.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  328,850 LF  0.14 46039.00 0.14 46039.00PAINT PVMT MARKINGS 4"
0028 4900000000-N 1252  2,601 EA  4.00 10404.00 4.00 10404.00PERM RAISED PVMT MARKERS
0029 6084000000-E 1660 107.22 ACR 1050.00 112581.00 1449.43 155407.88SEEDING AND MULCHING
0030 7288000000-E 1715  100 LF  14.99 1499.00 14.99 1499.00TRENCHING (PAVED)
0031 7300000000-E 1715  400 LF  4.90 1960.00 4.90 1960.00TRENCHING (UNPAVED)
0032 7324000000-N 1716  4 EA  230.00 920.00 230.00 920.00JUNCTION BOX (STANDARD SIZE)
0033 7420000000-E 1722  4 EA  265.00 1060.00 265.00 1060.002" RISER WITH WEATHERHEAD
0034 7444000000-E 1725  8,100 LF  3.49 28269.00 3.49 28269.00INDUCTIVE LOOP SAWCUT
0035 7456000000-E 1726  1,000 LF  1.99 1990.00 1.99 1990.00LEAD-IN CABLE

 

    TOTAL 4378353.13 TOTAL 5046382.65CONTRACT TOTAL



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 013

BLADEN, COLUMBUS

37971,  6CR.10091.12,  6CR.10241.12,  6CR.20091.12,
6CR.20241.12,  6CR.300903.12,  6CR.300909.12,  6CR.302408.12,
6CR.302423.12,  6CR.302441.12,  6CR.302442.12

NOV 16 2004 C201317
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST, SIGNALS & PVMT MRKGS.

2 SECT OF US-74BUS, 2 SECT OF US-701BYP, 1 SECT OF NC-210, 3 SECT OF NC-211BUS, 1 SECT OF NC-410 & 14 SECT OF SECONDARY

 

55.690 MI

  

 

    SUB-TOTAL 4378353.13 SUB-TOTAL 5046382.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4378353.13BARNES PAVING CO., INC.
     2  5046382.65COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  2 014

HARNETT, CUMBERLAND

39400,  6CR.10431.11,  6CR.20261.11,  6CR.20431.11,
6CR.302620.11,  6CR.302644.11,  6CR.304310.11,  6CR.304324.11,
6CR.304349.11

NOV 16 2004 C201316
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.

4 SECTIONS OF US-421, 3 SECTIONS OF NC-27, 1 SECTION OF NC-217 & 40 SECTIONS OF SECONDARY ROADS.

JOHNSON BROTHERS UTILITY &
PAVING CO., INC.

LILLINGTON,  NC

68.190 MI

BARNHILL CONTRACTING CO. COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO,  NC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 308919.55 350685.00 88427.42MOBILIZATION
0002 1220000000-E 545  1,566 TON 33.50 52461.00 32.55 50973.30 50.21 78628.86INCIDENTAL STONE BASE
0003 1245000000-E SP  129.32 SMI 2500.00 323300.00 954.00 123371.28 4085.29 528309.70SHOULDER RECONSTRUCTION
0004 1297000000-E 607  2,564 SY  4.50 11538.00 2.69 6897.16 3.20 8204.80MILL ASP PVMT *****" DTH

(1")
0005 1297000000-E 607  46,739 SY  3.75 175271.25 1.62 75717.18 1.92 89738.88MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  9,780 SY  4.35 42543.00 2.78 27188.40 3.34 32665.20MILL ASP PVMT *****" DTH

(3")
0007 1308000000-E 607  1,742 SY  6.05 10539.10 3.39 5905.38 3.95 6880.90MILLN ASPHALT PVMT ***** - *****

(0" TO 1")
0008 1308000000-E 607  4,517 SY  5.15 23262.55 4.65 21004.05 5.72 25837.24MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1308000000-E 607  1,760 SY  8.00 14080.00 4.59 8078.40 6.24 10982.40MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 4-1/2")
0010 1491000000-E 610  776 TON 36.50 28324.00 37.58 29162.08 48.68 37775.68ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  5,301 TON 33.34 176735.34 35.37 187496.37 41.84 221793.84ASP CONC INTR CRS I19.0C
0012 1519000000-E 610  32,003 TON 27.95 894483.85 34.41 1101223.23 40.65 1300921.95ASP CONC SURF CRS S9.5B
0013 1520000000-E SP   91 TON 75.00 6825.00 79.63 7246.33 78.94 7183.54ASP CONC SURF CRS S9.5B LEVEL
0014 1523000000-E 610  4,945 TON 32.40 160218.00 35.04 173272.80 39.92 197404.40ASP CONC SURF CRS S9.5C
0015 1525000000-E SP   52,787 TON 28.00 1478036.00 33.76 1782089.12 41.64 2198050.68ASP CONC SURF CRS SF9.5A
0016 1525100000-E SP   21 TON 75.00 1575.00 78.58 1650.18 107.85 2264.85ASP CONC SURF CRS SF9.5A LEVEL
0017 1560000000-E 620  5,626 TON 205.00 1153330.00 224.95 1265568.70 240.90 1355303.40ASP FOR PLANT MIX  PG64-22
0018 1565000000-E 620  297 TON 220.00 65340.00 235.45 69928.65 252.25 74918.25ASP FOR PLANT MIX PG70-22
0019 1704000000-E SP   457 TON 200.00 91400.00 74.05 33840.85 142.49 65117.93PATCHING EXIST PAVEMENT
0020 2549000000-E 846  30 LF  40.00 1200.00 50.00 1500.00 50.00 1500.002'-6"CONC CURB & GUTTER
0021 2605000000-N SP   6 EA  1600.00 9600.00 1500.00 9000.00 1200.00 7200.00WHEELCHAIR RAMP
0022 2815000000-N 858  1 EA  500.00 500.00 712.00 712.00 600.00 600.00ADJ DROP INLETS
0023 2830000000-N 858  93 EA  300.00 27900.00 367.00 34131.00 600.00 55800.00ADJ MANHOLES
0024 2845000000-N 858  95 EA  250.00 23750.00 233.00 22135.00 600.00 57000.00ADJ METER OR VALVE BOXES
0025 4685000000-E 1205  324,575 LF  0.35 113601.25 0.31 100618.25 0.34 110355.50THERMO PVT MKG LINES 4"90
0026 4686000000-E 1205  267,670 LF  0.68 182015.60 0.36 96361.20 0.39 104391.30THERMO PVT MKG LINES 4"120
0027 4695000000-E 1205  1,000 LF  1.10 1100.00 2.55 2550.00 2.80 2800.008"WIDE THERMO 90 MILS
0028 4697000000-E 1205  9,850 LF  1.95 19207.50 2.80 27580.00 3.10 30535.00THERMO PVT MKG LINE 8"120
0029 4705000000-E 1205  300 LF  3.30 990.00 3.55 1065.00 3.90 1170.00THERMO LINES 16" 120MILS
0030 4710000000-E 1205  1,452 LF  5.00 7260.00 5.00 7260.00 5.50 7986.0024"WIDE THERMO 120 MILS
0031 4721000000-E 1205  56 EA  100.00 5600.00 55.00 3080.00 60.50 3388.00THERMO PVT MKG CHARACTER 120
0032 4725000000-E 1205  377 EA  110.00 41470.00 90.00 33930.00 110.00 41470.00THERMO PVT SYMBOL 90MILS
0033 4810000000-E 1205  644,810 LF  0.17 109617.70 0.10 64481.00 0.11 70929.10PAINT PVMT MARKINGS 4"
0034 4820000000-E 1205  50 LF  0.33 16.50 0.24 12.00 0.48 24.00PAINT PVMT MARKINGS 8"
0035 4835000000-E 1205  36 LF  2.20 79.20 3.50 126.00 3.85 138.60PAINT PVT MKG LINES 24"
0036 4900000000-N 1252  4,367 EA  4.50 19651.50 4.50 19651.50 4.95 21616.65PERM RAISED PVMT MARKERS
0037 4905000000-N 1253  1,360 EA  28.80 39168.00 28.50 38760.00 29.50 40120.00SNOWPLB PVMT MRKER



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 014

HARNETT, CUMBERLAND

39400,  6CR.10431.11,  6CR.20261.11,  6CR.20431.11,
6CR.302620.11,  6CR.302644.11,  6CR.304310.11,  6CR.304324.11,
6CR.304349.11

NOV 16 2004 C201316
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.

4 SECTIONS OF US-421, 3 SECTIONS OF NC-27, 1 SECTION OF NC-217 & 40 SECTIONS OF SECONDARY ROADS.

JOHNSON BROTHERS UTILITY &
PAVING CO., INC.

LILLINGTON,  NC

68.190 MI

BARNHILL CONTRACTING CO. COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO,  NC KINSTON,  NC

0038 6084000000-E 1660 157.64 ACR 1250.00 197050.00 700.00 110348.00 1250.00 197050.00SEEDING AND MULCHING
0039 7288000000-E 1715  100 LF  14.99 1499.00 39.00 3900.00 39.00 3900.00TRENCHING (PAVED)
0040 7300000000-E 1715  100 LF  4.99 499.00 4.25 425.00 4.25 425.00TRENCHING (UNPAVED)
0041 7324000000-N 1716  5 EA  220.00 1100.00 250.00 1250.00 250.00 1250.00JUNCTION BOX (STANDARD SIZE)
0042 7420000000-E 1722  5 EA  240.00 1200.00 240.00 1200.00 240.00 1200.002" RISER WITH WEATHERHEAD
0043 7444000000-E 1725  5,650 LF  3.45 19492.50 3.49 19718.50 3.49 19718.50INDUCTIVE LOOP SAWCUT
0044 7456000000-E 1726  800 LF  1.99 1592.00 1.99 1592.00 1.99 1592.00LEAD-IN CABLE

 

    TOTAL 5843341.39 TOTAL 5922684.91 TOTAL 7112569.57CONTRACT TOTAL

 

    SUB-TOTAL 5843341.39 SUB-TOTAL 5922684.91 SUB-TOTAL 7112569.57ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5843341.39JOHNSON BROTHERS UTILITY & PAVING CO., INC.
     2  5922684.91BARNHILL CONTRACTING CO.
     3  7112569.57COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  4 015

ORANGE

37427

NOV 16 2004 C201285
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GUARDRAIL & PVMT MARKINGS.

SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC

3.840 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

RIFENBURG CONSTRUCTION, INC.

GREENSBORO,  NC DURHAM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55100.00 42200.00 50000.00MOBILIZATION
0002 0366000000-E 310  80 LF  85.00 6800.00 53.00 4240.00 50.00 4000.0015" RC PIPE CULV III
0003 1220000000-E 545  250 TON 33.50 8375.00 38.00 9500.00 50.00 12500.00INCIDENTAL STONE BASE
0004 1243000000-E SP  0.48 SMI 64000.00 30720.00 18215.00 8743.20 10000.00 4800.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  5.16 SMI 4500.00 23220.00 5800.00 29928.00 6000.00 30960.00SHOULDER RECONSTRUCTION
0006 1308000000-E 607  83 SY  22.60 1875.80 35.00 2905.00 12.00 996.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0007 1330000000-E 607  444 SY  15.40 6837.60 15.20 6748.80 6.00 2664.00INCIDENTAL MILLING
0008 1489000000-E 610  5,624 TON 40.00 224960.00 44.10 248018.40 45.00 253080.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  9,302 TON 31.00 288362.00 33.40 310686.80 32.00 297664.00ASP CONC SURF CRS S9.5B
0010 1560000000-E 620  801 TON 240.00 192240.00 272.35 218152.35 275.00 220275.00ASP FOR PLANT MIX  PG64-22
0011 3030000000-E 862 337.5 LF  16.40 5535.00 15.00 5062.50 16.10 5433.75STL BM GUARDRAIL
0012 3270000000-N SP   8 EA  1850.00 14800.00 1785.00 14280.00 2000.00 16000.00GR ANCHOR TYPE 350
0013 3360000000-E 863 237.5 LF  1.10 261.25 1.40 332.50 1.50 356.25REMOVE EXISTING GUARDRAIL
0014 4685000000-E 1205  71,650 LF  0.32 22928.00 0.30 21495.00 0.30 21495.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  67,758 LF  0.43 29135.94 0.41 27780.78 0.45 30491.10THERMO PVT MKG LINES 4"120
0016 4690000000-E 1205  190 LF  1.09 207.10 1.10 209.00 2.30 437.006"WIDE THERMO 120 MILS
0017 4695000000-E 1205  603 LF  1.09 657.27 1.10 663.30 1.40 844.208"WIDE THERMO 90 MILS
0018 4710000000-E 1205  202 LF  4.35 878.70 5.00 1010.00 8.25 1666.5024"WIDE THERMO 120 MILS
0019 4725000000-E 1205  18 EA  109.00 1962.00 105.00 1890.00 115.00 2070.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  139,408 LF  0.10 13940.80 0.09 12546.72 0.15 20911.20PAINT PVMT MARKINGS 4"
0021 4815000000-E 1205  190 LF  0.10 19.00 0.09 17.10 0.60 114.00PAINT PVMT MARKINGS 6"
0022 4820000000-E 1205  603 LF  0.22 132.66 0.40 241.20 0.65 391.95PAINT PVMT MARKINGS 8"
0023 4835000000-E 1205  202 LF  3.25 656.50 3.50 707.00 3.00 606.00PAINT PVT MKG LINES 24"
0024 4845000000-N 1205  18 EA  55.00 990.00 53.00 954.00 70.00 1260.00PAINT PVT MKG SYMBOL
0025 4900000000-N 1252  623 EA  4.35 2710.05 4.50 2803.50 4.60 2865.80PERM RAISED PVMT MARKERS
0026 6000000000-E 1605  2,900 LF  1.95 5655.00 4.00 11600.00 2.10 6090.00TEMPORARY SILT FENCE
0027 6009000000-E 1610  25 TON 56.00 1400.00 66.00 1650.00 50.00 1250.00EROS CONTRL STONE CL B
0028 6012000000-E 1610  15 TON 55.00 825.00 66.00 990.00 50.00 750.00SEDIMENT CONTROL STONE
0029 6030000000-E 1630  1,800 CY  3.25 5850.00 8.00 14400.00 8.25 14850.00SILT EXCAVATION
0030 6084000000-E 1660 0.75 ACR 5300.00 3975.00 2500.00 1875.00 3450.00 2587.50SEEDING AND MULCHING
0031 6110000000-E 1670 0.75 ACR 8100.00 6075.00 2800.00 2100.00 4600.00 3450.00RESIDENTIAL SEEDING
0032 7300000000-E 1715  200 LF  8.50 1700.00 5.30 1060.00 5.75 1150.00TRENCHING (UNPAVED)
0033 7312000000-N 1716  2 EA  220.00 440.00 175.00 350.00 190.00 380.00JUNCTION BOX (***************)

(PULL BOX)
0034 7444000000-E 1725  1,000 LF  5.45 5450.00 5.40 5400.00 5.75 5750.00INDUCTIVE LOOP SAWCUT
0035 7456000000-E 1726  200 LF  2.15 430.00 1.60 320.00 1.75 350.00LEAD-IN CABLE

 

    TOTAL 965104.67 TOTAL 1010860.15 TOTAL 1018489.25CONTRACT TOTAL



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  4 015

ORANGE

37427

NOV 16 2004 C201285
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GUARDRAIL & PVMT MARKINGS.

SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).

 

3.840 MI

  

 

    SUB-TOTAL 965104.67 SUB-TOTAL 1010860.15 SUB-TOTAL 1018489.25ROADWAY ITEMS



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 3 /  4 015

ORANGE

37427

NOV 16 2004 C201285
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GUARDRAIL & PVMT MARKINGS.

SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).

REA CONTRACTING, LLC

CHARLOTTE,  NC

3.840 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46707.00MOBILIZATION
0002 0366000000-E 310  80 LF  50.00 4000.0015" RC PIPE CULV III
0003 1220000000-E 545  250 TON 50.00 12500.00INCIDENTAL STONE BASE
0004 1243000000-E SP  0.48 SMI 8203.00 3937.44SHOULDER CONSTRUCTION
0005 1245000000-E SP  5.16 SMI 5800.00 29928.00SHOULDER RECONSTRUCTION
0006 1308000000-E 607  83 SY  20.00 1660.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0007 1330000000-E 607  444 SY  20.00 8880.00INCIDENTAL MILLING
0008 1489000000-E 610  5,624 TON 51.00 286824.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  9,302 TON 41.00 381382.00ASP CONC SURF CRS S9.5B
0010 1560000000-E 620  801 TON 236.00 189036.00ASP FOR PLANT MIX  PG64-22
0011 3030000000-E 862 337.5 LF  14.00 4725.00STL BM GUARDRAIL
0012 3270000000-N SP   8 EA  1700.00 13600.00GR ANCHOR TYPE 350
0013 3360000000-E 863 237.5 LF  1.00 237.50REMOVE EXISTING GUARDRAIL
0014 4685000000-E 1205  71,650 LF  0.26 18629.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  67,758 LF  0.36 24392.88THERMO PVT MKG LINES 4"120
0016 4690000000-E 1205  190 LF  2.00 380.006"WIDE THERMO 120 MILS
0017 4695000000-E 1205  603 LF  1.20 723.608"WIDE THERMO 90 MILS
0018 4710000000-E 1205  202 LF  7.00 1414.0024"WIDE THERMO 120 MILS
0019 4725000000-E 1205  18 EA  100.00 1800.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  139,408 LF  0.11 15334.88PAINT PVMT MARKINGS 4"
0021 4815000000-E 1205  190 LF  0.50 95.00PAINT PVMT MARKINGS 6"
0022 4820000000-E 1205  603 LF  0.55 331.65PAINT PVMT MARKINGS 8"
0023 4835000000-E 1205  202 LF  2.50 505.00PAINT PVT MKG LINES 24"
0024 4845000000-N 1205  18 EA  60.00 1080.00PAINT PVT MKG SYMBOL
0025 4900000000-N 1252  623 EA  4.00 2492.00PERM RAISED PVMT MARKERS
0026 6000000000-E 1605  2,900 LF  2.00 5800.00TEMPORARY SILT FENCE
0027 6009000000-E 1610  25 TON 50.00 1250.00EROS CONTRL STONE CL B
0028 6012000000-E 1610  15 TON 50.00 750.00SEDIMENT CONTROL STONE
0029 6030000000-E 1630  1,800 CY  17.00 30600.00SILT EXCAVATION
0030 6084000000-E 1660 0.75 ACR 1475.00 1106.25SEEDING AND MULCHING
0031 6110000000-E 1670 0.75 ACR 1475.00 1106.25RESIDENTIAL SEEDING
0032 7300000000-E 1715  200 LF  5.00 1000.00TRENCHING (UNPAVED)
0033 7312000000-N 1716  2 EA  165.00 330.00JUNCTION BOX (***************)

(PULL BOX)
0034 7444000000-E 1725  1,000 LF  5.00 5000.00INDUCTIVE LOOP SAWCUT
0035 7456000000-E 1726  200 LF  1.50 300.00LEAD-IN CABLE

 

    TOTAL 1097837.45CONTRACT TOTAL



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 4 /  4 015

ORANGE

37427

NOV 16 2004 C201285
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GUARDRAIL & PVMT MARKINGS.

SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).

 

3.840 MI

  

 

    SUB-TOTAL 1097837.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  965104.67LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  1010860.15THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  1018489.25RIFENBURG CONSTRUCTION, INC.
     4  1097837.45REA CONTRACTING, LLC



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  2 016

GUILFORD

39278

NOV 16 2004 C201286
FED AID NO STATE FUNDED

WIDENING, RESURFACING & PAVEMENT MARKINGS.

SR-1007 (RANDLEMAN RD) FROM S OF SR-3325 (RITTERS LAKE RD) TO THE RANDOLPH COUNTY LINE.

RILEY PAVING, INC.

CARTHAGE,  NC

5.920 MI

BLYTHE CONSTRUCTION, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

CHARLOTTE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 64777.00 23500.00MOBILIZATION
0002 1220000000-E 545  705 TON 30.00 21150.00 34.00 23970.00 34.65 24428.25INCIDENTAL STONE BASE
0003 1245000000-E SP  3.85 SMI 4500.00 17325.00 4900.00 18865.00 6760.00 26026.00SHOULDER RECONSTRUCTION
0004 1489000000-E 610  6,901 TON 38.00 262238.00 42.00 289842.00 40.15 277075.15ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  17,387 TON 28.50 495529.50 30.10 523348.70 31.80 552906.60ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,339 TON 249.92 334642.88 230.00 307970.00 273.25 365881.75ASP FOR PLANT MIX  PG64-22
0007 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0008 4685000000-E 1205  63,000 LF  0.34 21420.00 0.33 20790.00 0.26 16380.00THERMO PVT MKG LINES 4"90
0009 4686000000-E 1205  57,373 LF  0.40 22949.20 0.39 22375.47 0.37 21228.01THERMO PVT MKG LINES 4"120
0010 4690000000-E 1205  248 LF  1.05 260.40 1.00 248.00 2.10 520.806"WIDE THERMO 120 MILS
0011 4695000000-E 1205  460 LF  1.05 483.00 1.00 460.00 1.25 575.008"WIDE THERMO 90 MILS
0012 4710000000-E 1205  102 LF  5.10 520.20 5.00 510.00 7.35 749.7024"WIDE THERMO 120 MILS
0013 4725000000-E 1205  2 EA  210.00 420.00 200.00 400.00 132.00 264.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  120,373 LF  0.08 9629.84 0.07 8426.11 0.11 13241.03PAINT PVMT MARKINGS 4"
0015 4815000000-E 1205  248 LF  0.08 19.84 0.07 17.36 1.05 260.40PAINT PVMT MARKINGS 6"
0016 4820000000-E 1205  460 LF  0.21 96.60 0.20 92.00 0.50 230.00PAINT PVMT MARKINGS 8"
0017 4835000000-E 1205  102 LF  3.10 316.20 3.00 306.00 3.00 306.00PAINT PVT MKG LINES 24"
0018 4845000000-N 1205  2 EA  55.00 110.00 50.00 100.00 79.00 158.00PAINT PVT MKG SYMBOL
0019 4900000000-N 1252  444 EA  4.10 1820.40 4.00 1776.00 4.50 1998.00PERM RAISED PVMT MARKERS
0020 6110000000-E 1670 2.33 ACR 2100.00 4893.00 1400.00 3262.00 1450.00 3378.50RESIDENTIAL SEEDING
0021 7300000000-E 1715  100 LF  8.00 800.00 7.00 700.00 7.35 735.00TRENCHING (UNPAVED)
0022 7312000000-N 1716  1 EA  200.00 200.00 189.00 189.00 200.00 200.00JUNCTION BOX (***************)

(PULL BOX)
0023 7444000000-E 1725  800 LF  7.00 5600.00 6.00 4800.00 6.30 5040.00INDUCTIVE LOOP SAWCUT
0024 7456000000-E 1726  100 LF  4.00 400.00 3.00 300.00 3.15 315.00LEAD-IN CABLE

 

    TOTAL 1240324.06 TOTAL 1298024.64 TOTAL 1341397.19CONTRACT TOTAL

 

    SUB-TOTAL 1240324.06 SUB-TOTAL 1298024.64 SUB-TOTAL 1341397.19ROADWAY ITEMS



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 016

GUILFORD

39278

NOV 16 2004 C201286
FED AID NO STATE FUNDED

WIDENING, RESURFACING & PAVEMENT MARKINGS.

SR-1007 (RANDLEMAN RD) FROM S OF SR-3325 (RITTERS LAKE RD) TO THE RANDOLPH COUNTY LINE.

VECELLIO & GROGAN, INC.

BECKLEY,  WV

5.920 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 11276.44MOBILIZATION
0002 1220000000-E 545  705 TON 34.27 24160.35INCIDENTAL STONE BASE
0003 1245000000-E SP  3.85 SMI 6439.57 24792.34SHOULDER RECONSTRUCTION
0004 1489000000-E 610  6,901 TON 42.56 293706.56ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  17,387 TON 34.42 598460.54ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,339 TON 270.32 361958.48ASP FOR PLANT MIX  PG64-22
0007 2286000000-N 840  3 EA  2310.00 6930.00MASNRY DRAINAGE STRUCT
0008 4685000000-E 1205  63,000 LF  0.35 22050.00THERMO PVT MKG LINES 4"90
0009 4686000000-E 1205  57,373 LF  0.41 23522.93THERMO PVT MKG LINES 4"120
0010 4690000000-E 1205  248 LF  1.05 260.406"WIDE THERMO 120 MILS
0011 4695000000-E 1205  460 LF  1.05 483.008"WIDE THERMO 90 MILS
0012 4710000000-E 1205  102 LF  5.25 535.5024"WIDE THERMO 120 MILS
0013 4725000000-E 1205  2 EA  210.00 420.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  120,373 LF  0.07 8426.11PAINT PVMT MARKINGS 4"
0015 4815000000-E 1205  248 LF  0.07 17.36PAINT PVMT MARKINGS 6"
0016 4820000000-E 1205  460 LF  0.21 96.60PAINT PVMT MARKINGS 8"
0017 4835000000-E 1205  102 LF  3.15 321.30PAINT PVT MKG LINES 24"
0018 4845000000-N 1205  2 EA  52.50 105.00PAINT PVT MKG SYMBOL
0019 4900000000-N 1252  444 EA  4.20 1864.80PERM RAISED PVMT MARKERS
0020 6110000000-E 1670 2.33 ACR 4725.00 11009.25RESIDENTIAL SEEDING
0021 7300000000-E 1715  100 LF  8.98 898.00TRENCHING (UNPAVED)
0022 7312000000-N 1716  1 EA  204.75 204.75JUNCTION BOX (***************)

(PULL BOX)
0023 7444000000-E 1725  800 LF  6.41 5128.00INDUCTIVE LOOP SAWCUT
0024 7456000000-E 1726  100 LF  3.41 341.00LEAD-IN CABLE

 

    TOTAL 1396968.71CONTRACT TOTAL

 

    SUB-TOTAL 1396968.71ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1240324.06RILEY PAVING, INC.
     2  1298024.64BLYTHE CONSTRUCTION, INC.
     3  1341397.19THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     4  1396968.71VECELLIO & GROGAN, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  1 017

GUILFORD

39280

NOV 16 2004 C201287
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & PAVEMENT MARKINGS.

SR-2755 (CARMON RD) FROM SR-2746 (FRIEDEN CHURCH RD) TO E OF WOODLAWN ST.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

5.280 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26000.00MOBILIZATION
0002 1220000000-E 545  300 TON 35.70 10710.00INCIDENTAL STONE BASE
0003 1243000000-E SP  3.56 SMI 6700.00 23852.00SHOULDER CONSTRUCTION
0004 1245000000-E SP   7 SMI 4632.00 32424.00SHOULDER RECONSTRUCTION
0005 1330000000-E 607  445 SY  13.00 5785.00INCIDENTAL MILLING
0006 1489000000-E 610  7,414 TON 37.75 279878.50ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  14,627 TON 29.95 438078.65ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,197 TON 272.05 325643.85ASP FOR PLANT MIX  PG64-22
0009 2542000000-E 846  125 LF  16.00 2000.001'-6"CONC CURB & GUTTER
0010 4685000000-E 1205  55,740 LF  0.32 17836.80THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  48,773 LF  0.39 19021.47THERMO PVT MKG LINES 4"120
0012 4690000000-E 1205  274 LF  1.05 287.706"WIDE THERMO 120 MILS
0013 4705000000-E 1205  200 LF  3.15 630.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  128 LF  4.20 537.6024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  8 EA  105.00 840.00THERMO PVT MKG CHARACTER 120
0016 4810000000-E 1205  104,513 LF  0.08 8361.04PAINT PVMT MARKINGS 4"
0017 4815000000-E 1205  274 LF  0.10 27.40PAINT PVMT MARKINGS 6"
0018 4830000000-E 1205  200 LF  2.10 420.00PAINT PVT MKGS LINES 16"
0019 4835000000-E 1205  128 LF  3.15 403.20PAINT PVT MKG LINES 24"
0020 4840000000-N 1205  8 EA  52.50 420.00PAINT PVT MKG CHARACTER
0021 4900000000-N 1252  424 EA  5.25 2226.00PERM RAISED PVMT MARKERS
0022 6000000000-E 1605  1,100 LF  3.20 3520.00TEMPORARY SILT FENCE
0023 6009000000-E 1610  60 TON 55.00 3300.00EROS CONTRL STONE CL B
0024 6012000000-E 1610  30 TON 55.00 1650.00SEDIMENT CONTROL STONE
0025 6030000000-E 1630  400 CY  11.25 4500.00SILT EXCAVATION
0026 6084000000-E 1660  1 ACR 1890.00 1890.00SEEDING AND MULCHING
0027 6110000000-E 1670  1 ACR 2835.00 2835.00RESIDENTIAL SEEDING

 

    TOTAL 1213078.21CONTRACT TOTAL

 

    SUB-TOTAL 1213078.21ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1213078.21THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO R-4468A 2:00 PM 1 /  4 018

ORANGE

34632.3.1

NOV 16 2004 C201311
FED AID NO TCSP-711(4)

WEIGH STATION UPGRADE.

I-85/I-40 NEAR HILLSBOROUGH.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

3.659 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160283.50MOBILIZATION
0002 3030000000-E 862 937.5 LF  20.00 18750.00STL BM GUARDRAIL
0003 3150000000-N 862  5 EA  80.00 400.00ADDIT GUARDRAIL POSTS
0004 3210000000-N 862  4 EA  1000.00 4000.00GR ANCHOR TYPE CAT-1
0005 3270000000-N SP   4 EA  2500.00 10000.00GR ANCHOR TYPE 350
0006 4048000000-E 902  3 CY  1000.00 3000.00REINF CL A CONC FOOTINGS
0007 4054000000-E 902  3 CY  900.00 2700.00PLN CL A CONC FOOTINGS
0008 4060000000-E 903  4,034 LB  4.00 16136.00SUPPORT, BREAKAWAY STL BM
0009 4072000000-E 903  92 LF  10.00 920.00SUPPORT, 3-LB STL U-CHAN
0010 4102000000-N 904  2 EA  100.00 200.00SIGN ERECTION, TYPE E
0011 4109000000-N 904  3 EA  600.00 1800.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0012 4109000000-N 904  1 EA  300.00 300.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0013 4110000000-N 904  7 EA  600.00 4200.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0014 4110000000-N 904  8 EA  300.00 2400.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0015 4116000000-N 904  2 EA  500.00 1000.00SIGN ERECTION, OVERLAY (GRD MTD)
0016 4116200000-N 904  2 EA  300.00 600.00SIGN ERECTION, REPOSIT OVRHD
0017 4129000000-N 906  1 EA  600.00 600.00RELOCATE SIGN, TYPE *****

(A, GROUND MOUNTED)
0018 4141000000-N 907  2 EA  15.00 30.00DISPOSE SUPPORT, WOOD
0019 4152000000-N 907  1 EA  300.00 300.00DISPOSE SIGN SYST STL BM
0020 4155000000-N 907  6 EA  15.00 90.00DISPOSE SIGN SYST U-CHAN
0021 4158000000-N 907  3 EA  15.00 45.00DISPOSE SIGN SYST WOOD
0022 4234000000-N 907  3 EA  200.00 600.00DISPOSE SIGN, A OR B (OVRHD)
0023 4236000000-N 907  2 EA  90.00 180.00DISPOSE SIGN, A OR B (GRD MTD)
0024 4355100000-N SP  Lump Sum 50000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-1)
0025 4355100000-N SP  Lump Sum 50000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-2)
0026 4355100000-N SP  Lump Sum 50000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-3)
0027 4355100000-N SP  Lump Sum 50000.00DYNAMIC MESSAGE SIGN SYS DMS**

(DMS-4)
0028 4355300000-N SP  Lump Sum 8000.00DYNAMIC MESS SIGN MAIN TRAIN
0029 4355340000-N SP  Lump Sum 9000.00DYNAMIC MESS SIGN BNCH TEST
0030 4400000000-E 1110  52 SF  15.00 780.00WORK ZONE SIGNS (STAT)
0031 4405000000-E 1110  72 SF  35.00 2520.00WORK ZONE SIGNS (PORT)
0032 4415000000-N 1115  1 EA  7500.00 7500.00FLASHING ARROW PNL TYPE C
0033 4420000000-N 1120  1 EA  9000.00 9000.00CHANGEABLE MESSAGE SIGNS
0034 4430000000-N 1130  95 EA  75.00 7125.00DRUMS
0035 4460000000-N 1155  2 EA  200.00 400.00WARNING LIGHTS (TYPE B)



NOV 16, 2004 02:47 PM

TIP NO R-4468A 2:00 PM 2 /  4 018

ORANGE

34632.3.1

NOV 16 2004 C201311
FED AID NO TCSP-711(4)

WEIGH STATION UPGRADE.

I-85/I-40 NEAR HILLSBOROUGH.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

3.659 MI

  

0036 4480000000-N 1165  3 EA  7500.00 22500.00TRUCK MTD IMP ATTN 60 MPH
0037 6084000000-E 1660  2 ACR 3500.00 7000.00SEEDING AND MULCHING
0038 7504000000-E SP   200 LF  2.25 450.00COMMUN CABLE ** TWST PR

(6)
0039 7980000000-N SP   1 EA  8500.00 8500.00GENERIC SIGNAL ITEM (EA)

4-CHANNEL VIDEO MUX/DEMUX PAIR WITH DATA
0040 7980000000-N SP   1 EA  3000.00 3000.00GENERIC SIGNAL ITEM (EA)

AVI ANTENNA (SCALA)
0041 7980000000-N SP   4 EA  3000.00 12000.00GENERIC SIGNAL ITEM (EA)

AVI ANTENNA (SINCLAIR)
0042 7980000000-N SP   1 EA  35000.00 35000.00GENERIC SIGNAL ITEM (EA)

AVI READER (DOUBLE ANTENNA)
0043 7980000000-N SP   2 EA  30000.00 60000.00GENERIC SIGNAL ITEM (EA)

AVI READER (SINGLE ANTENNA)
0044 7980000000-N SP   3 EA  25000.00 75000.00GENERIC SIGNAL ITEM (EA)

BASE MOUNTED CABINET
0045 7980000000-N SP   3 EA  1500.00 4500.00GENERIC SIGNAL ITEM (EA)

CABINET FOUNDATION
0046 7980000000-N SP   1 EA  5000.00 5000.00GENERIC SIGNAL ITEM (EA)

CCTV METAL  POLE
0047 7980000000-N SP   1 EA  4500.00 4500.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE FOUNDATION
0048 7980000000-N SP   2 EA  2500.00 5000.00GENERIC SIGNAL ITEM (EA)

CONTACT CLOSURE TRANSCEIVER
0049 7980000000-N SP   3 EA  4500.00 13500.00GENERIC SIGNAL ITEM (EA)

DATA AND SYNC TRANSCEIVER
0050 7980000000-N SP   24 EA  200.00 4800.00GENERIC SIGNAL ITEM (EA)

DELINEATOR MARKER
0051 7980000000-N SP   4 EA  3000.00 12000.00GENERIC SIGNAL ITEM (EA)

ELECTRICAL SERVICE
0052 7980000000-N SP   7 EA  2000.00 14000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC INTERCONNECT CENTER
0053 7980000000-N SP   2 EA  32000.00 64000.00GENERIC SIGNAL ITEM (EA)

FREEZE-FRAME CAMERA EQUIPMENT
0054 7980000000-N SP   3 EA  4500.00 13500.00GENERIC SIGNAL ITEM (EA)

FULL MOTION VIDEO CABINET AS- SEMBLY
0055 7980000000-N SP   3 EA  25000.00 75000.00GENERIC SIGNAL ITEM (EA)

FULL MOTION VIDEO CAMERA AS-  SEMBLY
0056 7980000000-N SP   33 EA  750.00 24750.00GENERIC SIGNAL ITEM (EA)

JUNCTION BOX (OVER-SIZED)
0057 7980000000-N SP   9 EA  500.00 4500.00GENERIC SIGNAL ITEM (EA)

JUNCTION BOX (STANDARD SIZE)
0058 7980000000-N SP   1 EA  20000.00 20000.00GENERIC SIGNAL ITEM (EA)

LED OPEN/CLOSED SIGN
0059 7980000000-N SP   1 EA  2500.00 2500.00GENERIC SIGNAL ITEM (EA)

LOCAL VIDEO CONTROL PANEL
0060 7980000000-N SP   6 EA  2500.00 15000.00GENERIC SIGNAL ITEM (EA)

MEDIA CONVERTER
0061 7980000000-N SP   1 EA  5000.00 5000.00GENERIC SIGNAL ITEM (EA)

METAL POLE FOUNDATION (ADVANCE LOCATION)



NOV 16, 2004 02:47 PM

TIP NO R-4468A 2:00 PM 3 /  4 018

ORANGE

34632.3.1

NOV 16 2004 C201311
FED AID NO TCSP-711(4)

WEIGH STATION UPGRADE.

I-85/I-40 NEAR HILLSBOROUGH.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

3.659 MI

  

0062 7980000000-N SP   1 EA  5000.00 5000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (NOTIFICATION LOCATION)

0063 7980000000-N SP   1 EA  5000.00 5000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (COMPLI- ANCE LOCATION -
MAIN LINE)

0064 7980000000-N SP   1 EA  5000.00 5000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (COMPLI- ANCE LOCATION -
RAMP)

0065 7980000000-N SP   1 EA  6000.00 6000.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH FOLDING MAST ARM (ADVANCE
LOCATION)

0066 7980000000-N SP   1 EA  7500.00 7500.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH FOLDING MAST ARM (COMPLIANCE
LOCATION-MAIN LINE)

0067 7980000000-N SP   1 EA  6000.00 6000.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH FOLDING MAST ARM (COMPLIANCE
LOCATION-RAMP)

0068 7980000000-N SP   1 EA  6000.00 6000.00GENERIC SIGNAL ITEM (EA)
METAL POLE WITH FOLDING MAST ARM (NOTIFICATION
LOCATION)

0069 7980000000-N SP   3 EA  2000.00 6000.00GENERIC SIGNAL ITEM (EA)
MULTIMODE CONTROL CENTER TRANSCEIVER

0070 7980000000-N SP   3 EA  2000.00 6000.00GENERIC SIGNAL ITEM (EA)
MULTIMODE FIELD TRANSCEIVER

0071 7980000000-N SP   1 EA  26000.00 26000.00GENERIC SIGNAL ITEM (EA)
OVERHEIGHT VEHICLE DETECTOR

0072 7980000000-N SP   7 EA  2600.00 18200.00GENERIC SIGNAL ITEM (EA)
PIEZOELECTRIC SENSOR

0073 7980000000-N SP   2 EA  1100.00 2200.00GENERIC SIGNAL ITEM (EA)
SCREEN SPLITTER

0074 7980000000-N SP   1 EA  1500.00 1500.00GENERIC SIGNAL ITEM (EA)
VIDEO MONITOR

0075 7980000000-N SP   1 EA  130000.00 130000.00GENERIC SIGNAL ITEM (EA)
WEIGH-IN MOTION SCALE

0076 7985000000-N SP  Lump Sum 65000.00GENERIC SIGNAL ITEM (LS)
ADVANCE LOCATION WIM ELEC-    TRONICS

0077 7985000000-N SP  Lump Sum 250000.00GENERIC SIGNAL ITEM (LS)
CENTRAL COMPUTER SOFTWARE

0078 7985000000-N SP  Lump Sum 55000.00GENERIC SIGNAL ITEM (LS)
COMPLIANCE LOCATION WIM ELECRONICS

0079 7985000000-N SP  Lump Sum 55000.00GENERIC SIGNAL ITEM (LS)
EMERGENCY RESTORATION EQUIP-  MENT

0080 7985000000-N SP  Lump Sum 75000.00GENERIC SIGNAL ITEM (LS)
SCALE HOUSE WIM ELECTRONICS

0081 7985000000-N SP  Lump Sum 100000.00GENERIC SIGNAL ITEM (LS)
SYSTEM WARRANTY

0082 7985000000-N SP  Lump Sum 20000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0083 7985000000-N SP  Lump Sum 800.00GENERIC SIGNAL ITEM (LS)
VIDEO SWITCHER/CAMERA CONTROL-LER

0084 7990000000-E SP   12,610 LF  2.50 31525.00GENERIC SIGNAL ITEM (LF)
COMMUNICATIONS CABLE (12 FIBER)



NOV 16, 2004 02:47 PM

TIP NO R-4468A 2:00 PM 4 /  4 018

ORANGE

34632.3.1

NOV 16 2004 C201311
FED AID NO TCSP-711(4)

WEIGH STATION UPGRADE.

I-85/I-40 NEAR HILLSBOROUGH.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

3.659 MI

  

0085 7990000000-E SP   588 LF  10.00 5880.00GENERIC SIGNAL ITEM (LF)
INDUCTIVE LOOP SAWCUT

0086 7990000000-E SP   190 LF  2.00 380.00GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0087 7990000000-E SP   150 LF  18.00 2700.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE,
DIRECTIONAL DRILL,      1 1/4", 1

0088 7990000000-E SP   205 LF  20.00 4100.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE,
DIRECTIONAL DRILL,      1-1/4", 2

0089 7990000000-E SP   20 LF  25.00 500.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE,
DIRECTIONAL DRILL, 2", 3

0090 7990000000-E SP   10,940 LF  7.50 82050.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
1-1/4", 1

0091 7990000000-E SP   400 LF  9.00 3600.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
1-1/4", 2

0092 7990000000-E SP   45 LF  7.50 337.50GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
2", 1

0093 7990000000-E SP   35 LF  10.00 350.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
2", 2

0094 7990000000-E SP   85 LF  12.00 1020.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
2", 3

0095 7990000000-E SP   170 LF  9.00 1530.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, PVC, TRENCH, 2", 1

0096 7990000000-E SP   10 LF  13.00 130.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, PVC, TRENCH, 2", 2

0097 7990000000-E SP   10 LF  15.00 150.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT, PVC, TRENCH, 2", 3

 

    TOTAL 1969312.00CONTRACT TOTAL

 

    SUB-TOTAL 1969312.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1969312.00PLT CONSTRUCTION CO., INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  2 019

CASWELL, ROCKINGHAM

7CR.10171.5,  7CR.10791.5,  7CR.20171.5,  7CR.20791.5,
7CR.307915.5,  7CR.307918.5,  7CR.307933.5

NOV 16 2004 C201312
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-700 FROM WEST OF US-29 TO ROCKINGHAM CO LINE, 2 SECTIONS OF US-220 IN ROCKINGHAM CO & 7 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

14.980 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

ROY N. FORD COMPANY, INC.

WINSTON-SALEM,  NC BLAIRS,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33500.00 73500.00 45000.00MOBILIZATION
0002 1220000000-E 545  1,025 TON 36.25 37156.25 35.00 35875.00 30.00 30750.00INCIDENTAL STONE BASE
0003 1245000000-E SP  1.42 SMI 5500.00 7810.00 7500.00 10650.00 3000.00 4260.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  8,867 SY  2.36 20926.12 2.50 22167.50 10.00 88670.00MILL ASP PVMT *****" DTH

(2-1/2")
0005 1297000000-E 607  4,990 SY  2.80 13972.00 6.75 33682.50 20.00 99800.00MILL ASP PVMT *****" DTH

(3")
0006 1308000000-E 607  1,826 SY  4.90 8947.40 4.80 8764.80 10.00 18260.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1308000000-E 607  59 SY  31.65 1867.35 17.10 1008.90 65.00 3835.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0008 1308000000-E 607  4,144 SY  2.45 10152.80 3.70 15332.80 20.00 82880.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1489000000-E 610  509 TON 53.95 27460.55 53.00 26977.00 35.00 17815.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  790 TON 42.00 33180.00 58.00 45820.00 100.00 79000.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  12,792 TON 32.75 418938.00 32.50 415740.00 35.00 447720.00ASP CONC SURF CRS S9.5B
0012 1525000000-E SP   3,432 TON 30.90 106048.80 34.00 116688.00 40.00 137280.00ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  1,034 TON 279.30 288796.20 240.00 248160.00 264.00 272976.00ASP FOR PLANT MIX  PG64-22
0014 1775000000-E 660  42,709 SY  0.75 32031.75 0.90 38438.10 0.75 32031.75AST, MAT COAT, #78M STONE
0015 2600000000-N SP   8 EA  1100.00 8800.00 650.00 5200.00 3550.00 28400.00RETROFIT EXT WHEELCHAIR RAMP
0016 2830000000-N 858  16 EA  825.00 13200.00 650.00 10400.00 990.00 15840.00ADJ MANHOLES
0017 2845000000-N 858  13 EA  800.00 10400.00 650.00 8450.00 770.00 10010.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  59,572 LF  0.44 26211.68 0.29 17275.88 0.30 17871.60THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  47,032 LF  0.47 22105.04 0.41 19283.12 0.42 19753.44THERMO PVT MKG LINES 4"120
0020 4690000000-E 1205  434 LF  1.05 455.70 2.15 933.10 2.20 954.806"WIDE THERMO 120 MILS
0021 4695000000-E 1205  451 LF  1.05 473.55 1.29 581.79 1.35 608.858"WIDE THERMO 90 MILS
0022 4697000000-E 1205  404 LF  1.05 424.20 2.15 868.60 2.20 888.80THERMO PVT MKG LINE 8"120
0023 4710000000-E 1205  177 LF  3.68 651.36 7.53 1332.81 7.70 1362.9024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  4 EA  52.50 210.00 64.52 258.08 66.00 264.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  101 EA  52.50 5302.50 96.77 9773.77 99.00 9999.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  332,130 LF  0.07 23249.10 0.11 36534.30 0.13 43176.90PAINT PVMT MARKINGS 4"
0027 6110000000-E 1670 0.7 ACR 6300.00 4410.00 6500.00 4550.00 6600.00 4620.00RESIDENTIAL SEEDING
0028 7300000000-E 1715  100 LF  5.25 525.00 8.60 860.00 18.00 1800.00TRENCHING (UNPAVED)
0029 7312000000-N 1716  3 EA  174.30 522.90 215.00 645.00 225.00 675.00JUNCTION BOX (***************)

(PULL BOX)
0030 7444000000-E 1725  3,000 LF  5.25 15750.00 5.38 16140.00 5.50 16500.00INDUCTIVE LOOP SAWCUT
0031 7456000000-E 1726  300 LF  1.60 480.00 2.15 645.00 2.20 660.00LEAD-IN CABLE

 

    TOTAL 1173958.25 TOTAL 1226536.05 TOTAL 1533663.04CONTRACT TOTAL

 

    SUB-TOTAL 1173958.25 SUB-TOTAL 1226536.05 SUB-TOTAL 1533663.04ROADWAY ITEMS



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 019

CASWELL, ROCKINGHAM

7CR.10171.5,  7CR.10791.5,  7CR.20171.5,  7CR.20791.5,
7CR.307915.5,  7CR.307918.5,  7CR.307933.5

NOV 16 2004 C201312
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-700 FROM WEST OF US-29 TO ROCKINGHAM CO LINE, 2 SECTIONS OF US-220 IN ROCKINGHAM CO & 7 SECTIONS OF SECONDARY ROADS.

 

14.980 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1173958.25THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1226536.05LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  1533663.04ROY N. FORD COMPANY, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  1 020

ALAMANCE, GUILFORD

7CR.10011.5,  7CR.20011.5,  7CR.300101.5,  7CR.300105.5,
7CR.300106.5,  7CR.300132.5,  7CR.304106.5

NOV 16 2004 C201313
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF US-70, 2 SECTIONS OF NC-100, 1 SECTION OF NC-49 AND 4 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC.

CARTHAGE,  NC

15.440 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 20500.00 78700.00MOBILIZATION
0002 1220000000-E 545  1,035 TON 28.50 29497.50 33.60 34776.00 31.00 32085.00INCIDENTAL STONE BASE
0003 1308000000-E 607  18,187 SY  2.27 41284.49 1.30 23643.10 2.25 40920.75MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0004 1308000000-E 607  3,639 SY  3.00 10917.00 2.05 7459.95 2.55 9279.45MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/4")
0005 1519000000-E 610  19,041 TON 28.50 542668.50 30.40 578846.40 30.20 575038.20ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   248 TON 30.00 7440.00 41.80 10366.40 45.00 11160.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,160 TON 249.92 289907.20 272.50 316100.00 240.00 278400.00ASP FOR PLANT MIX  PG64-22
0008 1775000000-E 660  131,598 SY  0.80 105278.40 0.74 97382.52 0.90 118438.20AST, MAT COAT, #78M STONE
0009 2830000000-N 858  53 EA  795.00 42135.00 825.00 43725.00 600.00 31800.00ADJ MANHOLES
0010 2845000000-N 858  54 EA  770.00 41580.00 800.00 43200.00 600.00 32400.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  10,214 LF  0.41 4187.74 0.42 4289.88 0.44 4494.16THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  47,346 LF  0.46 21779.16 0.47 22252.62 0.49 23199.54THERMO PVT MKG LINES 4"120
0013 4690000000-E 1205  452 LF  1.05 474.60 1.10 497.20 1.09 492.686"WIDE THERMO 120 MILS
0014 4695000000-E 1205  365 LF  1.05 383.25 1.10 401.50 1.09 397.858"WIDE THERMO 90 MILS
0015 4697000000-E 1205  354 LF  1.05 371.70 1.10 389.40 1.09 385.86THERMO PVT MKG LINE 8"120
0016 4710000000-E 1205  630 LF  5.10 3213.00 5.30 3339.00 5.46 3439.8024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  27 EA  82.00 2214.00 84.00 2268.00 87.50 2362.50THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  148 EA  82.00 12136.00 84.00 12432.00 87.50 12950.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  465,160 LF  0.09 41864.40 0.08 37212.80 0.09 41864.40PAINT PVMT MARKINGS 4"
0020 7300000000-E 1715  200 LF  6.00 1200.00 5.50 1100.00 8.70 1740.00TRENCHING (UNPAVED)
0021 7312000000-N 1716  9 EA  190.00 1710.00 175.00 1575.00 220.00 1980.00JUNCTION BOX (***************)

(PULL BOX)
0022 7444000000-E 1725  8,500 LF  5.80 49300.00 5.05 42925.00 4.35 36975.00INDUCTIVE LOOP SAWCUT
0023 7456000000-E 1726  600 LF  2.50 1500.00 1.60 960.00 2.20 1320.00LEAD-IN CABLE

 

    TOTAL 1291041.94 TOTAL 1305641.77 TOTAL 1339823.39CONTRACT TOTAL

 

    SUB-TOTAL 1291041.94 SUB-TOTAL 1305641.77 SUB-TOTAL 1339823.39ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1291041.94RILEY PAVING, INC.
     2  1305641.77THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  1339823.39LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  2 021

ORANGE, CASWELL

7CR.10681.3,  7CR.20171.3,  7CR.20681.3,  7CR.306802.3,
7CR.306811.3

NOV 16 2004 C201314
FED AID NO STATE FUNDED

MILLING, RESURFACING, & PAVEMENT MARKINGS.

NC-86 FROM NORTH OF SR-1710 TO SOUTH OF SR-1723 AND 10 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC

15.820 MI

RILEY PAVING, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

CARTHAGE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63500.00 60000.00 91000.00MOBILIZATION
0002 1220000000-E 545  1,060 TON 32.20 34132.00 40.00 42400.00 38.50 40810.00INCIDENTAL STONE BASE
0003 1297000000-E 607  968 SY  7.60 7356.80 9.00 8712.00 7.50 7260.00MILL ASP PVMT *****" DTH

(1-1/4")
0004 1297000000-E 607  554 SY  6.05 3351.70 13.50 7479.00 13.00 7202.00MILL ASP PVMT *****" DTH

(3")
0005 1308000000-E 607  3,320 SY  4.00 13280.00 6.15 20418.00 2.50 8300.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0006 1308000000-E 607  220 SY  29.20 6424.00 27.00 5940.00 27.00 5940.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0007 1498000000-E 610  95 TON 79.50 7552.50 90.00 8550.00 93.00 8835.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  11,797 TON 30.80 363347.60 36.70 432949.90 39.70 468340.90ASP CONC SURF CRS S9.5B
0009 1525000000-E SP   5,214 TON 31.70 165283.80 38.00 198132.00 41.50 216381.00ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  1,028 TON 240.00 246720.00 265.00 272420.00 283.00 290924.00ASP FOR PLANT MIX  PG64-22
0011 1775000000-E 660  85,745 SY  0.90 77170.50 1.25 107181.25 1.00 85745.00AST, MAT COAT, #78M STONE
0012 2600000000-N SP   4 EA  645.00 2580.00 900.00 3600.00 950.00 3800.00RETROFIT EXT WHEELCHAIR RAMP
0013 2605000000-N SP   4 EA  2150.00 8600.00 1500.00 6000.00 1450.00 5800.00WHEELCHAIR RAMP
0014 2830000000-N 858  14 EA  540.00 7560.00 925.00 12950.00 980.00 13720.00ADJ MANHOLES
0015 2845000000-N 858  25 EA  540.00 13500.00 890.00 22250.00 950.00 23750.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  52,044 LF  0.32 16654.08 0.31 16133.64 0.32 16654.08THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  62,063 LF  0.45 27928.35 0.44 27307.72 0.45 27928.35THERMO PVT MKG LINES 4"120
0018 4690000000-E 1205  454 LF  2.15 976.10 2.20 998.80 2.20 998.806"WIDE THERMO 120 MILS
0019 4695000000-E 1205  2,000 LF  1.29 2580.00 1.40 2800.00 1.30 2600.008"WIDE THERMO 90 MILS
0020 4697000000-E 1205  120 LF  2.69 322.80 2.60 312.00 3.00 360.00THERMO PVT MKG LINE 8"120
0021 4702000000-E 1205  80 LF  3.23 258.40 3.10 248.00 4.00 320.0012"WIDE THERMO 120 MILS
0022 4705000000-E 1205  110 LF  3.76 413.60 3.60 396.00 4.00 440.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  981 LF  7.53 7386.93 7.10 6965.10 7.50 7357.5024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  30 EA  53.76 1612.80 55.00 1650.00 54.00 1620.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  100 EA  96.77 9677.00 95.00 9500.00 100.00 10000.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  446,780 LF  0.09 40210.20 0.10 44678.00 0.09 40210.20PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  238 LF  0.65 154.70 0.65 154.70 1.00 238.00PAINT PVMT MARKINGS 8"
0028 5255000000-N 1413 Lump Sum 11500.00 20000.00 10800.00PORTABLE LIGHTING
0029 7300000000-E 1715  400 LF  5.35 2140.00 6.00 2400.00 5.40 2160.00TRENCHING (UNPAVED)
0030 7312000000-N 1716  24 EA  204.00 4896.00 142.00 3408.00 150.00 3600.00JUNCTION BOX (***************)

(PULL BOX)
0031 7444000000-E 1725  19,600 LF  3.75 73500.00 5.95 116620.00 5.35 104860.00INDUCTIVE LOOP SAWCUT
0032 7456000000-E 1726  2,350 LF  2.03 4770.50 2.50 5875.00 1.65 3877.50LEAD-IN CABLE

 

    TOTAL 1225340.36 TOTAL 1468429.11 TOTAL 1511832.33CONTRACT TOTAL

 

    SUB-TOTAL 1225340.36 SUB-TOTAL 1468429.11 SUB-TOTAL 1511832.33ROADWAY ITEMS



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  2 021

ORANGE, CASWELL

7CR.10681.3,  7CR.20171.3,  7CR.20681.3,  7CR.306802.3,
7CR.306811.3

NOV 16 2004 C201314
FED AID NO STATE FUNDED

MILLING, RESURFACING, & PAVEMENT MARKINGS.

NC-86 FROM NORTH OF SR-1710 TO SOUTH OF SR-1723 AND 10 SECTIONS OF SECONDARY ROADS.

 

15.820 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1225340.36LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  1468429.11RILEY PAVING, INC.
     3  1511832.33THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 1 /  4 022

GUILFORD

7CR.10411.7,  7CR.20411.7,  7CR.304108.7,  7CR.304110.7

NOV 16 2004 C201315
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION

4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

10.642 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

VECELLIO & GROGAN, INC.

WINSTON-SALEM,  NC BECKLEY,  WV

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79500.00 81200.00 65172.38MOBILIZATION
0002 1220000000-E 545  250 TON 42.00 10500.00 33.50 8375.00 35.00 8750.00INCIDENTAL STONE BASE
0003 1245000000-E SP  3.2 SMI 5400.00 17280.00 4500.00 14400.00 5000.00 16000.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  435 SY  9.25 4023.75 8.05 3501.75 9.48 4123.80MILL ASP PVMT *****" DTH

(1-1/4")
0005 1297000000-E 607  6,396 SY  7.50 47970.00 6.40 40934.40 4.67 29869.32MILL ASP PVMT *****" DTH

(3")
0006 1308000000-E 607  9,684 SY  2.70 26146.80 3.10 30020.40 2.66 25759.44MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1308000000-E 607  2,157 SY  3.88 8369.16 3.80 8196.60 8.53 18399.21MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0008 1308000000-E 607  4,025 SY  4.35 17508.75 4.60 18515.00 3.10 12477.50MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1330000000-E 607  1,928 SY  7.40 14267.20 7.55 14556.40 9.73 18759.44INCIDENTAL MILLING
0010 1489000000-E 610  1,047 TON 58.00 60726.00 60.00 62820.00 37.79 39566.13ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  922 TON 48.50 44717.00 55.00 50710.00 43.35 39968.70ASP CONC INTR CRS I19.0B
0012 1503000000-E 610  171 TON 58.00 9918.00 57.50 9832.50 72.06 12322.26ASP CONC INTR CRS I19.0C
0013 1519000000-E 610  13,914 TON 31.40 436899.60 31.70 441073.80 33.81 470432.34ASP CONC SURF CRS S9.5B
0014 1523000000-E 610  4,335 TON 31.50 136552.50 32.30 140020.50 34.63 150121.05ASP CONC SURF CRS S9.5C
0015 1525000000-E SP   977 TON 33.50 32729.50 35.25 34439.25 38.17 37292.09ASP CONC SURF CRS SF9.5A
0016 1560000000-E 620  981 TON 240.00 235440.00 240.00 235440.00 261.75 256776.75ASP FOR PLANT MIX  PG64-22
0017 1565000000-E 620  261 TON 253.00 66033.00 250.00 65250.00 263.22 68700.42ASP FOR PLANT MIX PG70-22
0018 1775000000-E 660  40,361 SY  1.00 40361.00 0.90 36324.90 0.78 31481.58AST, MAT COAT, #78M STONE
0019 2830000000-N 858  58 EA  775.00 44950.00 600.00 34800.00 1051.89 61009.62ADJ MANHOLES
0020 2845000000-N 858  57 EA  750.00 42750.00 600.00 34200.00 1029.68 58691.76ADJ METER OR VALVE BOXES
0021 4685000000-E 1205  74,182 LF  0.47 34865.54 0.39 28930.98 0.52 38574.64THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  74,399 LF  0.49 36455.51 0.49 36455.51 0.56 41663.44THERMO PVT MKG LINES 4"120
0023 4690000000-E 1205  416 LF  1.00 416.00 2.17 902.72 1.11 461.766"WIDE THERMO 120 MILS
0024 4695000000-E 1205  1,150 LF  1.50 1725.00 1.30 1495.00 1.61 1851.508"WIDE THERMO 90 MILS
0025 4697000000-E 1205  758 LF  1.50 1137.00 2.17 1644.86 1.61 1220.38THERMO PVT MKG LINE 8"120
0026 4702000000-E 1205  310 LF  3.00 930.00 3.25 1007.50 3.22 998.2012"WIDE THERMO 120 MILS
0027 4710000000-E 1205  1,088 LF  6.00 6528.00 7.07 7692.16 6.44 7006.7224"WIDE THERMO 120 MILS
0028 4721000000-E 1205  14 EA  90.00 1260.00 54.35 760.90 96.01 1344.14THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  151 EA  90.00 13590.00 98.00 14798.00 96.01 14497.51THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  20,480 LF  0.20 4096.00 0.16 3276.80 0.22 4505.60PAINT PVMT MARKINGS 4"
0031 5255000000-N 1413 Lump Sum 4000.00 46500.00 16554.73PORTABLE LIGHTING
0032 6110000000-E 1670 1.55 ACR 3800.00 5890.00 4200.00 6510.00 3856.03 5976.85RESIDENTIAL SEEDING
0033 7300000000-E 1715  600 LF  6.25 3750.00 6.52 3912.00 6.54 3924.00TRENCHING (UNPAVED)
0034 7312000000-N 1716  17 EA  200.00 3400.00 217.00 3689.00 232.10 3945.70JUNCTION BOX (***************)

(PULL BOX)
0035 7444000000-E 1725  24,400 LF  4.00 97600.00 4.35 106140.00 4.28 104432.00INDUCTIVE LOOP SAWCUT
0036 7456000000-E 1726  1,850 LF  2.00 3700.00 2.20 4070.00 2.37 4384.50LEAD-IN CABLE



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 2 /  4 022

GUILFORD

7CR.10411.7,  7CR.20411.7,  7CR.304108.7,  7CR.304110.7

NOV 16 2004 C201315
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION

4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.

 

10.642 MI

  

 

    TOTAL 1595985.31 TOTAL 1632395.93 TOTAL 1677015.46CONTRACT TOTAL

 

    SUB-TOTAL 1595985.31 SUB-TOTAL 1632395.93 SUB-TOTAL 1677015.46ROADWAY ITEMS



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 3 /  4 022

GUILFORD

7CR.10411.7,  7CR.20411.7,  7CR.304108.7,  7CR.304110.7

NOV 16 2004 C201315
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION

4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

10.642 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 102675.00MOBILIZATION
0002 1220000000-E 545  250 TON 38.85 9712.50INCIDENTAL STONE BASE
0003 1245000000-E SP  3.2 SMI 6885.00 22032.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  435 SY  8.15 3545.25MILL ASP PVMT *****" DTH

(1-1/4")
0005 1297000000-E 607  6,396 SY  6.60 42213.60MILL ASP PVMT *****" DTH

(3")
0006 1308000000-E 607  9,684 SY  2.40 23241.60MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1308000000-E 607  2,157 SY  3.35 7225.95MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0008 1308000000-E 607  4,025 SY  3.50 14087.50MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1330000000-E 607  1,928 SY  6.55 12628.40INCIDENTAL MILLING
0010 1489000000-E 610  1,047 TON 51.00 53397.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  922 TON 43.40 40014.80ASP CONC INTR CRS I19.0B
0012 1503000000-E 610  171 TON 64.10 10961.10ASP CONC INTR CRS I19.0C
0013 1519000000-E 610  13,914 TON 37.05 515513.70ASP CONC SURF CRS S9.5B
0014 1523000000-E 610  4,335 TON 38.20 165597.00ASP CONC SURF CRS S9.5C
0015 1525000000-E SP   977 TON 35.85 35025.45ASP CONC SURF CRS SF9.5A
0016 1560000000-E 620  981 TON 274.65 269431.65ASP FOR PLANT MIX  PG64-22
0017 1565000000-E 620  261 TON 287.00 74907.00ASP FOR PLANT MIX PG70-22
0018 1775000000-E 660  40,361 SY  1.00 40361.00AST, MAT COAT, #78M STONE
0019 2830000000-N 858  58 EA  814.00 47212.00ADJ MANHOLES
0020 2845000000-N 858  57 EA  798.00 45486.00ADJ METER OR VALVE BOXES
0021 4685000000-E 1205  74,182 LF  0.38 28189.16THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  74,399 LF  0.47 34967.53THERMO PVT MKG LINES 4"120
0023 4690000000-E 1205  416 LF  2.10 873.606"WIDE THERMO 120 MILS
0024 4695000000-E 1205  1,150 LF  1.26 1449.008"WIDE THERMO 90 MILS
0025 4697000000-E 1205  758 LF  2.10 1591.80THERMO PVT MKG LINE 8"120
0026 4702000000-E 1205  310 LF  3.15 976.5012"WIDE THERMO 120 MILS
0027 4710000000-E 1205  1,088 LF  6.85 7452.8024"WIDE THERMO 120 MILS
0028 4721000000-E 1205  14 EA  52.50 735.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  151 EA  94.50 14269.50THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  20,480 LF  0.16 3276.80PAINT PVMT MARKINGS 4"
0031 5255000000-N 1413 Lump Sum 10500.00PORTABLE LIGHTING
0032 6110000000-E 1670 1.55 ACR 3000.00 4650.00RESIDENTIAL SEEDING
0033 7300000000-E 1715  600 LF  13.40 8040.00TRENCHING (UNPAVED)
0034 7312000000-N 1716  17 EA  175.00 2975.00JUNCTION BOX (***************)

(PULL BOX)
0035 7444000000-E 1725  24,400 LF  5.05 123220.00INDUCTIVE LOOP SAWCUT
0036 7456000000-E 1726  1,850 LF  1.60 2960.00LEAD-IN CABLE



NOV 16, 2004 02:47 PM

TIP NO 2:00 PM 4 /  4 022

GUILFORD

7CR.10411.7,  7CR.20411.7,  7CR.304108.7,  7CR.304110.7

NOV 16 2004 C201315
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION

4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.

 

10.642 MI

  

 

    TOTAL 1781395.19CONTRACT TOTAL

 

    SUB-TOTAL 1781395.19ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1595985.31BLYTHE CONSTRUCTION, INC.
     2  1632395.93LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  1677015.46VECELLIO & GROGAN, INC.
     4  1781395.19THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO B-3695 2:00 PM 1 /  2 023

ROCKINGHAM

33235.2.2

NOV 16 2004 C201319
FED AID NO BRZ-2331(2)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON JACOBS CREEK AND APPROACHES ON SR-2331 (BARHAM RD).

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC

0.180 MI

YATES CONSTRUCTION CO., INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

STOKESDALE,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34500.00 34000.00 59200.00MOBILIZATION
0002 0050000000-E 226  1 ACR 6000.00 6000.00 6000.00 6000.00 5180.00 5180.00SUPP CLEARING & GRUBBING
0003 0057000000-E 226  200 CY  25.00 5000.00 20.00 4000.00 34.00 6800.00UNDERCUT EXCAVATION
0004 0063000000-N SP  Lump Sum 82000.00 60000.00 105500.00GRADING
0005 0106000000-E 230  12,600 CY  8.50 107100.00 9.87 124362.00 10.75 135450.00BORROW EXCAVATION
0006 0134000000-E 240  760 CY  12.00 9120.00 12.00 9120.00 14.00 10640.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  300 LF  5.00 1500.00 5.00 1500.00 6.00 1800.00BERM DITCH CONSTRUCTION
0008 0195000000-E 265  100 CY  30.00 3000.00 30.00 3000.00 51.00 5100.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  3.00 300.00 2.25 225.00 5.50 550.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  35 TON 30.00 1050.00 35.00 1225.00 29.00 1015.00FND CONDIT MATL MINOR STRS
0011 0342000000-E 310  28 LF  50.00 1400.00 60.00 1680.00 54.00 1512.00**" SIDE DRAIN PIPE

(30")
0012 0366000000-E 310  204 LF  35.00 7140.00 40.00 8160.00 29.00 5916.0015" RC PIPE CULV III
0013 0372000000-E 310  52 LF  40.00 2080.00 65.00 3380.00 32.00 1664.0018" RC PIPE CULV III
0014 0708000000-E 310  36 LF  50.00 1800.00 40.00 1440.00 72.00 2592.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  500.00 1000.00 300.00 600.00 166.00 332.0015" BCCS ELB B 0.064"
0016 1110000000-E 510  100 TON 20.00 2000.00 35.00 3500.00 32.00 3200.00STABILIZER AGGREGATE
0017 1220000000-E 545  100 TON 50.00 5000.00 50.00 5000.00 28.50 2850.00INCIDENTAL STONE BASE
0018 1489000000-E 610  625 TON 58.00 36250.00 51.04 31900.00 52.00 32500.00ASP CONC BASE CRS B25.0B
0019 1525000000-E SP   380 TON 60.00 22800.00 54.41 20675.80 66.20 25156.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  52 TON 350.00 18200.00 304.75 15847.00 293.00 15236.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  8 TON 350.00 2800.00 200.00 1600.00 190.00 1520.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  18 EA  120.00 2160.00 120.00 2160.00 160.00 2880.00RIGHT OF WAY MARKERS
0023 2286000000-N 840  4 EA  2000.00 8000.00 1800.00 7200.00 1000.00 4000.00MASNRY DRAINAGE STRUCT
0024 2367000000-N 840  4 EA  500.00 2000.00 400.00 1600.00 385.00 1540.00FRAME W/2GRTS 840.29 STD
0025 2556000000-E 846  435 LF  16.00 6960.00 25.00 10875.00 15.00 6525.00SHOULDER BERM GUTTER
0026 3030000000-E 862  850 LF  15.00 12750.00 14.00 11900.00 14.50 12325.00STL BM GUARDRAIL
0027 3150000000-N 862  5 EA  40.00 200.00 35.00 175.00 36.00 180.00ADDIT GUARDRAIL POSTS
0028 3270000000-N SP   6 EA  1965.00 11790.00 1750.00 10500.00 1800.00 10800.00GR ANCHOR TYPE 350
0029 3628000000-E 876  45 TON 50.00 2250.00 50.00 2250.00 44.00 1980.00PLAIN RIP RAP, CLASS I
0030 3649000000-E 876  355 TON 50.00 17750.00 42.00 14910.00 44.00 15620.00PLAIN RIP RAP, CLASS B
0031 3656000000-E 876  1,190 SY  3.00 3570.00 2.00 2380.00 2.60 3094.00FILTER FABRIC FOR DRAINGE
0032 4400000000-E 1110  213 SF  6.00 1278.00 4.98 1060.74 5.25 1118.25WORK ZONE SIGNS (STAT)
0033 4410000000-E 1110  94 SF  5.00 470.00 4.19 393.86 4.30 404.20WORK ZONE SIGNS (BARR)
0034 4445000000-E 1145  96 LF  10.00 960.00 9.48 910.08 10.00 960.00BARRICADES (TYPE III)
0035 4810000000-E 1205  7,600 LF  0.26 1976.00 0.28 2128.00 0.35 2660.00PAINT PVMT MARKINGS 4"
0036 4900000000-N 1252  24 EA  7.00 168.00 10.00 240.00 7.60 182.40PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  725 LF  2.35 1703.75 2.60 1885.00 2.40 1740.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 50.00 3750.00 40.00 3000.00 40.00 3000.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  355 TON 50.00 17750.00 42.00 14910.00 44.00 15620.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  155 TON 50.00 7750.00 36.00 5580.00 28.00 4340.00SEDIMENT CONTROL STONE



NOV 16, 2004 02:47 PM

TIP NO B-3695 2:00 PM 2 /  2 023

ROCKINGHAM

33235.2.2

NOV 16 2004 C201319
FED AID NO BRZ-2331(2)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON JACOBS CREEK AND APPROACHES ON SR-2331 (BARHAM RD).

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC

0.180 MI

YATES CONSTRUCTION CO., INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

STOKESDALE,  NC WINSTON-SALEM,  NC

0041 6015000000-E 1615 1.5 ACR 500.00 750.00 500.00 750.00 695.00 1042.50TEMPORARY MULCHING
0042 6018000000-E 1620  50 LB  3.00 150.00 4.00 200.00 4.35 217.50SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 700.00 175.00 900.00 225.00 1087.00 271.75FERT FOR TEMP SEEDING
0044 6024000000-E 1622  115 LF  15.00 1725.00 20.00 2300.00 17.00 1955.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  3 EA  200.00 600.00 150.00 450.00 225.00 675.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  765 CY  10.00 7650.00 10.00 7650.00 12.00 9180.00SILT EXCAVATION
0047 6036000000-E 1631  1,240 SY  1.90 2356.00 1.90 2356.00 2.17 2690.80MATTING FOR EROS CONTROL
0048 6038000000-E SP   50 SY  7.50 375.00 8.00 400.00 8.70 435.00PERM SOIL REINF MAT
0049 6042000000-E 1632  80 LF  5.00 400.00 4.00 320.00 2.75 220.001/4" HARDWARE CLOTH
0050 6070000000-N SP   2 EA  500.00 1000.00 1050.00 2100.00 304.00 608.00SPECIAL STILLING BASINS
0051 6084000000-E 1660 2.5 ACR 1560.00 3900.00 1480.00 3700.00 1570.00 3925.00SEEDING AND MULCHING
0052 6087000000-E 1660  1 ACR 50.00 50.00 60.00 60.00 43.50 43.50MOWING
0053 6090000000-E 1661  50 LB  7.00 350.00 8.00 400.00 6.50 325.00SEED FOR REPAIR SEEDING
0054 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1087.00 271.75FERT FOR REPAIR SEEDING
0055 6096000000-E 1662  50 LB  2.10 105.00 2.10 105.00 2.17 108.50SEED FOR SUPP SEEDING
0056 6108000000-E 1665 1.75 TON 400.00 700.00 400.00 700.00 370.00 647.50FERTILIZER TOPDRESSING
0057 6111000000-E SP   235 LF  30.00 7050.00 117.00 27495.00 52.00 12220.00IMPERVIOUS DIKE
0058 6114000000-N SP  2.5 HR  48.00 120.00 60.00 150.00 54.00 135.00SPECIALIZED HAND MOWING
0059 6117000000-N 1675  8 EA  75.00 600.00 50.00 400.00 1.09 8.72RESPONSE FOR EROS CONTROL
0060 6132000000-N SP   15 EA  110.00 1650.00 125.00 1875.00 489.00 7335.00GENERIC EROSION CONTROL ITEM (EA)

TEMPORARY SILT DIKE

CULVERT ITEMS

0061 8049000000-N SP  Lump Sum 15000.00 21000.00 16300.00REMV EXIST STR **********
(20+78.00 -L-)

0062 8126000000-N 414 Lump Sum 20000.00 21000.00 32600.00CULV EXCAV @ ************
(20+78.00 -L-)

0063 8133000000-E 414  205 TON 26.18 5366.90 27.50 5637.50 36.50 7482.50FND CONDIT MAT, BOX CULV
0064 8196000000-E 420 328.4 CY  400.00 131360.00 438.00 143839.20 440.00 144496.00CLASS A CONCRETE (CULV)
0065 8245000000-E 425  52,274 LB  0.72 37637.28 0.76 39728.24 1.00 52274.00REINF STEEL (CULVERT)

 

    TOTAL 692645.93 TOTAL 714413.42 TOTAL 808149.87CONTRACT TOTAL

 

    SUB-TOTAL 483281.75 SUB-TOTAL 483208.48 SUB-TOTAL 554997.37ROADWAY ITEMS
    SUB-TOTAL 209364.18 SUB-TOTAL 231204.94 SUB-TOTAL 253152.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  692645.93MOUNTAIN CREEK CONTRACTORS, LLC.
     2  714413.42YATES CONSTRUCTION CO., INC.
     3  808149.87LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



NOV 16, 2004 02:47 PM

TIP NO R-2417BB 2:00 PM 1 /  7 024

LEE

34431.3.6

NOV 16 2004 C200895
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF SR-1521 (KELLY DR) TO EAST OF NC-42.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

1.974 MI

KEY CONSTRUCTORS, INC. TRIANGLE GRADING & PAVING, INC.

CLARKSVILLE,  VA BURLINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 900000.00 1125000.00 1150000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 1224875.00 1250000.00 1000000.00CLEARING & GRUBBING
0003 0008000000-E 200  4 ACR 4000.00 16000.00 3500.00 14000.00 6000.00 24000.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  5 EA  2200.00 11000.00 1500.00 7500.00 1500.00 7500.00SEALING ABANDONED WELLS
0005 0022000000-E 225  455,000 CY  2.85 1296750.00 3.00 1365000.00 5.00 2275000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15100.00 25000.00 25000.00REINF BRG APPR **********

(20+02.46-Y1-)
0007 0029000000-N SP  Lump Sum 15100.00 30800.00 25000.00REINF BRG APPR **********

(565+49.40-LT-)
0008 0029000000-N SP  Lump Sum 15100.00 30800.00 25000.00REINF BRG APPR **********

(565+49.40-RT-)
0009 0036000000-E 225  5,000 CY  8.00 40000.00 10.00 50000.00 12.00 60000.00UNDERCUT EXCAVATION
0010 0080000000-E SP   500 TON 22.00 11000.00 12.50 6250.00 25.00 12500.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  1,400,000 CY  2.75 3850000.00 5.00 7000000.00 6.00 8400000.00BORROW EXCAVATION
0012 0134000000-E 240  15,000 CY  4.50 67500.00 12.00 180000.00 15.00 225000.00DRAINAGE DITCH EXCAVATION
0013 0141000000-E 240  2,400 LF  2.00 4800.00 5.00 12000.00 5.00 12000.00BERM DITCH CONSTRUCTION
0014 0156000000-E 250  8,700 SY  2.50 21750.00 3.00 26100.00 2.76 24012.00REMOVAL OF EXT ASPHALT PVMT
0015 0192000000-N 260  24 HR  250.00 6000.00 300.00 7200.00 250.00 6000.00PROOF ROLLING
0016 0195000000-E 265  18,000 CY  17.50 315000.00 20.00 360000.00 30.00 540000.00SELECT GRANULAR MATERIAL
0017 0196000000-E 270  17,500 SY  2.25 39375.00 2.00 35000.00 3.00 52500.00SOIL STABILIZATION FABRIC
0018 0255000000-E SP   200 TON 45.00 9000.00 25.00 5000.00 50.00 10000.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0019 0318000000-E 300  1,500 TON 26.75 40125.00 30.00 45000.00 30.00 45000.00FND CONDIT MATL MINOR STRS
0020 0343000000-E 310  168 LF  22.00 3696.00 18.00 3024.00 30.00 5040.0015" SIDE DRAIN PIPE
0021 0354000000-E 310  308 LF  84.00 25872.00 105.00 32340.00 125.00 38500.00***" RC PIPE CULV *****

(36", V)
0022 0366000000-E 310  4,470 LF  26.26 117382.20 28.00 125160.00 25.00 111750.0015" RC PIPE CULV III
0023 0372000000-E 310  1,918 LF  27.98 53665.64 32.00 61376.00 28.00 53704.0018" RC PIPE CULV III
0024 0378000000-E 310  1,136 LF  33.71 38294.56 40.00 45440.00 32.00 36352.0024" RC PIPE CULV III
0025 0384000000-E 310  946 LF  44.00 41624.00 52.00 49192.00 45.00 42570.0030" RC PIPE CULV III
0026 0390000000-E 310  172 LF  51.55 8866.60 67.00 11524.00 60.00 10320.0036" RC PIPE CULV III
0027 0396000000-E 310  316 LF  67.75 21409.00 85.00 26860.00 70.00 22120.0042" RC PIPE CULV III
0028 0448000000-E 310  460 LF  43.91 20198.60 75.00 34500.00 50.00 23000.00***" RCP CULV CLASS IV

(24")
0029 0448000000-E 310  488 LF  71.58 34931.04 100.00 48800.00 85.00 41480.00***" RCP CULV CLASS IV

(36")
0030 0448000000-E 310  688 LF  89.35 61472.80 150.00 103200.00 100.00 68800.00***" RCP CULV CLASS IV

(42")
0031 0448000000-E 310  648 LF  108.31 70184.88 190.00 123120.00 140.00 90720.00***" RCP CULV CLASS IV

(48")
0032 0570000000-E 310  56 LF  17.00 952.00 22.00 1232.00 25.00 1400.006" CS PIPE 0.064" SPR BOX
0033 0708000000-E 310  1,464 LF  27.90 40845.60 35.00 51240.00 25.00 36600.0015" BCCSP B 0.064"
0034 0714000000-E 310  68 LF  31.18 2120.24 38.00 2584.00 30.00 2040.0018" BCCSP B 0.064"
0035 0720000000-E 310  184 LF  35.01 6441.84 40.00 7360.00 35.00 6440.0024" BCCSP B 0.064"



NOV 16, 2004 02:47 PM

TIP NO R-2417BB 2:00 PM 2 /  7 024

LEE

34431.3.6

NOV 16 2004 C200895
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF SR-1521 (KELLY DR) TO EAST OF NC-42.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

1.974 MI

KEY CONSTRUCTORS, INC. TRIANGLE GRADING & PAVING, INC.

CLARKSVILLE,  VA BURLINGTON,  NC

0036 0726000000-E 310  116 LF  43.77 5077.32 50.00 5800.00 45.00 5220.0030" BCCSP B 0.079"
0037 0806000000-E 310  28 EA  205.00 5740.00 300.00 8400.00 500.00 14000.0015" BCCS ELB B 0.064"
0038 0807000000-E 310  4 EA  245.00 980.00 325.00 1300.00 500.00 2000.0018" BCCS ELB B 0.064"
0039 0808000000-E 310  4 EA  360.00 1440.00 400.00 1600.00 650.00 2600.0024" BCCS ELB B 0.064"
0040 0809000000-E 310  6 EA  460.00 2760.00 500.00 3000.00 750.00 4500.0030" BCCS ELB B 0.079"
0041 0995000000-E 340  692 LF  10.00 6920.00 20.00 13840.00 15.00 10380.00PIPE REMOVAL
0042 1000000000-E 462  500 SY  70.00 35000.00 80.00 40000.00 55.00 27500.006" SLOPE PROTECTION
0043 1011000000-N 500 Lump Sum 400000.00 500000.00 250000.00FINE GRADING
0044 1044000000-E 501  58,850 SY  1.88 110638.00 2.50 147125.00 1.83 107695.50LIME TRTD SOIL (SLURRY)
0045 1066000000-E 501  589 TON 142.00 83638.00 165.00 97185.00 142.00 83638.00LIME FOR LIME TREATED SOIL
0046 1110000000-E 510  1,000 TON 20.00 20000.00 12.50 12500.00 20.00 20000.00STABILIZER AGGREGATE
0047 1121000000-E 520  45,900 TON 13.80 633420.00 12.50 573750.00 17.00 780300.00AGGREGATE BASE COURSE
0048 1176000000-E 542  58,850 SY  1.30 76505.00 2.25 132412.50 1.25 73562.50**" SOIL CEMENT BASE

(7")
0049 1187000000-E 542  244 TON 185.00 45140.00 150.00 36600.00 185.00 45140.00PC FOR SOIL CEMENT BASE
0050 1198000000-E SP   736 TON 20.00 14720.00 12.50 9200.00 20.00 14720.00AGGREGATE FOR SOIL CEM BS
0051 1220000000-E 545  500 TON 20.00 10000.00 12.50 6250.00 30.00 15000.00INCIDENTAL STONE BASE
0052 1275000000-E 600  1,187 GAL 2.15 2552.05 2.20 2611.40 2.15 2552.05PRIME COAT
0053 1489000000-E 610  420 TON 43.50 18270.00 45.50 19110.00 43.50 18270.00ASP CONC BASE CRS B25.0B
0054 1491000000-E 610  11,800 TON 40.20 474360.00 42.50 501500.00 40.20 474360.00ASP CONC BASE CRS B25.0C
0055 1503000000-E 610  23,700 TON 37.20 881640.00 39.10 926670.00 37.20 881640.00ASP CONC INTR CRS I19.0C
0056 1523000000-E 610  20,100 TON 37.55 754755.00 39.50 793950.00 37.55 754755.00ASP CONC SURF CRS S9.5C
0057 1525000000-E SP   1,100 TON 42.60 46860.00 44.75 49225.00 42.60 46860.00ASP CONC SURF CRS SF9.5A
0058 1560000000-E 620  1,711 TON 297.00 508167.00 325.00 556075.00 297.00 508167.00ASP FOR PLANT MIX  PG64-22
0059 1565000000-E 620  1,206 TON 314.50 379287.00 350.00 422100.00 314.50 379287.00ASP FOR PLANT MIX PG70-22
0060 1693000000-E 654  200 TON 180.00 36000.00 175.00 35000.00 140.89 28178.00ASPH PLT MIX PVMT REPAIR
0061 1840000000-E 665  39,800 LF  0.28 11144.00 0.40 15920.00 0.25 9950.00MILLED RUMBLE STRIPS
0062 2022000000-E 815  175 CY  7.50 1312.50 5.00 875.00 7.50 1312.50SUBDRAIN EXCAVATION
0063 2033000000-E 815  100 CY  35.00 3500.00 30.00 3000.00 35.00 3500.00SUBDRAIN FINE AGGREGATE
0064 2044000000-E 815  500 LF  5.00 2500.00 4.00 2000.00 5.00 2500.006" PERF SUBDRN PIPE
0065 2055000000-E 815  15 EA  0.50 7.50 1.00 15.00 0.50 7.506" SUBDRN Y,T,OR L
0066 2066000000-N 815  1 EA  200.00 200.00 200.00 200.00 200.00 200.00CONC PAD SUBDRN OUTLET
0067 2077000000-E 815  6 LF  5.00 30.00 4.00 24.00 5.00 30.006" OUTLET PIPE (SUBDRNS)
0068 2099000000-E 816  400 LF  4.00 1600.00 5.00 2000.00 4.00 1600.00SHOULDER DRAIN
0069 2110000000-E 816  400 LF  3.00 1200.00 4.00 1600.00 3.00 1200.004" SHOULDER DRAIN PIPE
0070 2121000000-E 816 18.5 LF  10.00 185.00 5.00 92.50 10.00 185.004" OUTLET PIPE (SH DRNS)
0071 2143000000-E 818  10 TON 65.00 650.00 20.00 200.00 24.47 244.70BLOTTING SAND
0072 2209000000-E 838  40 CY  890.27 35610.80 800.00 32000.00 1000.00 40000.00ENDWALLS
0073 2253000000-E 840  2 CY  1721.43 3442.86 1500.00 3000.00 1250.00 2500.00PIPE COLLARS
0074 2275000000-E SP   5 CY  356.03 1780.15 500.00 2500.00 200.00 1000.00FLOWABLE FILL
0075 2286000000-N 840  89 EA  1207.15 107436.35 1250.00 111250.00 1400.00 124600.00MASNRY DRAINAGE STRUCT
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0076 2308000000-E 840  22 LF  290.00 6380.00 375.00 8250.00 300.00 6600.00MASNRY DRAINAGE STRUCT
0077 2364200000-N 840  21 EA  465.00 9765.00 500.00 10500.00 550.00 11550.00FRAME W/2GRTS 840.20 STD
0078 2365000000-N 840  44 EA  845.00 37180.00 500.00 22000.00 600.00 26400.00FRAME W/2GRTS 840.22 STD
0079 2366000000-N 840  16 EA  358.12 5729.92 500.00 8000.00 600.00 9600.00FRAME W/2GRTS 840.24 STD
0080 2374000000-N 840  2 EA  390.07 780.14 550.00 1100.00 600.00 1200.00FRAME-GRT-HD 840.03 **

(E)
0081 2374000000-N 840  3 EA  390.07 1170.21 575.00 1725.00 600.00 1800.00FRAME-GRT-HD 840.03 **

(F)
0082 2374000000-N 840  1 EA  390.07 390.07 575.00 575.00 600.00 600.00FRAME-GRT-HD 840.03 **

(G)
0083 2396000000-N 840  1 EA  350.00 350.00 350.00 350.00 450.00 450.00FRAME W/COVER STD 840.54
0084 2440000000-N 840  6 EA  100.00 600.00 400.00 2400.00 750.00 4500.00CONC APRON FOR CATCH BASIN
0085 2451000000-N 840  81 EA  100.00 8100.00 500.00 40500.00 500.00 40500.00CONC APRON FOR DROP INLET
0086 2535000000-E 846  1,300 LF  18.47 24011.00 11.00 14300.00 15.00 19500.00**"X**" CONCRETE CURB

(8" X 18")
0087 2549000000-E 846  2,500 LF  12.00 30000.00 5.00 12500.00 12.00 30000.002'-6"CONC CURB & GUTTER
0088 2556000000-E 846  4,550 LF  11.66 53053.00 5.00 22750.00 12.00 54600.00SHOULDER BERM GUTTER
0089 2570000000-N SP   2 EA  1300.00 2600.00 1000.00 2000.00 1500.00 3000.00MODIFIED CONCRETE FLUME
0090 2580000000-E 846  725 LF  9.84 7134.00 5.00 3625.00 11.00 7975.00CONCRETE VALLEY GUTTER
0091 2619000000-E 850  65 SY  60.00 3900.00 22.00 1430.00 60.00 3900.004" CONCRETE PAVED DITCH
0092 2655000000-E 852  1,000 SY  59.73 59730.00 15.00 15000.00 50.00 50000.005" MONO CONC ISLDS (KEY IN)
0093 2675000000-E 852  110 SY  80.00 8800.00 30.00 3300.00 50.00 5500.003" CORRUGATED CONC ISLNDS
0094 3000000000-N SP   2 EA  4500.00 9000.00 5000.00 10000.00 4180.00 8360.00IMPACT ATTEN TYPE 350
0095 3030000000-E 862  9,750 LF  14.00 136500.00 15.50 151125.00 13.28 129480.00STL BM GUARDRAIL
0096 3150000000-N 862  20 EA  48.00 960.00 50.00 1000.00 28.00 560.00ADDIT GUARDRAIL POSTS
0097 3180000000-N 862  4 EA  1260.00 5040.00 1350.00 5400.00 2190.00 8760.00GR ANCHOR TYPE **********

(B-77)
0098 3210000000-N 862  7 EA  545.00 3815.00 600.00 4200.00 520.00 3640.00GR ANCHOR TYPE CAT-1
0099 3215000000-N 862  10 EA  1280.00 12800.00 1350.00 13500.00 1410.00 14100.00GR ANCHOR TYPE III
0100 3270000000-N SP   12 EA  1720.00 20640.00 2000.00 24000.00 2029.00 24348.00GR ANCHOR TYPE 350
0101 3285000000-N SP   2 EA  1290.00 2580.00 1500.00 3000.00 1890.00 3780.00GR ANCHOR TYPE M-350
0102 3389400000-E 865  8,400 LF  6.00 50400.00 6.50 54600.00 4.88 40992.00DBL FACED CABLE GUIDERAIL
0103 3389600000-N 865  12 EA  840.00 10080.00 1200.00 14400.00 1595.00 19140.00CBL GUIDERAIL ANCH UNIT
0104 3503000000-E 866  22,500 LF  1.82 40950.00 2.50 56250.00 1.78 40050.00WOVEN WIRE FENCE 47" FAB
0105 3509000000-E 866  1,450 EA  14.40 20880.00 17.00 24650.00 13.20 19140.004" TIMBER POSTS 7'-6"LONG
0106 3515000000-E 866  400 EA  30.00 12000.00 35.00 14000.00 27.10 10840.005" TIMBER POSTS 8'-0"LONG
0107 3557000000-E 866  22,500 LF  0.70 15750.00 1.10 24750.00 0.88 19800.00ADDITIONAL BARBED WIRE
0108 3628000000-E 876  515 TON 27.00 13905.00 30.00 15450.00 40.00 20600.00PLAIN RIP RAP, CLASS I
0109 3649000000-E 876  2,600 TON 27.00 70200.00 25.00 65000.00 40.00 104000.00PLAIN RIP RAP, CLASS B
0110 3651000000-E SP   40 TON 150.00 6000.00 300.00 12000.00 75.00 3000.00BOULDERS
0111 3656000000-E 876  12,390 SY  2.00 24780.00 2.20 27258.00 3.00 37170.00FILTER FABRIC FOR DRAINGE
0112 3659000000-N SP   3 EA  1500.00 4500.00 1800.00 5400.00 1000.00 3000.00PREFORMED SCOUR HOLES
0113 4048000000-E 902  13 CY  628.12 8165.56 700.00 9100.00 500.00 6500.00REINF CL A CONC FOOTINGS
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0114 4054000000-E 902  1 CY  548.00 548.00 600.00 600.00 500.00 500.00PLN CL A CONC FOOTINGS
0115 4060000000-E 903  2,541 LB  2.98 7572.18 3.25 8258.25 3.00 7623.00SUPPORT, BREAKAWAY STL BM
0116 4066000000-E 903  7,169 LB  2.12 15198.28 2.50 17922.50 2.00 14338.00SIMPLE STL BM SUPPORTS
0117 4072000000-E 903  822 LF  5.38 4422.36 6.00 4932.00 5.00 4110.00SUPPORT, 3-LB STL U-CHAN
0118 4096000000-N 904  5 EA  106.67 533.35 120.00 600.00 70.00 350.00SIGN ERECTION, TYPE D
0119 4102000000-N 904  26 EA  56.38 1465.88 60.00 1560.00 40.00 1040.00SIGN ERECTION, TYPE E
0120 4108000000-N 904  11 EA  118.24 1300.64 150.00 1650.00 100.00 1100.00SIGN ERECTION, TYPE F
0121 4110000000-N 904  11 EA  598.78 6586.58 650.00 7150.00 300.00 3300.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0122 4110000000-N 904  6 EA  378.42 2270.52 425.00 2550.00 125.00 750.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0123 4400000000-E 1110  835 SF  4.38 3657.30 4.50 3757.50 4.38 3657.30WORK ZONE SIGNS (STAT)
0124 4405000000-E 1110  296 SF  15.00 4440.00 4.50 1332.00 4.33 1281.68WORK ZONE SIGNS (PORT)
0125 4410000000-E 1110  220 SF  4.19 921.80 4.50 990.00 4.19 921.80WORK ZONE SIGNS (BARR)
0126 4425000000-N 1125  4 EA  9.93 39.72 20.00 80.00 9.93 39.72WARNING FLAG SETS
0127 4430000000-N 1130  275 EA  40.00 11000.00 40.00 11000.00 63.27 17399.25DRUMS
0128 4435000000-N 1135  124 EA  12.00 1488.00 20.00 2480.00 18.29 2267.96CONES
0129 4445000000-E 1145  284 LF  9.46 2686.64 12.00 3408.00 9.46 2686.64BARRICADES (TYPE III)
0130 4455000000-N 1150  384 MD  150.00 57600.00 100.00 38400.00 250.00 96000.00FLAGGER
0131 4520000000-N 1266  85 EA  37.38 3177.30 45.00 3825.00 50.00 4250.00TUBULAR MARKERS (FIXED)
0132 4650000000-N 1251  240 EA  5.00 1200.00 5.50 1320.00 5.00 1200.00TEMP RAISED PVMT MRKS
0133 4685000000-E 1205  59,500 LF  0.35 20825.00 0.45 26775.00 0.37 22015.00THERMO PVT MKG LINES 4"90
0134 4686000000-E 1205  25,668 LF  0.40 10267.20 0.50 12834.00 0.44 11293.92THERMO PVT MKG LINES 4"120
0135 4695000000-E 1205  3,341 LF  0.90 3006.90 1.00 3341.00 1.00 3341.008"WIDE THERMO 90 MILS
0136 4710000000-E 1205  653 LF  4.00 2612.00 5.00 3265.00 7.00 4571.0024"WIDE THERMO 120 MILS
0137 4721000000-E 1205  8 EA  80.00 640.00 90.00 720.00 60.00 480.00THERMO PVT MKG CHARACTER 120
0138 4725000000-E 1205  61 EA  90.00 5490.00 100.00 6100.00 95.00 5795.00THERMO PVT SYMBOL 90MILS
0139 4770000000-E 1205  1,040 LF  1.20 1248.00 1.40 1456.00 1.75 1820.004" COLD APPL PLSTIC LINES
0140 4810000000-E 1205  72,607 LF  0.14 10164.98 0.16 11617.12 0.14 10164.98PAINT PVMT MARKINGS 4"
0141 4820000000-E 1205  120 LF  0.30 36.00 0.35 42.00 0.70 84.00PAINT PVMT MARKINGS 8"
0142 4835000000-E 1205  144 LF  2.00 288.00 2.50 360.00 2.50 360.00PAINT PVT MKG LINES 24"
0143 4900000000-N 1252  683 EA  4.50 3073.50 5.00 3415.00 4.10 2800.30PERM RAISED PVMT MARKERS
0144 5300000000-E 1505  50 TON 26.75 1337.50 30.00 1500.00 30.00 1500.00FND CONDIT MAT CL *******

(VI)
0145 5306000000-E SP   50 TON 26.75 1337.50 30.00 1500.00 30.00 1500.00BEDDING MATL, CL ********

(IV)
0146 5360000000-E 1510  951 LF  34.02 32353.02 36.00 34236.00 60.00 57060.006" DI WATER PIPE  PC 350
0147 5480000000-E 1510  600 LB  8.20 4920.00 10.00 6000.00 5.00 3000.00DI H2O FITTINGS 250# MIN
0148 5840000000-E 1540  318 LF  100.00 31800.00 100.00 31800.00 125.00 39750.00**"STL NCAS PIPE *****"OC

(12-3/4", 0.188")
0149 6000000000-E 1605  27,785 LF  1.78 49457.30 2.50 69462.50 1.78 49457.30TEMPORARY SILT FENCE
0150 6006000000-E 1610  735 TON 27.00 19845.00 30.00 22050.00 40.00 29400.00EROS CONTRL STONE CL A
0151 6009000000-E 1610  21,025 TON 27.00 567675.00 25.00 525625.00 40.00 841000.00EROS CONTRL STONE CL B
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0152 6012000000-E 1610  9,225 TON 28.00 258300.00 22.00 202950.00 40.00 369000.00SEDIMENT CONTROL STONE
0153 6015000000-E 1615  110 ACR 350.00 38500.00 450.00 49500.00 350.00 38500.00TEMPORARY MULCHING
0154 6018000000-E 1620  3,750 LB  2.00 7500.00 2.25 8437.50 2.00 7500.00SEED FOR TEMP SEEDING
0155 6021000000-E 1620  15 TON 600.00 9000.00 650.00 9750.00 600.00 9000.00FERT FOR TEMP SEEDING
0156 6024000000-E 1622  2,440 LF  12.00 29280.00 8.00 19520.00 12.31 30036.40TEMPORARY SLOPE DRAINS
0157 6027000000-N 1622  41 EA  75.00 3075.00 150.00 6150.00 173.50 7113.50INLET PROTCN @ SLOPE DRNS
0158 6029000000-E SP   11,140 LF  1.68 18715.20 2.50 27850.00 1.68 18715.20SAFETY FENCE
0159 6030000000-E 1630  137,875 CY  0.05 6893.75 1.00 137875.00 0.01 1378.75SILT EXCAVATION
0160 6036000000-E 1631  16,745 SY  1.15 19256.75 1.50 25117.50 1.15 19256.75MATTING FOR EROS CONTROL
0161 6038000000-E SP   1,710 SY  6.50 11115.00 7.00 11970.00 6.50 11115.00PERM SOIL REINF MAT
0162 6042000000-E 1632  2,930 LF  4.00 11720.00 2.50 7325.00 2.65 7764.501/4" HARDWARE CLOTH
0163 6069000000-E 1638  440 CY  15.00 6600.00 50.00 22000.00 15.00 6600.00STILLING BASINS
0164 6084000000-E 1660 202.5 ACR 920.00 186300.00 1050.00 212625.00 920.00 186300.00SEEDING AND MULCHING
0165 6087000000-E 1660 62.5 ACR 38.00 2375.00 50.00 3125.00 38.00 2375.00MOWING
0166 6090000000-E 1661  900 LB  5.00 4500.00 5.50 4950.00 5.00 4500.00SEED FOR REPAIR SEEDING
0167 6093000000-E 1661  2 TON 800.00 1600.00 900.00 1800.00 800.00 1600.00FERT FOR REPAIR SEEDING
0168 6096000000-E 1662  2,500 LB  1.35 3375.00 1.50 3750.00 1.35 3375.00SEED FOR SUPP SEEDING
0169 6108000000-E 1665 151.75 TON 310.00 47042.50 350.00 53112.50 310.00 47042.50FERTILIZER TOPDRESSING
0170 6109200000-E SP  1.85 ACR 6500.00 12025.00 7000.00 12950.00 6500.00 12025.00SPECIAL SEED UND GR CENTIPEDE
0171 6111000000-E SP   37 LF  30.00 1110.00 60.00 2220.00 30.00 1110.00IMPERVIOUS DIKE
0172 6114000000-N SP   40 HR  42.00 1680.00 50.00 2000.00 42.00 1680.00SPECIALIZED HAND MOWING
0173 6117000000-N 1675  36 EA  1.00 36.00 110.00 3960.00 1.00 36.00RESPONSE FOR EROS CONTROL
0174 6118000000-N SP   96 EA  250.00 24000.00 200.00 19200.00 250.00 24000.00ROOTWADS
0175 6120000000-E SP   1,130 CY  15.00 16950.00 17.00 19210.00 15.00 16950.00CULVERT DIVERSION CHANNEL
0176 6123000000-E 1670 4.5 ACR 818.00 3681.00 900.00 4050.00 818.00 3681.00REFORESTATION
0177 6126000000-E SP  2.11 ACR 8186.00 17272.46 10000.00 21100.00 8186.00 17272.46STREAMBANK REFORESTATION
0178 7060000000-E 1705  2,000 LF  1.69 3380.00 1.85 3700.00 1.69 3380.00SIGNAL CABLE
0179 7120000000-E 1705  15 EA  750.00 11250.00 825.00 12375.00 750.00 11250.00VEHICLE SIGNAL HD (12", 3 SECT)
0180 7144000000-E 1705  6 EA  980.00 5880.00 1050.00 6300.00 980.00 5880.00VEHICLE SIGNAL HD (12", 5 SECT)
0181 7252000000-E 1710  3,050 LF  1.49 4544.50 1.65 5032.50 1.49 4544.50MESSENGER CABLE (1/4")
0182 7279000000-E 1715  370 LF  0.89 329.30 1.00 370.00 0.89 329.30TRACER WIRE
0183 7300000000-E 1715  2,190 LF  4.99 10928.10 5.50 12045.00 4.99 10928.10TRENCHING (UNPAVED)
0184 7301000000-E SP   1,130 LF  14.10 15933.00 16.00 18080.00 14.10 15933.00DIR DRILL POLY COND ****", **** COND

(2", 2)
0185 7302000000-E SP   280 LF  11.60 3248.00 14.00 3920.00 11.60 3248.00DIR DRILL POLY COND 1.25" **** COND

(4)
0186 7324000000-N 1716  15 EA  210.00 3150.00 240.00 3600.00 210.00 3150.00JUNCTION BOX (STANDARD SIZE)
0187 7336000000-N 1716  9 EA  495.00 4455.00 550.00 4950.00 495.00 4455.00JUNCTION BOX (OVER-SIZED)
0188 7372000000-N 1721  3 EA  225.00 675.00 250.00 750.00 225.00 675.00GUY ASSEMBLY
0189 7432000000-E 1722  3 EA  240.00 720.00 300.00 900.00 240.00 720.002" RISER WITH TUBING
0190 7444000000-E 1725  4,740 LF  3.39 16068.60 3.75 17775.00 3.39 16068.60INDUCTIVE LOOP SAWCUT
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0191 7456000000-E 1726  4,740 LF  0.99 4692.60 1.10 5214.00 0.99 4692.60LEAD-IN CABLE
0192 7516000000-E 1730  4,510 LF  1.60 7216.00 1.80 8118.00 1.60 7216.00COMMUNICATIONS CABLE (** FIBER)

(12)
0193 7552000000-N 1731  3 EA  1600.00 4800.00 1800.00 5400.00 1600.00 4800.00INTERCONNECT CENTER
0194 7564000000-N 1732  3 EA  1700.00 5100.00 1900.00 5700.00 1700.00 5100.00FIBER-OPTIC TRANSCEIVER
0195 7566000000-N 1733  8 EA  85.00 680.00 100.00 800.00 85.00 680.00DELINEATOR MARKER
0196 7574000000-N SP   1 EA  1800.00 1800.00 2000.00 2000.00 1800.00 1800.00FURN FIB-OPT TRANSCEIVER
0197 7575180000-N SP   1 EA  800.00 800.00 1000.00 1000.00 800.00 800.00CABLE TRANSFER
0198 7588000000-N 1741  7 EA  8662.00 60634.00 9500.00 66500.00 8662.00 60634.00SGNL MAST ARM WITH METAL POLE
0199 7590000000-N SP   1 EA  7212.00 7212.00 8000.00 8000.00 7212.00 7212.00DBL MAST ARM WITH METAL POLE
0200 7613000000-N SP   8 EA  600.00 4800.00 700.00 5600.00 600.00 4800.00SOIL TEST
0201 7614000000-E SP   105 LF  350.00 36750.00 375.00 39375.00 350.00 36750.00DRILLED PIER FOUND (**")

(42")
0202 7614000000-E SP   15 LF  390.00 5850.00 425.00 6375.00 390.00 5850.00DRILLED PIER FOUND (**")

(48")
0203 7631000000-N 1744  8 EA  300.00 2400.00 350.00 2800.00 300.00 2400.00MAST ARM W/ MTL POLE DES
0204 7636000000-N 1745  6 EA  340.00 2040.00 400.00 2400.00 340.00 2040.00SIGN FOR SIGNALS
0205 7684000000-N 1750  3 EA  650.00 1950.00 725.00 2175.00 650.00 1950.00SIGNAL CABINET FOUNDATION
0206 7688000000-N SP   3 EA  325.00 975.00 375.00 1125.00 325.00 975.00CABINET BASE ADAPTER
0207 7756000000-N 1751  3 EA  11480.00 34440.00 12750.00 38250.00 11480.00 34440.00CONTLR WITH CBNT, 2070L BASE MTD
0208 7780000000-N SP   14 EA  144.00 2016.00 160.00 2240.00 144.00 2016.00DETECTOR CARD (TYPE 2070L)
0209 7960000000-N SP   2 EA  2200.00 4400.00 2400.00 4800.00 2200.00 4400.00METAL POLE FOUND REMVL
0210 7972000000-N SP   2 EA  600.00 1200.00 700.00 1400.00 600.00 1200.00METAL POLE REMOVAL
0211 7980000000-N SP   1 EA  1400.00 1400.00 1500.00 1500.00 1400.00 1400.00GENERIC SIGNAL ITEM (EA)

MODIFY CONTROLLER WITH CABINETNEMA TS-1

CULVERT ITEMS

0212 8126000000-N 414 Lump Sum 20000.00 42000.00 20000.00CULV EXCAV @ ************
(508+40.00-L-)

0213 8126000000-N 414 Lump Sum 15000.00 32000.00 15000.00CULV EXCAV @ ************
(532+67.00-L-)

0214 8133000000-E 414  645 TON 25.00 16125.00 40.00 25800.00 25.00 16125.00FND CONDIT MAT, BOX CULV
0215 8196000000-E 420 1,409.9 CY  240.00 338376.00 305.00 430019.50 240.00 338376.00CLASS A CONCRETE (CULV)
0216 8245000000-E 425  198,509 LB  0.55 109179.95 0.70 138956.30 0.55 109179.95REINF STEEL (CULVERT)
0217 8594000000-E 876  109 TON 50.00 5450.00 40.00 4360.00 50.00 5450.00PLAIN RIP RAP B

STRUCTURE ITEMS

0218 8091000000-N 410 Lump Sum 4500.00 5600.00 25000.00FND EXCAV B** STA *******
(1, 519+42.20-L-)

0219 8147000000-E 420  21,105 SF  19.50 411547.50 20.60 434763.00 30.00 633150.00REINF CONCRETE DECK SLAB
0220 8161000000-E 420  23,550 SF  0.40 9420.00 0.52 12246.00 0.50 11775.00GROOVING BRIDGE FLOORS
0221 8182000000-E 420 247.1 CY  717.00 177170.70 800.00 197680.00 850.00 210035.00CLASS A CONCRETE (BRIDGE)
0222 8210000000-N 422 Lump Sum 58000.00 68000.00 30000.00BRG APPR SLAB ***********

(519+42.20-L-)



NOV 16, 2004 02:47 PM

TIP NO R-2417BB 2:00 PM 7 /  7 024

LEE

34431.3.6

NOV 16 2004 C200895
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF SR-1521 (KELLY DR) TO EAST OF NC-42.

SANFORD CONTRACTORS, INC.

SANFORD,  NC

1.974 MI

KEY CONSTRUCTORS, INC. TRIANGLE GRADING & PAVING, INC.

CLARKSVILLE,  VA BURLINGTON,  NC

0223 8210000000-N 422 Lump Sum 59900.00 75000.00 30000.00BRG APPR SLAB ***********
(565+49.40-L- LT. LANE)

0224 8210000000-N 422 Lump Sum 59900.00 75000.00 30000.00BRG APPR SLAB ***********
(565+49.40-L-RT. LANE)

0225 8217000000-E 425  40,652 LB  0.88 35773.76 0.80 32521.60 1.50 60978.00REINF STEEL (BRIDGE)
0226 8238000000-E 425  1,323 LB  2.50 3307.50 1.12 1481.76 2.50 3307.50SPIRAL COL REINF STL BRG
0227 8280000000-E 440 Lump Sum 1042000.00 1116000.00 1250000.00STRUCTURAL STEEL
0228 8364000000-E 450  3,860 LF  30.85 119081.00 41.30 159418.00 32.00 123520.00HP12X53 PILES
0229 8503000000-E 460 1,060.4 LF  54.10 57367.64 55.00 58322.00 70.00 74228.00CONCRETE BARRIER RAIL
0230 8531000000-E 462  1,791 SY  65.50 117310.50 76.00 136116.00 65.00 116415.004" SLOPE PROTECTION
0231 8650000000-N SP  Lump Sum 9400.00 7400.00 35000.00POT BEARINGS
0232 8657000000-N 430 Lump Sum 11700.00 38000.00 30000.00ELASTOMERIC BEARINGS
0233 8692000000-N SP  Lump Sum 42200.00 63000.00 30000.00EVAZOTE JOINT SEALS

 

    TOTAL 18528334.19 TOTAL 23297535.43 TOTAL 25608829.21CONTRACT TOTAL

 

    SUB-TOTAL 15805624.64 SUB-TOTAL 20143851.27 SUB-TOTAL 22411289.76ROADWAY ITEMS
    SUB-TOTAL 504130.95 SUB-TOTAL 673135.80 SUB-TOTAL 504130.95CULVERT ITEMS
    SUB-TOTAL 2218578.60 SUB-TOTAL 2480548.36 SUB-TOTAL 2693408.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  18528334.19SANFORD CONTRACTORS, INC.
     2  23297535.43KEY CONSTRUCTORS, INC.
     3  25608829.21TRIANGLE GRADING & PAVING, INC.



NOV 16, 2004 02:47 PM

TIP NO B-3506 2:00 PM 1 /  3 025

RANDOLPH

33120.3.1

NOV 16 2004 C201318
FED AID NO BRZ-2832(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RICHLAND CREEK AND APPROACHES ON SR-2832.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

0.227 MI

DANE CONSTRUCTION, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MOORESVILLE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 59000.00 57200.00MOBILIZATION
0002 0022000000-E 225  13,600 CY  11.33 154088.00 6.50 88400.00 5.50 74800.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 13500.00 50000.00 25000.00REINF BRG APPR **********

(17+97.50)
0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.05 1.05SUPP CLEARING & GRUBBING
0005 0057000000-E 226  700 CY  7.90 5530.00 7.25 5075.00 7.35 5145.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 130000.00 134000.00 90572.61GRADING
0007 0080000000-E SP   100 TON 32.45 3245.00 25.00 2500.00 26.25 2625.00CLASS IV SUBGRD STABILIZATION
0008 0196000000-E 270  500 SY  2.10 1050.00 2.20 1100.00 2.30 1150.00SOIL STABILIZATION FABRIC
0009 0343000000-E 310  148 LF  25.60 3788.80 28.00 4144.00 26.25 3885.0015" SIDE DRAIN PIPE
0010 0366000000-E 310  84 LF  19.96 1676.64 32.00 2688.00 31.50 2646.0015" RC PIPE CULV III
0011 0708000000-E 310  64 LF  29.20 1868.80 28.00 1792.00 26.25 1680.0015" BCCSP B 0.064"
0012 0806000000-E 310  2 EA  272.30 544.60 350.00 700.00 315.00 630.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  89 LF  8.15 725.35 7.00 623.00 7.35 654.15PIPE REMOVAL
0014 0996000000-N 350  1 EA  1279.20 1279.20 1000.00 1000.00 1050.00 1050.00PIPE CLEAN-OUT
0015 1121000000-E 520  180 TON 29.45 5301.00 25.00 4500.00 26.25 4725.00AGGREGATE BASE COURSE
0016 1220000000-E 545  100 TON 25.50 2550.00 25.00 2500.00 51.55 5155.00INCIDENTAL STONE BASE
0017 1275000000-E 600  66 GAL 7.00 462.00 7.00 462.00 7.00 462.00PRIME COAT
0018 1489000000-E 610  600 TON 70.00 42000.00 70.00 42000.00 70.00 42000.00ASP CONC BASE CRS B25.0B
0019 1525000000-E SP   400 TON 80.00 32000.00 80.00 32000.00 80.00 32000.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  52 TON 279.00 14508.00 279.00 14508.00 279.00 14508.00ASP FOR PLANT MIX  PG64-22
0021 2286000000-N 840  3 EA  1800.00 5400.00 3000.00 9000.00 1890.00 5670.00MASNRY DRAINAGE STRUCT
0022 2367000000-N 840  3 EA  450.00 1350.00 1000.00 3000.00 525.00 1575.00FRAME W/2GRTS 840.29 STD
0023 2556000000-E 846  190 LF  25.00 4750.00 20.00 3800.00 26.25 4987.50SHOULDER BERM GUTTER
0024 3165000000-N SP   4 EA  1800.00 7200.00 2100.00 8400.00 2205.00 8820.00GR ANCHOR TYPE **********

(350, WEATHERING STEEL)
0025 3165000000-N SP   4 EA  1100.00 4400.00 1700.00 6800.00 1785.00 7140.00GR ANCHOR TYPE **********

(III, WEATHERING STEEL)
0026 3420000000-E SP   350 LF  14.00 4900.00 17.90 6265.00 18.80 6580.00GENERIC GUARDRAIL ITEM (LF)

STEEL BM GUARDRAIL (WEATHERING STEEL)
0027 3435000000-N SP   5 EA  35.00 175.00 80.00 400.00 84.00 420.00GENERIC GUARDRAIL ITEM (EA)

ADDITIONAL GUARDRAIL POSTS (WEATHERING STEEL)
0028 3642000000-E 876  250 TON 24.00 6000.00 40.00 10000.00 39.90 9975.00PLAIN RIP RAP, CLASS A
0029 3649000000-E 876  10 TON 102.50 1025.00 40.00 400.00 39.90 399.00PLAIN RIP RAP, CLASS B
0030 3656000000-E 876  160 SY  1.51 241.60 2.50 400.00 3.00 480.00FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  192 SF  10.00 1920.00 10.00 1920.00 5.25 1008.00WORK ZONE SIGNS (STAT)
0032 4410000000-E 1110  57 SF  10.00 570.00 10.00 570.00 4.40 250.80WORK ZONE SIGNS (BARR)
0033 4425000000-N 1125  6 EA  20.00 120.00 15.00 90.00 13.05 78.30WARNING FLAG SETS
0034 4445000000-E 1145  60 LF  30.00 1800.00 12.00 720.00 10.00 600.00BARRICADES (TYPE III)
0035 4810000000-E 1205  10,200 LF  0.23 2346.00 0.23 2346.00 0.25 2550.00PAINT PVMT MARKINGS 4"
0036 4900000000-N 1252  32 EA  8.00 256.00 8.00 256.00 8.40 268.80PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  550 LF  6.00 3300.00 6.00 3300.00 2.75 1512.50TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 23.50 1762.50 40.00 3000.00 39.90 2992.50EROS CONTRL STONE CL A



NOV 16, 2004 02:47 PM

TIP NO B-3506 2:00 PM 2 /  3 025

RANDOLPH

33120.3.1

NOV 16 2004 C201318
FED AID NO BRZ-2832(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RICHLAND CREEK AND APPROACHES ON SR-2832.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

0.227 MI

DANE CONSTRUCTION, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MOORESVILLE,  NC GREENSBORO,  NC

0039 6009000000-E 1610  450 TON 23.20 10440.00 40.00 18000.00 39.90 17955.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  150 TON 23.00 3450.00 30.00 4500.00 31.50 4725.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  3 ACR 420.00 1260.00 400.00 1200.00 441.00 1323.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 3.15 315.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.5 TON 650.00 325.00 320.00 160.00 682.50 341.25FERT FOR TEMP SEEDING
0044 6030000000-E 1630  1,050 CY  2.15 2257.50 9.00 9450.00 1.05 1102.50SILT EXCAVATION
0045 6036000000-E 1631  1,200 SY  1.45 1740.00 3.00 3600.00 1.55 1860.00MATTING FOR EROS CONTROL
0046 6042000000-E 1632  75 LF  6.10 457.50 2.45 183.75 3.15 236.251/4" HARDWARE CLOTH
0047 6084000000-E 1660 3.5 ACR 1480.00 5180.00 1200.00 4200.00 1554.00 5439.00SEEDING AND MULCHING
0048 6087000000-E 1660  2 ACR 45.00 90.00 50.00 100.00 47.25 94.50MOWING
0049 6090000000-E 1661  50 LB  7.00 350.00 5.00 250.00 7.35 367.50SEED FOR REPAIR SEEDING
0050 6093000000-E 1661 0.25 TON 900.00 225.00 640.00 160.00 945.00 236.25FERT FOR REPAIR SEEDING
0051 6096000000-E 1662  75 LB  1.85 138.75 1.00 75.00 1.95 146.25SEED FOR SUPP SEEDING
0052 6108000000-E 1665  3 TON 400.00 1200.00 330.00 990.00 420.00 1260.00FERTILIZER TOPDRESSING
0053 6114000000-N SP  1.5 HR  40.00 60.00 50.00 75.00 42.00 63.00SPECIALIZED HAND MOWING
0054 6117000000-N 1675  8 EA  50.00 400.00 1.00 8.00 52.50 420.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0055 8017000000-N SP  Lump Sum 1.00 8500.00 11525.00CM&R TEMP ACCESS ***********
(17+97.50-L-)

0056 8021000000-N SP  Lump Sum 96000.00 44000.00 39300.00REMV EXIST STR **********
(17+97.50-L-)

0057 8091000000-N 410 Lump Sum 15000.00 10535.00 18625.00FND EXCAV B** STA *******
(1, 17+97.50-L-)

0058 8091000000-N 410 Lump Sum 15000.00 15000.00 22495.00FND EXCAV B** STA *******
(2, 17+97.50-L-)

0059 8096000000-E SP   61 LF  600.00 36600.00 700.00 42700.00 663.30 40461.30PILE EXCAVATION IN SOIL
0060 8097000000-E SP   22 LF  600.00 13200.00 788.00 17336.00 715.65 15744.30PILE EXCAVATION NOT IN SOIL
0061 8119000000-E 412  675 CY  8.00 5400.00 15.00 10125.00 9.45 6378.75UNCLASSIFIED STR EXCAV
0062 8147000000-E 420  4,918 SF  15.00 73770.00 27.25 134015.50 27.81 136769.58REINF CONCRETE DECK SLAB
0063 8161000000-E 420  5,472 SF  0.60 3283.20 0.55 3009.60 0.50 2736.00GROOVING BRIDGE FLOORS
0064 8182000000-E 420  158 CY  875.00 138250.00 750.00 118500.00 739.00 116762.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 28000.00 36000.00 51715.00BRG APPR SLAB ***********

(17+97.50-L-)
0066 8217000000-E 425  29,244 LB  1.00 29244.00 1.00 29244.00 0.85 24857.40REINF STEEL (BRIDGE)
0067 8238000000-E 425  1,560 LB  2.00 3120.00 1.75 2730.00 1.15 1794.00SPIRAL COL REINF STL BRG
0068 8262000000-E 430 635.89 LF  110.00 69947.90 140.00 89024.60 233.00 148162.3745" PRESTR CONCRETE GIRDR
0069 8364000000-E 450  190 LF  75.00 14250.00 75.00 14250.00 78.00 14820.00HP12X53 PILES
0070 8391000000-N 450  9 EA  150.00 1350.00 200.00 1800.00 110.00 990.00STEEL PILE POINTS
0071 8468000000-E 460 309.85 LF  110.00 34083.50 80.00 24788.00 95.00 29435.75ONE BAR METAL RAIL
0072 8517000000-E 460 325.23 LF  42.00 13659.66 52.00 16911.96 68.90 22408.351'-**"X*****"CONC PARAPET

(1'-0" X 1'-6")
0073 8608000000-E 876  515 TON 40.00 20600.00 35.00 18025.00 42.00 21630.00PLAIN RIP RAP II (2'-0")



NOV 16, 2004 02:47 PM

TIP NO B-3506 2:00 PM 3 /  3 025

RANDOLPH

33120.3.1

NOV 16 2004 C201318
FED AID NO BRZ-2832(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RICHLAND CREEK AND APPROACHES ON SR-2832.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

0.227 MI

DANE CONSTRUCTION, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MOORESVILLE,  NC GREENSBORO,  NC

0074 8622000000-E 876  570 SY  3.00 1710.00 2.50 1425.00 2.65 1510.50FILTER FABRIC FOR DRAINAGE
0075 8657000000-N 430 Lump Sum 5000.00 2500.00 3580.00ELASTOMERIC BEARINGS
0076 8692000000-N SP  Lump Sum 3000.00 2800.00 7447.00EVAZOTE JOINT SEALS

 

    TOTAL 1168076.50 TOTAL 1194131.41 TOTAL 1196228.01CONTRACT TOTAL

 

    SUB-TOTAL 547607.24 SUB-TOTAL 550911.75 SUB-TOTAL 457080.71ROADWAY ITEMS
    SUB-TOTAL 620469.26 SUB-TOTAL 643219.66 SUB-TOTAL 739147.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1168076.50CROWDER CONSTRUCTION COMPANY
     2  1194131.41DANE CONSTRUCTION, INC.
     3  1196228.01THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



NOV 16, 2004 02:47 PM

TIP NO R-2568B 2:00 PM 1 /  8 026

DAVIDSON

34468.3.3

NOV 16 2004 C201069
FED AID NO STP-109(13)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-109 FROM NORTH OF I-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

5.667 KM

TRIANGLE GRADING & PAVING,
INC.

W. C. ENGLISH, INC.

BURLINGTON,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 825000.00 900000.00 900500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 190000.00 200000.00 500000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1785000.00 1350000.00 950000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  10500.00 16800.00 10000.00 16000.00 15000.00 24000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  6 EA  1000.00 6000.00 1500.00 9000.00 2000.00 12000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  590,000 M3  4.00 2360000.00 6.50 3835000.00 6.00 3540000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 23000.00 33000.00 27000.00REINF BRG APPR **********

(61+30.523 NBL)
0008 0029000000-N SP  Lump Sum 23000.00 33000.00 27000.00REINF BRG APPR **********

(61+32.478 SBL)
0009 0036000000-M 225  8,000 M3  11.00 88000.00 6.50 52000.00 10.00 80000.00UNDERCUT EXCAVATION
0010 0080000000-M SP   2,000 MTN 17.00 34000.00 20.00 40000.00 23.00 46000.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  36,000 M3  0.01 360.00 6.50 234000.00 8.40 302400.00BORROW EXCAVATION
0012 0134000000-M 240  4,550 M3  7.50 34125.00 6.50 29575.00 7.00 31850.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  730 M   2.00 1460.00 10.00 7300.00 10.00 7300.00BERM DITCH CONSTRUCTION
0014 0156000000-M 250  28,500 M2  1.60 45600.00 3.00 85500.00 3.00 85500.00REMOVAL OF EXT ASPHALT PVM'T
0015 0192000000-N 260  35 HR  110.00 3850.00 250.00 8750.00 200.00 7000.00PROOF ROLLING
0016 0195000000-M 265  500 M3  31.00 15500.00 50.00 25000.00 40.00 20000.00SELECT GRANULAR MATERIAL
0017 0196000000-M 270  200 M2  2.80 560.00 3.00 600.00 5.00 1000.00SOIL STABILIZATION FABRIC
0018 0318000000-M 300  1,400 MTN 23.00 32200.00 30.00 42000.00 30.00 42000.00FND CONDIT MATL MINOR STRS
0019 0343000000-M 310 261.6 M   63.00 16480.80 75.00 19620.00 90.00 23544.00375MM SIDE DRAIN PIPE
0020 0344000000-M 310 13.2 M   70.00 924.00 75.00 990.00 200.00 2640.00450MM SIDE DRAIN PIPE
0021 0345000000-M 310 8.4 M   85.00 714.00 95.00 798.00 250.00 2100.00600MM SIDE DRAIN PIPE
0022 0366000000-M 310 1,790.4 M   81.00 145022.40 105.00 187992.00 110.00 196944.00375MM RCP CULV CLASS III
0023 0372000000-M 310 344.4 M   100.00 34440.00 120.00 41328.00 120.00 41328.00450MM RCP CULV CLASS III
0024 0378000000-M 310 536.4 M   110.00 59004.00 130.00 69732.00 150.00 80460.00600MM RCP CULV CLASS III
0025 0384000000-M 310 319.2 M   140.00 44688.00 175.00 55860.00 190.00 60648.00750MM RCP CULV CLASS III
0026 0390000000-M 310 8.4 M   175.00 1470.00 200.00 1680.00 255.00 2142.00900MM RCP CULV CLASS III
0027 0396000000-M 310 103.2 M   225.00 23220.00 250.00 25800.00 325.00 33540.001050MM RCP CULV CLASS III
0028 0408000000-M 310 25.2 M   350.00 8820.00 425.00 10710.00 430.00 10836.001350MM RCP CULV CLASS III
0029 0448000000-M 310 188.4 M   315.00 59346.00 375.00 70650.00 375.00 70650.00***MM RCP CULV CLASS IV

(1200MM)
0030 0448000000-M 310 81.6 M   460.00 37536.00 650.00 53040.00 650.00 53040.00***MM RCP CULV CLASS IV

(1650MM)
0031 0448000000-M 310  168 M   150.00 25200.00 200.00 33600.00 200.00 33600.00***MM RCP CULV CLASS IV

(750MM)
0032 0448000000-M 310 206.4 M   195.00 40248.00 275.00 56760.00 280.00 57792.00***MM RCP CULV CLASS IV

(900MM)
0033 0708000000-M 310 356.4 M   85.00 30294.00 100.00 35640.00 85.00 30294.00400MM BCCSP B 1.63
0034 0714000000-M 310  60 M   87.00 5220.00 100.00 6000.00 100.00 6000.00450MM BCCSP B 1.63
0035 0720000000-M 310 64.8 M   105.00 6804.00 120.00 7776.00 120.00 7776.00600MM BCCSP B 1.63
0036 0726000000-M 310  30 M   138.00 4140.00 175.00 5250.00 175.00 5250.00800MM BCCSP B 2.01
0037 0806000000-M 310  22 EA  260.00 5720.00 400.00 8800.00 200.00 4400.00400MM BCCSP ELB B 1.63



NOV 16, 2004 02:47 PM

TIP NO R-2568B 2:00 PM 2 /  8 026

DAVIDSON

34468.3.3

NOV 16 2004 C201069
FED AID NO STP-109(13)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-109 FROM NORTH OF I-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

5.667 KM

TRIANGLE GRADING & PAVING,
INC.

W. C. ENGLISH, INC.

BURLINGTON,  NC LYNCHBURG,  VA

0038 0808000000-M 310  2 EA  290.00 580.00 500.00 1000.00 300.00 600.00600MM BCCSP ELB B 1.63
0039 0980000000-M SP  25.2 M   650.00 16380.00 1000.00 25200.00 1000.00 25200.00****MM WS PIPE **** B, B&J

(600MM, 12.7MM)
0040 0995000000-M 340 591.1 M   62.00 36648.20 35.00 20688.50 35.00 20688.50PIPE REMOVAL
0041 1011000000-N 500 Lump Sum 270000.00 300000.00 72000.00FINE GRADING
0042 1044000000-M 501  42,875 M2  2.35 100756.25 2.11 90466.25 2.40 102900.00LIME TRTD SOIL (SLURRY)
0043 1066000000-M 501  500 MTN 124.00 62000.00 147.00 73500.00 130.00 65000.00LIME FOR LIME TREATED SOIL
0044 1110000000-M 510  750 MTN 20.00 15000.00 25.00 18750.00 23.00 17250.00STABILIZER AGGREGATE
0045 1121000000-M 520  2,600 MTN 20.00 52000.00 20.00 52000.00 18.00 46800.00AGGREGATE BASE COURSE
0046 1176000000-M 542  79,625 M2  2.30 183137.50 1.89 150491.25 2.40 191100.00***MM SOIL CEMENT BASE

(180MM)
0047 1187000000-M 542  2,400 MTN 139.00 333600.00 122.00 292800.00 140.00 336000.00PC FOR SOIL CEMENT BASE
0048 1198000000-M SP   550 MTN 18.00 9900.00 25.00 13750.00 20.00 11000.00AGGREGATE FOR SOIL CEM BS
0049 1209000000-M 543  83,500 L   0.55 45925.00 0.35 29225.00 0.50 41750.00ASPHALT CURING SEAL
0050 1220000000-M 545  1,000 MTN 16.00 16000.00 30.00 30000.00 20.00 20000.00INCIDENTAL STONE BASE
0051 1275000000-M 600  9,350 L   0.90 8415.00 1.00 9350.00 1.00 9350.00PRIME COAT
0052 1489000000-M 610  4,000 MTN 46.95 187800.00 39.00 156000.00 39.00 156000.00ASP CONC BASE CRS B25.0B
0053 1491000000-M 610  30,900 MTN 37.55 1160295.00 38.00 1174200.00 38.00 1174200.00ASP CONC BASE CRS B25.0C
0054 1498000000-M 610  800 MTN 54.94 43952.00 45.00 36000.00 44.00 35200.00ASP CONC INTR CRS I19.0B
0055 1503000000-M 610  26,100 MTN 37.70 983970.00 39.00 1017900.00 39.00 1017900.00ASP CONC INTR CRS I19.0C
0056 1519000000-M 610  3,800 MTN 53.75 204250.00 40.00 152000.00 40.00 152000.00ASP CONC SURF CRS S9.5B
0057 1523000000-M 610  25,500 MTN 38.65 985575.00 40.00 1020000.00 40.00 1020000.00ASP CONC SURF CRS S9.5C
0058 1560000000-M 620  3,000 MTN 253.45 760350.00 290.00 870000.00 330.00 990000.00ASP FOR PLANT MIX  PG64-22
0059 1565000000-M 620  1,530 MTN 267.50 409275.00 310.00 474300.00 350.00 535500.00ASP FOR PLANT MIX  PG70-22
0060 1693000000-M 654  10 MTN 105.63 1056.30 200.00 2000.00 200.00 2000.00ASPH PLT MIX PVMT REPAIR
0061 1840000000-M 665  19,600 M   0.58 11368.00 0.50 9800.00 1.00 19600.00MILLED RUMBLE STRIPS
0062 2000000000-N 806  195 EA  110.58 21563.10 114.00 22230.00 150.00 29250.00RIGHT OF WAY MARKERS
0063 2022000000-M 815  170 M3  8.00 1360.00 14.00 2380.00 16.00 2720.00SUBDRAIN EXCAVATION
0064 2033000000-M 815  90 M3  60.00 5400.00 45.00 4050.00 50.00 4500.00SUBDR FINE AGGREGATE
0065 2044000000-M 815  200 M   13.00 2600.00 17.00 3400.00 18.00 3600.00150MM PERF SUBDR PIPE
0066 2055000000-M 815  20 EA  22.00 440.00 0.50 10.00 1.00 20.00150MM SUBDR PIPE Y,T,&L'S
0067 2066000000-N 815  2 EA  150.00 300.00 17.00 34.00 20.00 40.00CONC PAD SUBDRN OUTLET
0068 2077000000-M 815  4 M   20.00 80.00 200.00 800.00 220.00 880.00150MM OUTLET PIPE (SD)
0069 2143000000-M 818  20 MTN 28.00 560.00 30.00 600.00 50.00 1000.00BLOTTING SAND
0070 2190000000-N 828  4 EA  100.00 400.00 400.00 1600.00 150.00 600.00TEMP STL PLT COVER FOR MDS
0071 2209000000-M 838 17.8 M3  800.00 14240.00 1000.00 17800.00 850.00 15130.00ENDWALLS
0072 2220000000-M 838 3.8 M3  950.00 3610.00 1200.00 4560.00 1000.00 3800.00REINFORCED ENDWALLS
0073 2253000000-M 840 1.79 M3  800.00 1432.00 1500.00 2685.00 850.00 1521.50PIPE COLLARS
0074 2286000000-N 840  99 EA  1000.00 99000.00 1400.00 138600.00 1200.00 118800.00MASNRY DRAINAGE STRUCT
0075 2297000000-M 840  15 M3  800.00 12000.00 1200.00 18000.00 900.00 13500.00MASONRY DRAINAGE STRS
0076 2308000000-M 840  20 M   1200.00 24000.00 802.05 16041.00 1300.00 26000.00MASONRY DRAINAGE STRS
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0077 2364000000-N 840  3 EA  350.00 1050.00 550.00 1650.00 380.00 1140.00FRAME W/2GRTS 840.16 STD
0078 2365000000-N 840  85 EA  350.00 29750.00 550.00 46750.00 380.00 32300.00FRAME W/2GRTS 840.22 STD
0079 2374000000-N 840  2 EA  350.00 700.00 600.00 1200.00 380.00 760.00FRAME-GRT-HD 840.03 **

(E)
0080 2374000000-N 840  4 EA  350.00 1400.00 600.00 2400.00 380.00 1520.00FRAME-GRT-HD 840.03 **

(F)
0081 2374000000-N 840  3 EA  350.00 1050.00 600.00 1800.00 380.00 1140.00FRAME-GRT-HD 840.03 **

(G)
0082 2396000000-N 840  1 EA  350.00 350.00 400.00 400.00 380.00 380.00FRAME W/COVER STD 840.54
0083 2516000000-M SP   3,000 M3  50.00 150000.00 45.00 135000.00 42.00 126000.00SELECT GRAN MATL TEMP FAB WALL
0084 2517000000-M SP   10,000 M2  8.00 80000.00 8.00 80000.00 120.00 1200000.00FABRIC FOR TEMP FABRIC WALL
0085 2549000000-M 846  430 M   48.07 20670.10 40.00 17200.00 33.00 14190.00750MM CONC CURB & GUTTER
0086 2556000000-M 846  790 M   60.15 47518.50 40.00 31600.00 30.00 23700.00SHLDR BERM GUTTER
0087 2612000000-M 848  33 M2  56.42 1861.86 60.00 1980.00 40.00 1320.00150MM CONC DRIVEWAY
0088 2619000000-M 850  100 M2  49.62 4962.00 60.00 6000.00 40.00 4000.00100MM CONC PAVED DITCH
0089 2647000000-M 852  640 M2  54.09 34617.60 50.00 32000.00 42.00 26880.00125MM MONOLITHIC CONC ISL (SURF MTD)
0090 2655000000-M 852  800 M2  51.70 41360.00 50.00 40000.00 40.00 32000.00125MM MONOLITHIC CONC ISL (KEY IN)
0091 2938000000-N SP   1 EA  1000.00 1000.00 2000.00 2000.00 2500.00 2500.00CONVERT DI TO JB W/MH CVR
0092 3030000000-M 862 3,844.29 M   48.00 184525.92 42.65 163958.97 45.00 172993.05STL BM GRDRAIL
0093 3045000000-M 862 190.5 M   56.00 10668.00 45.11 8593.46 50.00 9525.00STL BM GRDRAIL SHOP CURV
0094 3105000000-N 862  8 EA  120.00 960.00 35.00 280.00 40.00 320.00SBGR TERM SECT
0095 3150000000-N 862  15 EA  50.00 750.00 35.00 525.00 40.00 600.00ADDIT GUARDRAIL POSTS
0096 3195000000-N 862  1 EA  520.00 520.00 300.00 300.00 330.00 330.00GR ANCHOR TYPE AT-1
0097 3210000000-N 862  25 EA  545.00 13625.00 450.00 11250.00 500.00 12500.00GR ANCHOR TYPE CAT-1
0098 3215000000-N 862  8 EA  1310.00 10480.00 1200.00 9600.00 1300.00 10400.00GR ANCHOR TYPE III
0099 3270000000-N SP   38 EA  1740.00 66120.00 1700.00 64600.00 1800.00 68400.00GR ANCHOR TYPE 350
0100 3285000000-N SP   4 EA  1285.00 5140.00 1200.00 4800.00 1400.00 5600.00GR ANCHOR TYPE M-350
0101 3360000000-M 863  250 M   1.00 250.00 3.28 820.00 4.00 1000.00REMOVE GUARDRAIL
0102 3380000000-M 862 26.67 M   30.00 800.10 17.12 456.59 20.00 533.40TEMP STL BM GUARDRAIL
0103 3389100000-N SP   3 EA  1400.00 4200.00 700.00 2100.00 750.00 2250.00GDRL ANCH UNITS 350 TEMP
0104 3503000000-M 866  10,500 M   5.41 56805.00 5.58 58590.00 6.00 63000.00WW WIRE FENCE 1200MM FABR
0105 3509000000-M 866  2,050 EA  12.71 26055.50 13.10 26855.00 17.00 34850.00100MM FENCE POSTS 2.30M
0106 3515000000-M 866  775 EA  27.27 21134.25 28.10 21777.50 35.00 27125.00125MM FENCE POSTS 2.50M
0107 3536000000-M 866  370 M   13.87 5131.90 14.30 5291.00 12.00 4440.00CL FENCE 1200MM FABRIC
0108 3542000000-M 866  75 EA  38.12 2859.00 39.30 2947.50 55.00 4125.00LINE POST FOR 1200MM CL F
0109 3548000000-M 866  5 EA  135.80 679.00 140.00 700.00 110.00 550.00TERM POST FOR 1200MM CL
0110 3557000000-M 866  300 M   2.52 756.00 2.60 780.00 1.00 300.00ADDITIONAL BARBED WIRE
0111 3595000000-M 869 99.06 M   16.50 1634.49 15.00 1485.90 20.00 1981.20RELAPPING GUARDRAIL
0112 3628000000-M 876  1,000 MTN 37.00 37000.00 40.00 40000.00 35.00 35000.00PLN RIP RAP CL I
0113 3635000000-M 876  30 MTN 42.00 1260.00 50.00 1500.00 50.00 1500.00PLN RIP RAP CL II
0114 3642000000-M 876  360 MTN 33.00 11880.00 40.00 14400.00 34.00 12240.00PLN RIP RAP, CLASS A
0115 3649000000-M 876  1,810 MTN 35.00 63350.00 40.00 72400.00 35.00 63350.00PLN RIP RAP, CLASS B
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0116 3651000000-M SP   30 MTN 70.00 2100.00 100.00 3000.00 100.00 3000.00BOULDERS
0117 3656000000-M 876  10,420 M2  3.00 31260.00 4.00 41680.00 2.50 26050.00FILTER FABRIC FOR DRAINGE
0118 3659000000-N SP   8 EA  600.00 4800.00 1000.00 8000.00 2500.00 20000.00PREFORMED SCOUR HOLES
0119 3691000000-N SP   1 EA  500.00 500.00 1500.00 1500.00 2500.00 2500.00GENERIC EROSION CONTROL ITEM (EA)

PREFORMED SCOUR HOLE
0120 4072000000-M 903  1,008 M   17.64 17781.12 17.64 17781.12 20.00 20160.00SUPPORT, 4.5KG STEEL U-CHNL
0121 4096000000-N 904  3 EA  98.67 296.01 98.67 296.01 100.00 300.00SIGN ERECTION, TYPE D
0122 4102000000-N 904  190 EA  53.28 10123.20 53.28 10123.20 60.00 11400.00SIGN ERECTION, TYPE E
0123 4108000000-N 904  2 EA  108.73 217.46 108.73 217.46 125.00 250.00SIGN ERECTION, TYPE F
0124 4129000000-N 906  2 EA  118.67 237.34 118.67 237.34 125.00 250.00RELOCATE SIGN, TYPE *****

(D)
0125 4129000000-N 906  1 EA  72.12 72.12 72.12 72.12 80.00 80.00RELOCATE SIGN, TYPE *****

(E)
0126 4155000000-N 907  67 EA  9.89 662.63 9.89 662.63 12.00 804.00DISPOSE SIGN SYST U-CHAN
0127 4192000000-N 907  3 EA  1.00 3.00 1.00 3.00 10.00 30.00DISPOSE SUPPORT, U-CHAN
0128 4400000000-M 1110  36 M2  53.13 1912.68 60.00 2160.00 100.00 3600.00WORK ZONE SIGNS (STAT)
0129 4405000000-M 1110  27 M2  80.00 2160.00 50.00 1350.00 150.00 4050.00WORK ZONE SIGNS (PORT)
0130 4410000000-M 1110  16 M2  43.18 690.88 50.00 800.00 150.00 2400.00WORK ZONE SIGNS (BARR)
0131 4415000000-N 1115  1 EA  7500.00 7500.00 6000.00 6000.00 10000.00 10000.00FLASHING ARROW PNL TYPE C
0132 4420000000-N 1120  7 EA  22000.00 154000.00 18000.00 126000.00 15000.00 105000.00CHANGEABLE MESSAGE SIGNS
0133 4425000000-N 1125  10 EA  17.00 170.00 25.00 250.00 250.00 2500.00WARNING FLAG SETS
0134 4430000000-N 1130  343 EA  50.00 17150.00 75.00 25725.00 75.00 25725.00DRUMS
0135 4435000000-N 1135  343 EA  30.00 10290.00 20.00 6860.00 50.00 17150.00CONES
0136 4445000000-M 1145  500 M   29.38 14690.00 29.38 14690.00 35.00 17500.00BARRICADES (TYPE III)
0137 4455000000-N 1150  500 MD  175.00 87500.00 225.00 112500.00 200.00 100000.00FLAGGER
0138 4465000000-N 1160  5 EA  9900.00 49500.00 7850.00 39250.00 9000.00 45000.00TEMPORARY CRASH CUSHIONS
0139 4470000000-N 1160  5 EA  1900.00 9500.00 1850.00 9250.00 3000.00 15000.00RESET CRASH CUSHION
0140 4480000000-N 1165  2 EA  10000.00 20000.00 12500.00 25000.00 15000.00 30000.00TRUCK MTD IMP ATTN 60 MPH
0141 4485000000-M 1170  978 M   55.00 53790.00 55.00 53790.00 70.00 68460.00PORTABLE BARRIER
0142 4500000000-M 1170  802 M   15.00 12030.00 15.00 12030.00 15.00 12030.00RESET PORTABLE BARRIER
0143 4510000000-N SP   24 HR  35.00 840.00 40.00 960.00 100.00 2400.00POLICE
0144 4615000000-M 1205  1,690 M   4.00 6760.00 4.00 6760.00 5.00 8450.00REM TAPE LINES 100MM
0145 4645000000-N 1205  13 EA  150.00 1950.00 150.00 1950.00 160.00 2080.00REM TAPE PVT MKG SYMBOL
0146 4650000000-N 1251  482 EA  5.00 2410.00 5.00 2410.00 6.00 2892.00TEMP RAISED PVMT MRKS
0147 4685000000-M 1205  24,068 M   1.45 34898.60 1.45 34898.60 1.50 36102.00100MM THERMO MKG, 2.3MMTK
0148 4686000000-M 1205  9,736 M   1.65 16064.40 1.65 16064.40 1.70 16551.20100MM THERMO MKG, 3.1MMTK
0149 4695000000-M 1205  1,327 M   3.30 4379.10 3.30 4379.10 3.50 4644.50200MM THERMO MKG 2.3MM TK
0150 4710000000-M 1205  134 M   15.00 2010.00 15.00 2010.00 16.00 2144.00600MM THERMO MKG 3.1MM TK
0151 4721000000-M 1205  18 EA  75.00 1350.00 75.00 1350.00 80.00 1440.00THERMO PVT MKG CHARACTER 3.1
0152 4725000000-M 1205  116 EA  75.00 8700.00 75.00 8700.00 80.00 9280.00THERMO PVT MKG SYMB 2.3MM
0153 4810000000-M 1205  83,382 M   0.33 27516.06 0.33 27516.06 0.45 37521.90PAINT PVT MKG LINES 100MM
0154 4820000000-M 1205  160 M   0.50 80.00 0.50 80.00 0.60 96.00PAINT PVT MKG LINES 200MM
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0155 4835000000-M 1205  188 M   10.00 1880.00 10.00 1880.00 11.00 2068.00PAINT PVT MKG LINES 600MM
0156 4840000000-N 1205  96 EA  35.00 3360.00 35.00 3360.00 40.00 3840.00PAINT PVT MKG CHARACTER
0157 4845000000-N 1205  116 EA  35.00 4060.00 35.00 4060.00 40.00 4640.00PAINT PVT MKG SYMBOL
0158 4850000000-M 1205  1,112 M   1.10 1223.20 1.10 1223.20 1.20 1334.40REMVL OF 100MM LINES
0159 4860000000-M 1205  2,710 M   1.10 2981.00 1.10 2981.00 1.20 3252.00REMVL OF 200MM LINES
0160 4875000000-N 1205  19 EA  50.00 950.00 50.00 950.00 55.00 1045.00REMOVAL OF SYMBL & CHARAC
0161 4905000000-N 1253  1,286 EA  27.00 34722.00 27.00 34722.00 30.00 38580.00SNOWPLB PVMT MRKER
0162 5300000000-M 1505  594 MTN 25.00 14850.00 35.00 20790.00 27.00 16038.00FND CONDIT MAT'L ********

(VI)
0163 5306000000-M SP   594 MTN 25.00 14850.00 35.00 20790.00 27.00 16038.00BEDDN MAT'L CL **********

(VI)
0164 5318000000-M 1505  6 MTN 165.00 990.00 200.00 1200.00 170.00 1020.00PVMT REP FOR UTILITY WORK
0165 5360000000-M 1510  35 M   132.00 4620.00 110.00 3850.00 140.00 4900.00150MM DI H2O PIPE 2.41MPA
0166 5366000000-M 1510  2,260 M   99.05 223853.00 200.00 452000.00 110.00 248600.00200MM DI H2O PIPE 2.41MPA
0167 5414000000-M 1510  305 M   65.00 19825.00 65.00 19825.00 70.00 21350.0020MM CU WATER PIPE TYPE K
0168 5426000000-M 1510  90 M   67.00 6030.00 70.00 6300.00 70.00 6300.00***MM PVC H2O P SDR **********

(50MM, 17, 1.72MPA WP)
0169 5426000000-M 1510  452 M   70.00 31640.00 75.00 33900.00 75.00 33900.00***MM PVC H2O P SDR **********

(75MM, 17, 1.72MPA WP)
0170 5444000000-M 1510  798 M   82.50 65835.00 90.00 71820.00 85.00 67830.00150MM PVC H2O P SD21 1.38
0171 5480000000-M 1510  3,043 KG  8.25 25104.75 7.50 22822.50 10.00 30430.00DI H2O FITTINGS 1.72MPA
0172 5510000000-M 1510  26 EA  110.00 2860.00 200.00 5200.00 120.00 3120.0020MM CORPORATION STOP
0173 5534000000-M 1510  4 EA  450.00 1800.00 600.00 2400.00 500.00 2000.00***MM GATE V & V BX

(50MM, 1.38MPA WP)
0174 5534000000-M 1510  1 EA  600.00 600.00 750.00 750.00 700.00 700.00***MM GATE V & V BX

(75MM, 1.38MPA WP)
0175 5540000000-M 1510  10 EA  850.00 8500.00 1000.00 10000.00 900.00 9000.00150MM GATE V & V BX
0176 5546000000-M 1510  12 EA  1050.00 12600.00 1250.00 15000.00 1200.00 14400.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0177 5582000000-M 1510  9 EA  450.00 4050.00 200.00 1800.00 500.00 4500.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0178 5582000000-M 1510  2 EA  550.00 1100.00 200.00 400.00 600.00 1200.00*** X ***MM TAPPING SADDL

(150MM X 50MM)
0179 5582000000-M 1510  12 EA  700.00 8400.00 200.00 2400.00 800.00 9600.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0180 5582000000-M 1510  2 EA  900.00 1800.00 200.00 400.00 1000.00 2000.00*** X ***MM TAPPING SADDL

(200MM X 50MM)
0181 5582000000-M 1510  1 EA  300.00 300.00 200.00 200.00 350.00 350.00*** X ***MM TAPPING SADDL

(50MM X 20MM)
0182 5582000000-M 1510  3 EA  325.00 975.00 200.00 600.00 350.00 1050.00*** X ***MM TAPPING SADDL

(75MM X 20MM)
0183 5582000000-M 1510  1 EA  400.00 400.00 250.00 250.00 450.00 450.00*** X ***MM TAPPING SADDL

(75MM, 50MM)
0184 5606000000-M SP   1 EA  950.00 950.00 1500.00 1500.00 1000.00 1000.0050MM BLOW OFF ASSEMBLY
0185 5624000000-M 1510  2 EA  650.00 1300.00 2000.00 4000.00 700.00 1400.00200MM TRANS COUPLN ******

(DI TO AC)
0186 5648000000-N 1510  28 EA  600.00 16800.00 750.00 21000.00 650.00 18200.00RELOCATE EXIST WAT METER
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0187 5654000000-M SP   2 EA  3600.00 7200.00 5000.00 10000.00 4000.00 8000.00RELOC EXT H2O MTR & MTR VLT
(50MM)

0188 5672000000-N 1510  4 EA  1550.00 6200.00 1500.00 6000.00 1700.00 6800.00RELOCATE EXIST FIRE HYD
0189 5708000000-M 1520  32 M   165.00 5280.00 225.00 7200.00 170.00 5440.00***MM PVC FORCE M *******

(150MM, SDR 21, 1.38MPA WP)
0190 5756000000-M 1520  300 KG  8.25 2475.00 7.50 2250.00 9.00 2700.00DI SS PIPE FITTINGS
0191 5798000000-M 1530  31 M   45.00 1395.00 30.00 930.00 50.00 1550.00FL OR REMV *** PIPE *****

(150MM, PVC FORCE MAIN)
0192 5798000000-M 1530  224 M   55.00 12320.00 35.00 7840.00 60.00 13440.00FL OR REMV *** PIPE *****

(200MM, AC WATER)
0193 5798000000-M 1530  132 M   55.00 7260.00 35.00 4620.00 60.00 7920.00FL OR REMV *** PIPE *****

(200MM, PVC WATER)
0194 5882000000-N SP   3 EA  400.00 1200.00 750.00 2250.00 450.00 1350.00GENERIC UTILITY ITEM (EA)

REMOVE EXT WATER METER
0195 5888000000-M SP   96 M   1000.00 96000.00 1000.00 96000.00 1200.00 115200.00GENERIC UTILITY ITEM (M)

200MM DI RJ WATER PIPE, PC 2.41MPA WP, BY
TRENCHLESS     METHOD

0196 6000000000-M 1605  2,685 M   5.53 14848.05 5.70 15304.50 8.00 21480.00TEMPORARY SILT FENCE
0197 6006000000-M 1610  725 MTN 31.00 22475.00 50.00 36250.00 34.00 24650.00EROS CONTRL STONE CL A
0198 6009000000-M 1610  8,870 MTN 31.00 274970.00 50.00 443500.00 34.00 301580.00EROS CONTRL STONE CL B
0199 6012000000-M 1610  4,145 MTN 30.00 124350.00 45.00 186525.00 30.00 124350.00SEDIMENT CONTROL STONE
0200 6015000000-M 1615  45 HA  1038.00 46710.00 750.00 33750.00 1200.00 54000.00TEMPORARY MULCHING
0201 6018000000-M 1620  1,775 KG  6.62 11750.50 4.80 8520.00 7.00 12425.00SEED FOR TEMP SEEDING
0202 6021000000-M 1620 14.5 MTN 683.00 9903.50 380.00 5510.00 800.00 11600.00FERT FOR TEMP SEEDING
0203 6024000000-M 1622  335 M   75.00 25125.00 43.94 14719.90 35.00 11725.00TEMPORARY SLOPE DRAINS
0204 6027000000-N 1622  28 EA  160.00 4480.00 185.26 5187.28 200.00 5600.00INLET PROTCN @ SLOPE DRNS
0205 6030000000-M 1630  89,790 M3  0.01 897.90 0.01 897.90 0.10 8979.00SILT EXCAVATION
0206 6036000000-M 1631  16,960 M2  1.74 29510.40 2.00 33920.00 2.00 33920.00MATTING FOR EROS CONTROL
0207 6042000000-M 1632  890 M   8.70 7743.00 8.70 7743.00 15.00 13350.006.4MM HARDWARE CLOTH
0208 6069000000-M 1638  40 M3  50.00 2000.00 50.00 2000.00 55.00 2200.00STILLING BASINS
0209 6070000000-N SP   12 EA  227.00 2724.00 175.00 2100.00 1000.00 12000.00SPECIAL STILLING BASINS
0210 6084000000-M 1660 42.5 HA  2570.00 109225.00 2500.00 106250.00 2800.00 119000.00SEEDING & MULCHING
0211 6087000000-M 1660 25.5 HA  96.00 2448.00 62.50 1593.75 100.00 2550.00MOWING
0212 6090000000-M 1661  550 KG  13.23 7276.50 4.60 2530.00 15.00 8250.00SEED FOR REPAIR SEEDING
0213 6093000000-M 1661  2 MTN 884.00 1768.00 760.00 1520.00 1000.00 2000.00FERT FOR REPAIR SEEDING
0214 6096000000-M 1662  1,200 KG  3.20 3840.00 1.00 1200.00 4.00 4800.00SEED FOR SUPP SEEDING
0215 6108000000-M 1665  71 MTN 386.00 27406.00 300.00 21300.00 400.00 28400.00FERTILIZER TOPDRESSING
0216 6109000000-M SP  0.6 HA  16142.00 9685.20 10000.00 6000.00 18000.00 10800.00SPECIAL SEED UND GR FESCUE/BLGRS
0217 6111000000-M SP   15 M   100.00 1500.00 100.00 1500.00 110.00 1650.00IMPERVIOUS DIKE
0218 6114000000-N SP  31.5 HR  42.00 1323.00 25.00 787.50 50.00 1575.00SPECIALIZED HAND MOWING
0219 6117000000-N 1675  20 EA  100.00 2000.00 1.00 20.00 110.00 2200.00RESPONSE FOR EROS CONTROL
0220 6118000000-N SP   5 EA  1200.00 6000.00 300.00 1500.00 250.00 1250.00ROOTWADS
0221 6120000000-M SP   220 M3  18.00 3960.00 18.00 3960.00 20.00 4400.00CULVERT DIVERSION CHANNEL
0222 6123000000-M 1670  5 HA  1933.00 9665.00 1500.00 7500.00 2000.00 10000.00REFORESTATION



NOV 16, 2004 02:47 PM

TIP NO R-2568B 2:00 PM 7 /  8 026

DAVIDSON

34468.3.3

NOV 16 2004 C201069
FED AID NO STP-109(13)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
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0223 6126000000-M SP  0.4 HA  40060.00 16024.00 5000.00 2000.00 45000.00 18000.00STREAMBANK REFORESTATION
0224 6147000000-M SP   3,160 M   5.60 17696.00 5.60 17696.00 8.00 25280.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0225 7060000000-M 1705  760 M   9.84 7478.40 9.84 7478.40 11.00 8360.00SIGNAL CABLE
0226 7120000000-M 1705  25 EA  705.00 17625.00 705.00 17625.00 800.00 20000.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0227 7132000000-M 1705  1 EA  775.00 775.00 775.00 775.00 800.00 800.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0228 7144000000-M 1705  2 EA  1200.00 2400.00 1200.00 2400.00 1400.00 2800.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0229 7264000000-M 1710  490 M   6.50 3185.00 6.50 3185.00 7.00 3430.00MESSENGER CABLE (9.52MM)
0230 7300000000-M 1715  855 M   16.40 14022.00 16.40 14022.00 18.00 15390.00TRENCHING (UNPAVED)
0231 7324000000-N 1716  18 EA  190.00 3420.00 190.00 3420.00 200.00 3600.00JUNCTION BOX (STANDARD SIZE)
0232 7360000000-N 1720  10 EA  700.00 7000.00 700.00 7000.00 750.00 7500.00WOOD POLE
0233 7372000000-N 1721  20 EA  175.00 3500.00 175.00 3500.00 200.00 4000.00GUY ASSEMBLY
0234 7408000000-M 1722  3 EA  600.00 1800.00 600.00 1800.00 650.00 1950.0025MM RISER W/ WEATHERHEAD
0235 7420000000-M 1722  11 EA  350.00 3850.00 350.00 3850.00 400.00 4400.0050MM RISER W/ WEATHERHEAD
0236 7444000000-M 1725  1,210 M   13.42 16238.20 13.42 16238.20 14.00 16940.00INDUCTIVE LOOP SAWCUT
0237 7456000000-M 1726  1,670 M   2.46 4108.20 2.46 4108.20 3.00 5010.00LEAD-IN CABLE
0238 7636000000-N 1745  4 EA  250.00 1000.00 250.00 1000.00 300.00 1200.00SIGN FOR SIGNALS
0239 7684000000-N 1750  2 EA  600.00 1200.00 600.00 1200.00 650.00 1300.00SIGNAL CABINET FOUNDATION
0240 7688000000-N SP   2 EA  300.00 600.00 300.00 600.00 350.00 700.00CABINET BASE ADAPTER
0241 7708000000-N SP   18 EA  150.00 2700.00 150.00 2700.00 180.00 3240.00DETECTOR CARD (***********)

(TYPE 2070L)
0242 7756000000-N 1751  2 EA  10500.00 21000.00 10500.00 21000.00 12000.00 24000.00CONTLR WITH CBNT, 2070L BASE MTD
0243 7768000000-N 1751  1 EA  10400.00 10400.00 10400.00 10400.00 12000.00 12000.00CONTLR WITH CBNT, 2070L POLE MTD

CULVERT ITEMS

0244 8126000000-N 414 Lump Sum 15000.00 15000.00 17000.00CULV EXCAV @ ************
(46+85.000 -L)

0245 8133000000-M 414  177 MTN 30.00 5310.00 30.00 5310.00 33.00 5841.00FND COND MATL BOX CULV
0246 8196000000-M 420 280.2 M3  400.00 112080.00 400.00 112080.00 440.00 123288.00CL A CONC, CULVERT
0247 8245000000-M 425  28,358 KG  2.15 60969.70 2.15 60969.70 2.30 65223.40REINF STL CULV

STRUCTURE ITEMS

0248 8017000000-N SP  Lump Sum 10000.00 15000.00 33000.00CM&R TEMP ACCESS ***********
(61+31.500 -L- LT LN)

0249 8017000000-N SP  Lump Sum 10000.00 15000.00 19000.00CM&R TEMP ACCESS ***********
(61+31.500 -L- RT LN)

0250 8035000000-N 402 Lump Sum 46000.00 30000.00 75000.00REMV EXIST STR **********
(61+31.500 -L- LT LN)

0251 8105560000-M SP  26.9 M   4000.00 107600.00 2900.00 78010.00 3450.00 92805.001220MM DRILLD PIER IN SOIL
0252 8105660000-M SP  14.5 M   4000.00 58000.00 2900.00 42050.00 3800.00 55100.001220MM DRILLD PIER NO SOIL
0253 8111600000-M SP  17.4 M   1200.00 20880.00 1080.00 18792.00 1200.00 20880.00PERM STL CASING FOR 1220MM PIER
0254 8115000000-N SP   4 EA  1050.00 4200.00 1050.00 4200.00 1200.00 4800.00CROSSHOLE SONIC LOGGING
0255 8116000000-M SP  183.6 M   38.00 6976.80 38.00 6976.80 42.00 7711.20CSL TUBES
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0256 8119000000-M 412  990 M3  10.00 9900.00 8.00 7920.00 17.00 16830.00UNCL STR EXCAV
(61+31.500 -L- LT LN)

0257 8121000000-N SP  Lump Sum 3000.00 3000.00 6500.00UNCL STR EXCAV STA *****
(61+31.500 -L- RT LN)

0258 8147000000-M 420  1,212 M2  210.00 254520.00 300.00 363600.00 270.00 327240.00REINF CONC DECK SLAB
0259 8161000000-M 420 1,012.6 M2  3.18 3220.07 4.50 4556.70 4.00 4050.40GROOVING BRIDGE FLOORS
0260 8182000000-M 420 134.9 M3  770.00 103873.00 865.00 116688.50 955.00 128829.50CL A CONC, BRIDGE
0261 8210000000-N 422 Lump Sum 48000.00 44000.00 62000.00BRG APPR SLAB ***********

(61+31.500 -L- LT LN)
0262 8210000000-N 422 Lump Sum 48000.00 44000.00 62000.00BRG APPR SLAB ***********

(61+31.500 -L- RT LN)
0263 8217000000-M 425  16,605 KG  1.80 29889.00 2.00 33210.00 1.62 26900.10REINF STEEL (BRIDGE)
0264 8238000000-M 425  2,235 KG  2.50 5587.50 5.00 11175.00 3.00 6705.00SPIRAL COL REINF STL STR
0265 8265000000-M 430 407.04 M   520.00 211660.80 577.00 234862.08 560.00 227942.401372MM PRESTR CONC GIRDER
0266 8364000000-M 450  280 M   125.00 35000.00 100.00 28000.00 107.00 29960.00HP310X79 STL PILE
0267 8503000000-M 460 205.456 M   150.00 30818.40 160.00 32872.96 185.00 38009.36CONC BARRIER RAIL
0268 8608000000-M 876  1,025 MTN 37.00 37925.00 35.00 35875.00 44.00 45100.00PLAIN RIP RAP II 600MM TK
0269 8622000000-M 876  1,048 M2  2.00 2096.00 2.50 2620.00 5.00 5240.00FILTER FABRIC FOR DRAINAGE
0270 8657000000-N 430 Lump Sum 22500.00 7000.00 6400.00ELASTOMERIC BEARINGS
0271 8692000000-N SP  Lump Sum 20000.00 30000.00 46000.00EVAZOTE JOINT SEALS

 

    TOTAL 16578884.44 TOTAL 18787078.03 TOTAL 19584042.01CONTRACT TOTAL

 

    SUB-TOTAL 15255878.17 SUB-TOTAL 17384309.29 SUB-TOTAL 18024686.65ROADWAY ITEMS
    SUB-TOTAL 193359.70 SUB-TOTAL 193359.70 SUB-TOTAL 211352.40CULVERT ITEMS
    SUB-TOTAL 1129646.57 SUB-TOTAL 1209409.04 SUB-TOTAL 1348002.96STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16578884.44BLYTHE CONSTRUCTION, INC.
     2  18787078.03TRIANGLE GRADING & PAVING, INC.
     3  19584042.01W. C. ENGLISH, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 84000.00 86800.00 99633.31MOBILIZATION
0003 0029000000-N SP  Lump Sum 30000.00 54210.00 34725.67REINF BRG APPR **********

(20+38.40 -L-)
0004 0043000000-N 226 Lump Sum 108000.00 130000.00 166744.98GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 5625.00 5625.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,250 CY  20.00 25000.00 18.946 23682.50 10.00 12500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 12.50 6250.00 20.14 10070.00 24.00 12000.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E 265  750 CY  25.00 18750.00 36.707 27530.25 25.00 18750.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  2,000 SY  2.25 4500.00 2.368 4736.00 2.36 4720.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  60 TON 25.00 1500.00 36.707 2202.42 25.25 1515.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  500 LF  24.00 12000.00 29.603 14801.50 65.66 32830.0015" RC PIPE CULV III
0012 0708000000-E 310  44 LF  29.00 1276.00 73.415 3230.26 70.71 3111.2415" BCCSP B 0.064"
0013 0806000000-E 310  4 EA  220.00 880.00 201.298 805.19 75.76 303.0415" BCCS ELB B 0.064"
0014 1121000000-E 520  775 TON 27.00 20925.00 21.314 16518.35 24.88 19282.00AGGREGATE BASE COURSE
0015 1220000000-E 545  50 TON 36.00 1800.00 36.707 1835.35 28.46 1423.00INCIDENTAL STONE BASE
0016 1308000000-E 607  1,000 SY  10.50 10500.00 17.762 17762.00 9.97 9970.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3-1/2")
0017 1491000000-E 610  1,100 TON 51.00 56100.00 51.509 56659.90 51.52 56672.00ASP CONC BASE CRS B25.0C
0018 1498000000-E 610  600 TON 57.00 34200.00 54.469 32681.40 57.58 34548.00ASP CONC INTR CRS I19.0B
0019 1503000000-E 610  300 TON 59.00 17700.00 54.469 16340.70 59.60 17880.00ASP CONC INTR CRS I19.0C
0020 1519000000-E 610  360 TON 54.00 19440.00 60.389 21740.04 54.55 19638.00ASP CONC SURF CRS S9.5B
0021 1523000000-E 610  1,000 TON 57.00 57000.00 61.573 61573.00 57.58 57580.00ASP CONC SURF CRS S9.5C
0022 1560000000-E 620  112 TON 280.00 31360.00 296.026 33154.91 282.83 31676.96ASP FOR PLANT MIX  PG64-22
0023 1565000000-E 620  60 TON 297.00 17820.00 307.867 18472.02 300.00 18000.00ASP FOR PLANT MIX PG70-22
0024 2190000000-N 828  1 EA  1500.00 1500.00 633.496 633.50 101.01 101.01TEMP STL PLT COVER FOR MDS
0025 2286000000-N 840  7 EA  1250.00 8750.00 1302.516 9117.61 1212.12 8484.84MASNRY DRAINAGE STRUCT
0026 2365000000-N 840  4 EA  550.00 2200.00 444.039 1776.16 404.04 1616.16FRAME W/2GRTS 840.22 STD
0027 2367000000-N 840  2 EA  550.00 1100.00 414.437 828.87 404.04 808.08FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  20 LF  50.00 1000.00 41.444 828.88 40.40 808.00SHOULDER BERM GUTTER
0029 2570000000-N SP   2 EA  2000.00 4000.00 3552.315 7104.63 2500.00 5000.00MODIFIED CONCRETE FLUME
0030 2619000000-E 850  10 SY  100.00 1000.00 148.013 1480.13 75.00 750.004" CONCRETE PAVED DITCH
0031 3030000000-E 862  1,000 LF  12.95 12950.00 15.334 15334.00 13.89 13890.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  50.00 250.00 59.205 296.03 35.35 176.75ADDIT GUARDRAIL POSTS
0033 3210000000-N 862  1 EA  540.00 540.00 639.417 639.42 404.04 404.04GR ANCHOR TYPE CAT-1
0034 3215000000-N 862  4 EA  1220.00 4880.00 1444.608 5778.43 1111.11 4444.44GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1705.00 6820.00 2018.899 8075.60 1717.17 6868.68GR ANCHOR TYPE 350
0036 3360000000-E 863  1,400 LF  0.40 560.00 0.474 663.60 1.01 1414.00REMOVE EXISTING GUARDRAIL
0037 3595000000-E 869  500 LF  5.20 2600.00 6.157 3078.50 2.27 1135.00RELAPPING GUARDRAIL
0038 3649000000-E 876  8 TON 39.00 312.00 104.201 833.61 48.41 387.28PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  360 SY  2.25 810.00 2.368 852.48 1.96 705.60FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  3,108 SF  10.00 31080.00 3.789 11776.21 3.16 9821.28WORK ZONE SIGNS (STAT)
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0041 4405000000-E 1110  640 SF  10.00 6400.00 5.151 3296.64 16.98 10867.20WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  96 SF  10.00 960.00 5.092 488.83 4.22 405.12WORK ZONE SIGNS (BARR)
0043 4415000000-N 1115  5 EA  2000.00 10000.00 4795.625 23978.13 6605.07 33025.35FLASHING ARROW PNL TYPE C
0044 4420000000-N 1120  2 EA  9000.00 18000.00 22646.009 45292.02 19821.72 39643.44CHANGEABLE MESSAGE SIGNS
0045 4430000000-N 1130  120 EA  100.00 12000.00 42.154 5058.48 52.00 6240.00DRUMS
0046 4445000000-E 1145  448 LF  12.00 5376.00 10.894 4880.51 8.46 3790.08BARRICADES (TYPE III)
0047 4460000000-N 1155  6 EA  300.00 1800.00 98.044 588.26 76.24 457.44WARNING LIGHTS (TYPE B)
0048 4480000000-N 1165  3 EA  15000.00 45000.00 12314.693 36944.08 24093.86 72281.58TRUCK MTD IMP ATTN 60 MPH
0049 4485000000-E 1170  1,700 LF  16.00 27200.00 19.419 33012.30 16.00 27200.00PORT CONC BARRIER
0050 4510000000-N SP   20 HR  65.00 1300.00 88.808 1776.16 66.26 1325.20POLICE
0051 4615000000-E 1205  7,870 LF  1.50 11805.00 1.776 13977.12 1.52 11962.40REM TAPE PVMT MRKINGS 4"
0052 4650000000-N 1251  397 EA  5.00 1985.00 5.921 2350.64 5.05 2004.85TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  7,080 LF  0.50 3540.00 0.592 4191.36 0.51 3610.80THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  885 LF  1.00 885.00 1.184 1047.84 1.01 893.85THERMO PVT MKG LINES 4"120
0055 4770000000-E 1205  1,035 LF  1.50 1552.50 1.776 1838.16 1.52 1573.204" COLD APPL PLSTIC LINES
0056 4810000000-E 1205  20,981 LF  0.25 5245.25 0.296 6210.38 0.25 5245.25PAINT PVMT MARKINGS 4"
0057 4850000000-E 1205  4,500 LF  0.50 2250.00 0.592 2664.00 0.51 2295.00LINE REMOVAL 4" WIDE
0058 4900000000-N 1252  8 EA  5.00 40.00 5.921 47.37 5.05 40.40PERM RAISED PVMT MARKERS
0059 4905000000-N 1253  46 EA  130.00 5980.00 153.934 7080.96 131.31 6040.26SNOWPLB PVMT MRKER
0060 6000000000-E 1605  1,645 LF  6.00 9870.00 2.487 4091.12 2.32 3816.40TEMPORARY SILT FENCE
0061 6006000000-E 1610  75 TON 39.00 2925.00 58.021 4351.58 38.82 2911.50EROS CONTRL STONE CL A
0062 6009000000-E 1610  90 TON 39.00 3510.00 58.021 5221.89 43.32 3898.80EROS CONTRL STONE CL B
0063 6012000000-E 1610  160 TON 28.00 4480.00 32.563 5210.08 31.87 5099.20SEDIMENT CONTROL STONE
0064 6015000000-E 1615 2.5 ACR 400.00 1000.00 710.463 1776.16 424.24 1060.60TEMPORARY MULCHING
0065 6018000000-E 1620  100 LB  3.00 300.00 3.552 355.20 3.03 303.00SEED FOR TEMP SEEDING
0066 6021000000-E 1620 0.5 TON 320.00 160.00 710.463 355.23 707.08 353.54FERT FOR TEMP SEEDING
0067 6030000000-E 1630  135 CY  9.00 1215.00 20.722 2797.47 11.33 1529.55SILT EXCAVATION
0068 6036000000-E 1631  1,460 SY  3.00 4380.00 2.013 2938.98 1.67 2438.20MATTING FOR EROS CONTROL
0069 6042000000-E 1632  160 LF  4.00 640.00 9.473 1515.68 2.47 395.201/4" HARDWARE CLOTH
0070 6048000000-E SP   110 SY  40.00 4400.00 65.126 7163.86 35.35 3888.50FLOAT TURBIDITY CURTAIN
0071 6070000000-N SP   4 EA  500.00 2000.00 651.258 2605.03 979.91 3919.64SPECIAL STILLING BASINS
0072 6084000000-E 1660 2.5 ACR 1100.00 2750.00 1302.516 3256.29 1303.03 3257.58SEEDING AND MULCHING
0073 6087000000-E 1660 1.5 ACR 50.00 75.00 71.046 106.57 48.49 72.74MOWING
0074 6090000000-E 1661  50 LB  5.00 250.00 4.736 236.80 7.07 353.50SEED FOR REPAIR SEEDING
0075 6093000000-E 1661 0.25 TON 640.00 160.00 947.284 236.82 909.08 227.27FERT FOR REPAIR SEEDING
0076 6096000000-E 1662  50 LB  5.00 250.00 3.552 177.60 1.87 93.50SEED FOR SUPP SEEDING
0077 6108000000-E 1665 1.75 TON 330.00 577.50 651.258 1139.70 404.04 707.07FERTILIZER TOPDRESSING
0078 6109000000-E SP  0.15 ACR 20000.00 3000.00 1539.337 230.90 8080.80 1212.12SPECIAL SEED UND GR FESCUE/BLGRS
0079 6114000000-N SP  2.5 HR  30.00 75.00 59.205 148.01 50.50 126.25SPECIALIZED HAND MOWING
0080 6117000000-N 1675  8 EA  1.00 8.00 29.603 236.82 506.23 4049.84RESPONSE FOR EROS CONTROL
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0081 8035000000-N 402 Lump Sum 85000.00 144000.00 118134.69REMV EXIST STR **********
(20+38.40-L-)

0082 8105560000-E SP  118.4 LF  270.00 31968.00 276.00 32678.40 396.21 46911.264'-0" DRILLD PIER IN SOIL
0083 8105660000-E SP  14.5 LF  3770.00 54665.00 3350.00 48575.00 1782.88 25851.764'-0" DRILLD PIER NO SOIL
0084 8111600000-E SP  31.5 LF  210.00 6615.00 211.955 6676.58 252.53 7954.70PERM STL CASING FOR 4' PIER
0085 8115000000-N SP   2 EA  1050.00 2100.00 1243.31 2486.62 4545.46 9090.92CROSSHOLE SONIC LOGGING
0086 8116000000-E SP  571.7 LF  15.00 8575.50 14.209 8123.29 11.72 6700.32CSL TUBES
0087 8119000000-E 412  665 CY  1.00 665.00 18.268 12148.22 11.38 7567.70UNCLASSIFIED STR EXCAV
0088 8147000000-E 420  8,864 SF  24.00 212736.00 22.75 201656.00 30.40 269465.60REINF CONCRETE DECK SLAB
0089 8161000000-E 420  7,433 SF  0.42 3121.86 0.77 5723.41 0.53 3939.49GROOVING BRIDGE FLOORS
0090 8182000000-E 420 138.1 CY  750.00 103575.00 579.519 80031.57 840.65 116093.77CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 44000.00 25135.17 61225.48BRG APPR SLAB ***********

(20+38.40 -L-)
0092 8217000000-E 425  43,613 LB  1.00 43613.00 0.705 30747.17 0.78 34018.14REINF STEEL (BRIDGE)
0093 8238000000-E 425  4,168 LB  1.25 5210.00 1.184 4934.91 1.40 5835.20SPIRAL COL REINF STL BRG
0094 8265000000-E 430  890 LF  165.00 146850.00 184.695 164378.55 215.35 191661.5054" PRESTR CONCRETE GIRDR
0095 8364000000-E 450  770 LF  37.00 28490.00 33.00 25410.00 39.33 30284.10HP12X53 PILES
0096 8391000000-N 450  11 EA  200.00 2200.00 150.797 1658.77 102.63 1128.93STEEL PILE POINTS
0097 8503000000-E 460 451.86 LF  37.50 16944.75 66.052 29846.26 48.63 21973.95CONCRETE BARRIER RAIL
0098 8608000000-E 876  591 TON 36.00 21276.00 37.085 21917.24 40.49 23929.59PLAIN RIP RAP II (2'-0")
0099 8622000000-E 876  657 SY  3.00 1971.00 2.961 1945.38 2.70 1773.90FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 6500.00 4439.75 4819.96ELASTOMERIC BEARINGS
0101 8692000000-N SP  Lump Sum 17500.00 12698.18 18354.17EVAZOTE JOINT SEALS

 

    TOTAL 1686373.36 TOTAL 1813613.95 TOTAL 1986648.91CONTRACT TOTAL

 

    SUB-TOTAL 842797.25 SUB-TOTAL 948403.48 SUB-TOTAL 979933.78ROADWAY ITEMS
    SUB-TOTAL 843576.11 SUB-TOTAL 865210.47 SUB-TOTAL 1006715.13STRUCTURE ITEMS



NOV 16, 2004 02:47 PM

TIP NO B-4096 2:00 PM 4 /  6 027

DAVIDSON

33454.2.2

NOV 16 2004 C201071
FED AID NO BRSTP-29(37)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & I-85 BUS.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA

0.237 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00MOBILIZATION
0003 0029000000-N SP  Lump Sum 35000.00REINF BRG APPR **********

(20+38.40 -L-)
0004 0043000000-N 226 Lump Sum 100000.00GRADING
0005 0050000000-E 226  1 ACR 5500.00 5500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,250 CY  11.30 14125.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 19.00 9500.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E 265  750 CY  37.00 27750.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  2,000 SY  2.00 4000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  60 TON 27.50 1650.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  500 LF  23.50 11750.0015" RC PIPE CULV III
0012 0708000000-E 310  44 LF  36.00 1584.0015" BCCSP B 0.064"
0013 0806000000-E 310  4 EA  350.00 1400.0015" BCCS ELB B 0.064"
0014 1121000000-E 520  775 TON 26.50 20537.50AGGREGATE BASE COURSE
0015 1220000000-E 545  50 TON 28.25 1412.50INCIDENTAL STONE BASE
0016 1308000000-E 607  1,000 SY  8.50 8500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3-1/2")
0017 1491000000-E 610  1,100 TON 56.00 61600.00ASP CONC BASE CRS B25.0C
0018 1498000000-E 610  600 TON 63.00 37800.00ASP CONC INTR CRS I19.0B
0019 1503000000-E 610  300 TON 65.00 19500.00ASP CONC INTR CRS I19.0C
0020 1519000000-E 610  360 TON 60.00 21600.00ASP CONC SURF CRS S9.5B
0021 1523000000-E 610  1,000 TON 65.00 65000.00ASP CONC SURF CRS S9.5C
0022 1560000000-E 620  112 TON 310.00 34720.00ASP FOR PLANT MIX  PG64-22
0023 1565000000-E 620  60 TON 330.00 19800.00ASP FOR PLANT MIX PG70-22
0024 2190000000-N 828  1 EA  950.00 950.00TEMP STL PLT COVER FOR MDS
0025 2286000000-N 840  7 EA  1400.00 9800.00MASNRY DRAINAGE STRUCT
0026 2365000000-N 840  4 EA  525.00 2100.00FRAME W/2GRTS 840.22 STD
0027 2367000000-N 840  2 EA  525.00 1050.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  20 LF  65.00 1300.00SHOULDER BERM GUTTER
0029 2570000000-N SP   2 EA  1100.00 2200.00MODIFIED CONCRETE FLUME
0030 2619000000-E 850  10 SY  120.00 1200.004" CONCRETE PAVED DITCH
0031 3030000000-E 862  1,000 LF  15.25 15250.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  38.50 192.50ADDIT GUARDRAIL POSTS
0033 3210000000-N 862  1 EA  445.00 445.00GR ANCHOR TYPE CAT-1
0034 3215000000-N 862  4 EA  1220.00 4880.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1850.00 7400.00GR ANCHOR TYPE 350
0036 3360000000-E 863  1,400 LF  1.10 1540.00REMOVE EXISTING GUARDRAIL
0037 3595000000-E 869  500 LF  2.50 1250.00RELAPPING GUARDRAIL
0038 3649000000-E 876  8 TON 90.00 720.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  360 SY  2.00 720.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  3,108 SF  5.00 15540.00WORK ZONE SIGNS (STAT)



NOV 16, 2004 02:47 PM

TIP NO B-4096 2:00 PM 5 /  6 027

DAVIDSON

33454.2.2

NOV 16 2004 C201071
FED AID NO BRSTP-29(37)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & I-85 BUS.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA

0.237 MI

  

0041 4405000000-E 1110  640 SF  5.00 3200.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  96 SF  5.00 480.00WORK ZONE SIGNS (BARR)
0043 4415000000-N 1115  5 EA  4100.00 20500.00FLASHING ARROW PNL TYPE C
0044 4420000000-N 1120  2 EA  19250.00 38500.00CHANGEABLE MESSAGE SIGNS
0045 4430000000-N 1130  120 EA  36.00 4320.00DRUMS
0046 4445000000-E 1145  448 LF  10.00 4480.00BARRICADES (TYPE III)
0047 4460000000-N 1155  6 EA  85.00 510.00WARNING LIGHTS (TYPE B)
0048 4480000000-N 1165  3 EA  10500.00 31500.00TRUCK MTD IMP ATTN 60 MPH
0049 4485000000-E 1170  1,700 LF  18.00 30600.00PORT CONC BARRIER
0050 4510000000-N SP   20 HR  39.00 780.00POLICE
0051 4615000000-E 1205  7,870 LF  1.85 14559.50REM TAPE PVMT MRKINGS 4"
0052 4650000000-N 1251  397 EA  7.75 3076.75TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  7,080 LF  0.44 3115.20THERMO PVT MKG LINES 4"90
0054 4686000000-E 1205  885 LF  0.50 442.50THERMO PVT MKG LINES 4"120
0055 4770000000-E 1205  1,035 LF  1.85 1914.754" COLD APPL PLSTIC LINES
0056 4810000000-E 1205  20,981 LF  0.26 5455.06PAINT PVMT MARKINGS 4"
0057 4850000000-E 1205  4,500 LF  1.10 4950.00LINE REMOVAL 4" WIDE
0058 4900000000-N 1252  8 EA  7.75 62.00PERM RAISED PVMT MARKERS
0059 4905000000-N 1253  46 EA  45.00 2070.00SNOWPLB PVMT MRKER
0060 6000000000-E 1605  1,645 LF  4.00 6580.00TEMPORARY SILT FENCE
0061 6006000000-E 1610  75 TON 46.00 3450.00EROS CONTRL STONE CL A
0062 6009000000-E 1610  90 TON 46.00 4140.00EROS CONTRL STONE CL B
0063 6012000000-E 1610  160 TON 45.00 7200.00SEDIMENT CONTROL STONE
0064 6015000000-E 1615 2.5 ACR 1200.00 3000.00TEMPORARY MULCHING
0065 6018000000-E 1620  100 LB  8.00 800.00SEED FOR TEMP SEEDING
0066 6021000000-E 1620 0.5 TON 2200.00 1100.00FERT FOR TEMP SEEDING
0067 6030000000-E 1630  135 CY  11.50 1552.50SILT EXCAVATION
0068 6036000000-E 1631  1,460 SY  3.00 4380.00MATTING FOR EROS CONTROL
0069 6042000000-E 1632  160 LF  5.00 800.001/4" HARDWARE CLOTH
0070 6048000000-E SP   110 SY  50.00 5500.00FLOAT TURBIDITY CURTAIN
0071 6070000000-N SP   4 EA  1050.00 4200.00SPECIAL STILLING BASINS
0072 6084000000-E 1660 2.5 ACR 2000.00 5000.00SEEDING AND MULCHING
0073 6087000000-E 1660 1.5 ACR 45.00 67.50MOWING
0074 6090000000-E 1661  50 LB  16.00 800.00SEED FOR REPAIR SEEDING
0075 6093000000-E 1661 0.25 TON 4500.00 1125.00FERT FOR REPAIR SEEDING
0076 6096000000-E 1662  50 LB  8.00 400.00SEED FOR SUPP SEEDING
0077 6108000000-E 1665 1.75 TON 900.00 1575.00FERTILIZER TOPDRESSING
0078 6109000000-E SP  0.15 ACR 1200.00 180.00SPECIAL SEED UND GR FESCUE/BLGRS
0079 6114000000-N SP  2.5 HR  165.00 412.50SPECIALIZED HAND MOWING
0080 6117000000-N 1675  8 EA  165.00 1320.00RESPONSE FOR EROS CONTROL



NOV 16, 2004 02:47 PM

TIP NO B-4096 2:00 PM 6 /  6 027

DAVIDSON

33454.2.2

NOV 16 2004 C201071
FED AID NO BRSTP-29(37)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & I-85 BUS.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA

0.237 MI

  

STRUCTURE ITEMS

0081 8035000000-N 402 Lump Sum 147500.00REMV EXIST STR **********
(20+38.40-L-)

0082 8105560000-E SP  118.4 LF  400.00 47360.004'-0" DRILLD PIER IN SOIL
0083 8105660000-E SP  14.5 LF  3600.00 52200.004'-0" DRILLD PIER NO SOIL
0084 8111600000-E SP  31.5 LF  220.00 6930.00PERM STL CASING FOR 4' PIER
0085 8115000000-N SP   2 EA  1200.00 2400.00CROSSHOLE SONIC LOGGING
0086 8116000000-E SP  571.7 LF  15.00 8575.50CSL TUBES
0087 8119000000-E 412  665 CY  10.50 6982.50UNCLASSIFIED STR EXCAV
0088 8147000000-E 420  8,864 SF  29.00 257056.00REINF CONCRETE DECK SLAB
0089 8161000000-E 420  7,433 SF  0.50 3716.50GROOVING BRIDGE FLOORS
0090 8182000000-E 420 138.1 CY  950.00 131195.00CLASS A CONCRETE (BRIDGE)
0091 8210000000-N 422 Lump Sum 65000.00BRG APPR SLAB ***********

(20+38.40 -L-)
0092 8217000000-E 425  43,613 LB  0.94 40996.22REINF STEEL (BRIDGE)
0093 8238000000-E 425  4,168 LB  1.42 5918.56SPIRAL COL REINF STL BRG
0094 8265000000-E 430  890 LF  260.00 231400.0054" PRESTR CONCRETE GIRDR
0095 8364000000-E 450  770 LF  45.00 34650.00HP12X53 PILES
0096 8391000000-N 450  11 EA  135.00 1485.00STEEL PILE POINTS
0097 8503000000-E 460 451.86 LF  47.00 21237.42CONCRETE BARRIER RAIL
0098 8608000000-E 876  591 TON 40.00 23640.00PLAIN RIP RAP II (2'-0")
0099 8622000000-E 876  657 SY  2.00 1314.00FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 6500.00ELASTOMERIC BEARINGS
0101 8692000000-N SP  Lump Sum 30000.00EVAZOTE JOINT SEALS

 

    TOTAL 2019421.46CONTRACT TOTAL

 

    SUB-TOTAL 893364.76ROADWAY ITEMS
    SUB-TOTAL 1126056.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1686373.36DANE CONSTRUCTION, INC.
     2  1813613.95SLOAN CONSTRUCTION CO., INC.
     3  1986648.91UNITED CONTRACTORS, INC.
     4  2019421.46DLB, INC. D/B/A  DLB, INC., (OF VA.)



NOV 16, 2004 02:47 PM

TIP NO I-4736 2:00 PM 1 /  2 028

CABARRUS

38741.3.1

NOV 16 2004 C201263
FED AID NO IMS-85-2(57)58

PAVEMENT REHABILITATION.

I-85 FROM US-601 TO THE ROWAN COUNTY LINE.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

4.550 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

REA CONTRACTING, LLC

ASHEVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92000.00 26950.00 98600.00MOBILIZATION
0002 1245000000-E SP   20 SMI 5600.00 112000.00 3615.00 72300.00 3400.00 68000.00SHOULDER RECONSTRUCTION
0003 1330000000-E 607  1,000 SY  10.00 10000.00 18.15 18150.00 12.00 12000.00INCIDENTAL MILLING
0004 1550000000-E 610  25,000 TON 26.00 650000.00 30.87 771750.00 31.71 792750.00ASP CONC SURF CRS S12.5D
0005 1570000000-E 620  1,200 TON 365.00 438000.00 392.00 470400.00 385.00 462000.00ASP FOR PLANT MIX PG 76-22
0006 1693000000-E 654  300 TON 160.00 48000.00 149.00 44700.00 140.00 42000.00ASPH PLT MIX PVMT REPAIR
0007 1704000000-E SP   1,000 TON 110.00 110000.00 106.00 106000.00 85.00 85000.00PATCHING EXIST PAVEMENT
0008 2738000000-E SP   200 SY  325.00 65000.00 310.00 62000.00 295.00 59000.00GENERIC PAVING ITEM (SY)

CONTINUOUS REINF CONC REPAIR
0009 4415000000-N 1115  2 EA  3000.00 6000.00 1196.00 2392.00 2800.00 5600.00FLASHING ARROW PNL TYPE C
0010 4420000000-N 1120  2 EA  7500.00 15000.00 5384.00 10768.00 9500.00 19000.00CHANGEABLE MESSAGE SIGNS
0011 4430000000-N 1130  300 EA  50.00 15000.00 49.00 14700.00 38.00 11400.00DRUMS
0012 4465000000-N 1160  2 EA  7500.00 15000.00 7875.00 15750.00 7500.00 15000.00TEMPORARY CRASH CUSHIONS
0013 4470000000-N 1160  6 EA  2500.00 15000.00 2625.00 15750.00 2500.00 15000.00RESET CRASH CUSHION
0014 4480000000-N 1165  2 EA  2000.00 4000.00 10134.00 20268.00 16000.00 32000.00TRUCK MTD IMP ATTN 60 MPH
0015 4485000000-E 1170  1,000 LF  14.00 14000.00 14.70 14700.00 14.00 14000.00PORT CONC BARRIER
0016 4500000000-E 1170  6,000 LF  6.00 36000.00 6.30 37800.00 6.00 36000.00RESET PORT CONC BARRIER
0017 4510000000-N SP   20 HR  55.00 1100.00 31.50 630.00 30.00 600.00POLICE
0018 4688000000-E 1205  106,000 LF  0.45 47700.00 0.63 66780.00 0.60 63600.006"WIDE THERMO 90 MILS
0019 4690000000-E 1205  15,000 LF  0.60 9000.00 0.84 12600.00 0.80 12000.006"WIDE THERMO 120 MILS
0020 4700000000-E 1205  8,500 LF  1.00 8500.00 3.15 26775.00 3.00 25500.0012"WIDE THERMO 90 MILS
0021 4721000000-E 1205  16 EA  60.00 960.00 105.00 1680.00 100.00 1600.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  4 EA  150.00 600.00 210.00 840.00 200.00 800.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  131,500 LF  0.18 23670.00 0.22 28930.00 0.21 27615.00PAINT PVMT MARKINGS 4"
0024 4905000000-N 1253  1,000 EA  27.00 27000.00 28.35 28350.00 27.00 27000.00SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 82000.00 25400.00 52500.00PORTABLE LIGHTING

 

    TOTAL 1845530.00 TOTAL 1896363.00 TOTAL 1978565.00CONTRACT TOTAL

 

    SUB-TOTAL 1845530.00 SUB-TOTAL 1896363.00 SUB-TOTAL 1978565.00ROADWAY ITEMS



NOV 16, 2004 02:47 PM

TIP NO I-4736 2:00 PM 2 /  2 028

CABARRUS

38741.3.1

NOV 16 2004 C201263
FED AID NO IMS-85-2(57)58

PAVEMENT REHABILITATION.

I-85 FROM US-601 TO THE ROWAN COUNTY LINE.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

4.550 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 265300.00MOBILIZATION
0002 1245000000-E SP   20 SMI 5266.25 105325.00SHOULDER RECONSTRUCTION
0003 1330000000-E 607  1,000 SY  13.40 13400.00INCIDENTAL MILLING
0004 1550000000-E 610  25,000 TON 36.25 906250.00ASP CONC SURF CRS S12.5D
0005 1570000000-E 620  1,200 TON 445.25 534300.00ASP FOR PLANT MIX PG 76-22
0006 1693000000-E 654  300 TON 182.10 54630.00ASPH PLT MIX PVMT REPAIR
0007 1704000000-E SP   1,000 TON 111.90 111900.00PATCHING EXIST PAVEMENT
0008 2738000000-E SP   200 SY  380.00 76000.00GENERIC PAVING ITEM (SY)

CONTINUOUS REINF CONC REPAIR
0009 4415000000-N 1115  2 EA  2075.00 4150.00FLASHING ARROW PNL TYPE C
0010 4420000000-N 1120  2 EA  7095.00 14190.00CHANGEABLE MESSAGE SIGNS
0011 4430000000-N 1130  300 EA  45.00 13500.00DRUMS
0012 4465000000-N 1160  2 EA  13325.00 26650.00TEMPORARY CRASH CUSHIONS
0013 4470000000-N 1160  6 EA  2450.00 14700.00RESET CRASH CUSHION
0014 4480000000-N 1165  2 EA  13075.00 26150.00TRUCK MTD IMP ATTN 60 MPH
0015 4485000000-E 1170  1,000 LF  17.15 17150.00PORT CONC BARRIER
0016 4500000000-E 1170  6,000 LF  7.35 44100.00RESET PORT CONC BARRIER
0017 4510000000-N SP   20 HR  70.00 1400.00POLICE
0018 4688000000-E 1205  106,000 LF  0.60 63600.006"WIDE THERMO 90 MILS
0019 4690000000-E 1205  15,000 LF  0.80 12000.006"WIDE THERMO 120 MILS
0020 4700000000-E 1205  8,500 LF  3.00 25500.0012"WIDE THERMO 90 MILS
0021 4721000000-E 1205  16 EA  100.00 1600.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  4 EA  200.00 800.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  131,500 LF  0.21 27615.00PAINT PVMT MARKINGS 4"
0024 4905000000-N 1253  1,000 EA  27.00 27000.00SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 17110.00PORTABLE LIGHTING

 

    TOTAL 2404320.00CONTRACT TOTAL

 

    SUB-TOTAL 2404320.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1845530.00BLYTHE CONSTRUCTION, INC.
     2  1896363.00ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     3  1978565.00REA CONTRACTING, LLC
     4  2404320.00CROWDER CONSTRUCTION COMPANY



NOV 16, 2004 02:47 PM

TIP NO I-4025A 2:00 PM 1 /  5 029

SURRY, YADKIN

34209.2.3

NOV 16 2004 C201210
FED AID NO IMS-77-1(162)83

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER YADKIN RIVER, YADKIN VALLEY RAILROAD & NC-268 AND APPROACHES ON I-77.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA

0.743 MI

W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.

LYNCHBURG,  VA MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00 461000.00 508000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 60000.00 115000.00 45000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  37,300 CY  6.00 223800.00 7.75 289075.00 7.00 261100.00UNCLASSIFIED EXCAVATION
0004 0029000000-N SP  Lump Sum 75000.00 65000.00 35000.00REINF BRG APPR **********

(28+95.000)
0005 0050000000-E 226  1 ACR 5500.00 5500.00 1100.00 1100.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  11.25 11250.00 7.75 7750.00 7.00 7000.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 175000.00 487000.00 200000.00GRADING
0008 0080000000-E SP   420 TON 20.00 8400.00 28.00 11760.00 25.00 10500.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  2 CY  100.00 200.00 200.00 400.00 100.00 200.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  225 LF  5.85 1316.25 5.50 1237.50 5.00 1125.00BERM DITCH CONSTRUCTION
0011 0192000000-N 260  3 HR  200.00 600.00 550.00 1650.00 500.00 1500.00PROOF ROLLING
0012 0195000000-E 265  250 CY  35.00 8750.00 55.00 13750.00 50.00 12500.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  1,500 SY  2.00 3000.00 2.20 3300.00 2.00 3000.00SOIL STABILIZATION FABRIC
0014 0199000000-E SP   7,000 SF  26.00 182000.00 29.00 203000.00 70.00 490000.00TEMPORARY SHORING
0015 0206000000-E SP   2,000 SF  35.00 70000.00 34.00 68000.00 75.00 150000.00TEMP SHORING - BARR SUPPORTED
0016 0318000000-E 300  155 TON 26.00 4030.00 22.00 3410.00 20.00 3100.00FND CONDIT MATL MINOR STRS
0017 0366000000-E 310  492 LF  25.00 12300.00 27.00 13284.00 24.00 11808.0015" RC PIPE CULV III
0018 0372000000-E 310  108 LF  32.00 3456.00 31.00 3348.00 28.00 3024.0018" RC PIPE CULV III
0019 0378000000-E 310  24 LF  35.00 840.00 45.00 1080.00 40.00 960.0024" RC PIPE CULV III
0020 0582000000-E 310  316 LF  26.00 8216.00 25.00 7900.00 22.00 6952.0015" CS PIPE CULV 0.064"
0021 0588000000-E 310  84 LF  30.00 2520.00 27.00 2268.00 24.00 2016.0018" CS PIPE CULV 0.064"
0022 0594000000-E 310  400 LF  36.00 14400.00 33.00 13200.00 30.00 12000.0024" CS PIPE CULV 0.064"
0023 0806000000-E 310  2 EA  350.00 700.00 330.00 660.00 300.00 600.0015" BCCS ELB B 0.064"
0024 0808000000-E 310  2 EA  400.00 800.00 385.00 770.00 350.00 700.0024" BCCS ELB B 0.064"
0025 0995000000-E 340  192 LF  15.00 2880.00 9.00 1728.00 8.00 1536.00PIPE REMOVAL
0026 1220000000-E 545  75 TON 28.00 2100.00 40.00 3000.00 18.00 1350.00INCIDENTAL STONE BASE
0027 1489000000-E 610  1,460 TON 40.00 58400.00 39.00 56940.00 35.60 51976.00ASP CONC BASE CRS B25.0B
0028 1491000000-E 610  3,370 TON 40.00 134800.00 40.00 134800.00 36.20 121994.00ASP CONC BASE CRS B25.0C
0029 1503000000-E 610  970 TON 45.00 43650.00 42.00 40740.00 38.15 37005.50ASP CONC INTR CRS I19.0C
0030 1519000000-E 610  540 TON 45.00 24300.00 44.00 23760.00 40.10 21654.00ASP CONC SURF CRS S9.5B
0031 1523000000-E 610  940 TON 45.00 42300.00 45.00 42300.00 41.00 38540.00ASP CONC SURF CRS S9.5C
0032 1560000000-E 620  289 TON 310.00 89590.00 310.00 89590.00 280.00 80920.00ASP FOR PLANT MIX  PG64-22
0033 1565000000-E 620  62 TON 330.00 20460.00 328.00 20336.00 298.00 18476.00ASP FOR PLANT MIX PG70-22
0034 1840000000-E 665  4,190 LF  1.50 6285.00 2.00 8380.00 1.32 5530.80MILLED RUMBLE STRIPS
0035 1847000000-E 710  7,100 SY  65.00 461500.00 85.00 603500.00 65.00 461500.00******"PCC PVMT THRU LNS

(13")
0036 1902000000-N 710 Lump Sum 12000.00 12000.00 1750.00SURF TEST CONC PAVEMENT
0037 1924000000-N 725 Lump Sum 6000.00 20000.00 1500.00FIELD LAB RENTAL, PCCP
0038 2022000000-E 815  70 CY  14.00 980.00 16.50 1155.00 20.00 1400.00SUBDRAIN EXCAVATION
0039 2033000000-E 815  35 CY  43.00 1505.00 50.00 1750.00 50.00 1750.00SUBDRAIN FINE AGGREGATE
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0040 2044000000-E 815  200 LF  1.65 330.00 9.00 1800.00 12.00 2400.006" PERF SUBDRN PIPE
0041 2055000000-E 815  6 EA  5.50 33.00 1.00 6.00 100.00 600.006" SUBDRN Y,T,OR L
0042 2066000000-N 815  1 EA  500.00 500.00 250.00 250.00 400.00 400.00CONC PAD SUBDRN OUTLET
0043 2077000000-E 815  6 LF  17.00 102.00 10.00 60.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0044 2099000000-E 816  3,550 LF  3.00 10650.00 5.00 17750.00 15.00 53250.00SHOULDER DRAIN
0045 2110000000-E 816  3,550 LF  2.00 7100.00 3.75 13312.50 7.00 24850.004" SHOULDER DRAIN PIPE
0046 2121000000-E 816  500 LF  16.00 8000.00 11.00 5500.00 20.00 10000.004" OUTLET PIPE (SH DRNS)
0047 2132000000-N 816  11 EA  500.00 5500.00 200.00 2200.00 400.00 4400.00CONC PAD SHLDR DRN OUTLET
0048 2209000000-E 838  3 CY  1150.00 3450.00 1100.00 3300.00 1000.00 3000.00ENDWALLS
0049 2253000000-E 840  2 CY  700.00 1400.00 1100.00 2200.00 1000.00 2000.00PIPE COLLARS
0050 2286000000-N 840  13 EA  1720.00 22360.00 2000.00 26000.00 1800.00 23400.00MASNRY DRAINAGE STRUCT
0051 2308000000-E 840  9 LF  350.00 3150.00 250.00 2250.00 220.00 1980.00MASNRY DRAINAGE STRUCT
0052 2364200000-N 840  1 EA  720.00 720.00 550.00 550.00 500.00 500.00FRAME W/2GRTS 840.20 STD
0053 2365000000-N 840  7 EA  720.00 5040.00 550.00 3850.00 500.00 3500.00FRAME W/2GRTS 840.22 STD
0054 2407000000-N 840  4 EA  720.00 2880.00 1400.00 5600.00 12550.00 50200.00STL FRAM W/ 2 GTR, STD 840.37
0055 2484000000-E SP   140 LF  27.00 3780.00 75.00 10500.00 75.00 10500.00GENERIC DRAINAGE ITEM (LF)

SLOTTED DRAIN, 15" CS SLOTTED DRAIN, 0.064" THICK
0056 2556000000-E 846  710 LF  17.00 12070.00 25.00 17750.00 13.50 9585.00SHOULDER BERM GUTTER
0057 2570000000-N SP   2 EA  1220.00 2440.00 3000.00 6000.00 350.00 700.00MODIFIED CONCRETE FLUME
0058 2619000000-E 850  50 SY  100.00 5000.00 85.00 4250.00 43.00 2150.004" CONCRETE PAVED DITCH
0059 3030000000-E 862  1,075 LF  15.00 16125.00 15.00 16125.00 13.00 13975.00STL BM GUARDRAIL
0060 3150000000-N 862  10 EA  55.00 550.00 55.00 550.00 50.00 500.00ADDIT GUARDRAIL POSTS
0061 3180000000-N 862  2 EA  720.00 1440.00 700.00 1400.00 650.00 1300.00GR ANCHOR TYPE **********

(WBEAM)
0062 3210000000-N 862  1 EA  610.00 610.00 600.00 600.00 550.00 550.00GR ANCHOR TYPE CAT-1
0063 3215000000-N 862  4 EA  1420.00 5680.00 1400.00 5600.00 1290.00 5160.00GR ANCHOR TYPE III
0064 3270000000-N SP   1 EA  1900.00 1900.00 1900.00 1900.00 1725.00 1725.00GR ANCHOR TYPE 350
0065 3285000000-N SP   2 EA  1400.00 2800.00 1350.00 2700.00 1250.00 2500.00GR ANCHOR TYPE M-350
0066 3360000000-E 863  1,194 LF  0.50 597.00 0.50 597.00 0.40 477.60REMOVE EXISTING GUARDRAIL
0067 3503000000-E 866  910 LF  1.80 1638.00 1.75 1592.50 1.60 1456.00WOVEN WIRE FENCE 47" FAB
0068 3509000000-E 866  55 EA  14.50 797.50 15.00 825.00 13.10 720.504" TIMBER POSTS 7'-6"LONG
0069 3515000000-E 866  30 EA  29.00 870.00 27.00 810.00 26.00 780.005" TIMBER POSTS 8'-0"LONG
0070 3557000000-E 866  100 LF  1.00 100.00 1.10 110.00 1.00 100.00ADDITIONAL BARBED WIRE
0071 3628000000-E 876  35 TON 36.00 1260.00 50.00 1750.00 40.00 1400.00PLAIN RIP RAP, CLASS I
0072 3649000000-E 876  3 TON 36.00 108.00 100.00 300.00 40.00 120.00PLAIN RIP RAP, CLASS B
0073 3656000000-E 876  2,200 SY  2.00 4400.00 3.00 6600.00 2.00 4400.00FILTER FABRIC FOR DRAINGE
0074 4400000000-E 1110  1,174 SF  5.00 5870.00 12.00 14088.00 8.00 9392.00WORK ZONE SIGNS (STAT)
0075 4405000000-E 1110  553 SF  5.00 2765.00 14.00 7742.00 9.00 4977.00WORK ZONE SIGNS (PORT)
0076 4410000000-E 1110  20 SF  5.00 100.00 25.00 500.00 8.00 160.00WORK ZONE SIGNS (BARR)
0077 4415000000-N 1115  3 EA  4100.00 12300.00 4100.00 12300.00 1980.00 5940.00FLASHING ARROW PNL TYPE C
0078 4420000000-N 1120  2 EA  20000.00 40000.00 19000.00 38000.00 9995.00 19990.00CHANGEABLE MESSAGE SIGNS
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0079 4430000000-N 1130  150 EA  42.00 6300.00 75.00 11250.00 35.00 5250.00DRUMS
0080 4435000000-N 1135  20 EA  23.00 460.00 50.00 1000.00 16.50 330.00CONES
0081 4445000000-E 1145  24 LF  10.50 252.00 20.00 480.00 10.00 240.00BARRICADES (TYPE III)
0082 4450000000-N 1150  1,200 HR  18.00 21600.00 16.00 19200.00 14.00 16800.00FLAGGER
0083 4460000000-N 1155  6 EA  85.00 510.00 300.00 1800.00 250.00 1500.00WARNING LIGHTS (TYPE B)
0084 4465000000-N 1160  4 EA  6250.00 25000.00 9000.00 36000.00 7850.00 31400.00TEMPORARY CRASH CUSHIONS
0085 4480000000-N 1165  2 EA  10500.00 21000.00 11000.00 22000.00 16750.00 33500.00TRUCK MTD IMP ATTN 60 MPH
0086 4485000000-E 1170  3,650 LF  34.00 124100.00 18.50 67525.00 16.50 60225.00PORT CONC BARRIER
0087 4490000000-E 1170  950 LF  42.00 39900.00 25.00 23750.00 22.50 21375.00PORT CONC BARRIER(ANCHRD)
0088 4495000000-E 1170  405 LF  35.00 14175.00 18.50 7492.50 16.50 6682.50PORT CONC BARRIER(DRAINGE
0089 4615000000-E 1205  13,410 LF  1.40 18774.00 1.40 18774.00 1.25 16762.50REM TAPE PVMT MRKINGS 4"
0090 4645000000-N 1205  6 EA  165.00 990.00 165.00 990.00 150.00 900.00REM TAPE PVT MKG SYMBOL
0091 4650000000-N 1251  1,000 EA  5.10 5100.00 5.00 5000.00 4.70 4700.00TEMP RAISED PVMT MRKS
0092 4805000000-N 1205  3 EA  175.00 525.00 165.00 495.00 150.00 450.00COLD APPL PLASTIC SYMBOL
0093 4810000000-E 1205  8,550 LF  0.35 2992.50 0.35 2992.50 0.30 2565.00PAINT PVMT MARKINGS 4"
0094 4847000000-E SP   9,910 LF  1.00 9910.00 1.00 9910.00 0.93 9216.30POLYUREA LINES 4"
0095 4847110000-E SP   467 LF  2.20 1027.40 2.20 1027.40 2.00 934.00POLYUREA LINES (8")
0096 4850000000-E 1205  5,405 LF  0.55 2972.75 0.55 2972.75 0.50 2702.50LINE REMOVAL 4" WIDE
0097 4875000000-N 1205  3 EA  55.00 165.00 55.00 165.00 50.00 150.00REMOVAL OF SYMBL & CHARAC
0098 4880000000-E 1205  10,377 LF  0.35 3631.95 0.35 3631.95 0.30 3113.10CURING COMP REMOVAL LINES
0099 4885000000-N 1205  3 EA  55.00 165.00 55.00 165.00 50.00 150.00CURING COMPD REMOVAL SYMB
0100 4900000000-N 1252  20 EA  12.00 240.00 11.00 220.00 10.00 200.00PERM RAISED PVMT MARKERS
0101 4905000000-N 1253  80 EA  44.00 3520.00 45.00 3600.00 40.00 3200.00SNOWPLB PVMT MRKER
0102 6000000000-E 1605  1,100 LF  3.00 3300.00 2.00 2200.00 4.50 4950.00TEMPORARY SILT FENCE
0103 6006000000-E 1610  200 TON 35.50 7100.00 30.00 6000.00 24.00 4800.00EROS CONTRL STONE CL A
0104 6009000000-E 1610  600 TON 35.50 21300.00 27.00 16200.00 24.00 14400.00EROS CONTRL STONE CL B
0105 6012000000-E 1610  1,620 TON 35.50 57510.00 27.00 43740.00 24.00 38880.00SEDIMENT CONTROL STONE
0106 6015000000-E 1615  6 ACR 700.00 4200.00 440.00 2640.00 400.00 2400.00TEMPORARY MULCHING
0107 6018000000-E 1620  200 LB  4.00 800.00 3.30 660.00 3.00 600.00SEED FOR TEMP SEEDING
0108 6021000000-E 1620  1 TON 1100.00 1100.00 440.00 440.00 400.00 400.00FERT FOR TEMP SEEDING
0109 6024000000-E 1622  100 LF  20.00 2000.00 15.00 1500.00 15.00 1500.00TEMPORARY SLOPE DRAINS
0110 6027000000-N 1622  1 EA  300.00 300.00 440.00 440.00 400.00 400.00INLET PROTCN @ SLOPE DRNS
0111 6030000000-E 1630  3,200 CY  9.00 28800.00 9.00 28800.00 8.00 25600.00SILT EXCAVATION
0112 6036000000-E 1631  3,600 SY  2.25 8100.00 1.75 6300.00 1.50 5400.00MATTING FOR EROS CONTROL
0113 6042000000-E 1632  640 LF  5.50 3520.00 3.00 1920.00 2.65 1696.001/4" HARDWARE CLOTH
0114 6070000000-N SP   40 EA  1050.00 42000.00 400.00 16000.00 550.00 22000.00SPECIAL STILLING BASINS
0115 6084000000-E 1660 7.5 ACR 1470.00 11025.00 1200.00 9000.00 1090.00 8175.00SEEDING AND MULCHING
0116 6087000000-E 1660 3.5 ACR 45.00 157.50 33.00 115.50 30.00 105.00MOWING
0117 6090000000-E 1661  50 LB  9.00 450.00 11.00 550.00 10.00 500.00SEED FOR REPAIR SEEDING
0118 6093000000-E 1661 0.25 TON 1100.00 275.00 440.00 110.00 400.00 100.00FERT FOR REPAIR SEEDING
0119 6096000000-E 1662  150 LB  3.00 450.00 1.65 247.50 1.50 225.00SEED FOR SUPP SEEDING
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0120 6108000000-E 1665 5.5 TON 365.00 2007.50 330.00 1815.00 300.00 1650.00FERTILIZER TOPDRESSING
0121 6109000000-E SP  0.15 ACR 15500.00 2325.00 6600.00 990.00 6000.00 900.00SPECIAL SEED UND GR FESCUE/BLGRS
0122 6114000000-N SP   3 HR  82.00 246.00 100.00 300.00 30.00 90.00SPECIALIZED HAND MOWING
0123 6117000000-N 1675  16 EA  1.00 16.00 2.00 32.00 1.00 16.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0124 8800000000-N SP  Lump Sum 360000.00 500000.00 350000.00MSE RET WALL STA *********
(22+00.00-SBL-)

STRUCTURE ITEMS

0125 8017000000-N SP  Lump Sum 785000.00 600000.00 1475000.00CM&R TEMP ACCESS ***********
(28+95.00 -SBL-)

0126 8035000000-N 402 Lump Sum 300000.00 395000.00 270570.00REMV EXIST STR **********
(28+95.00 -SBL-)

0127 8105500000-E SP  617.5 LF  475.00 293312.50 670.00 413725.00 590.00 364325.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0128 8105600000-E SP   200 LF  1130.00 226000.00 1100.00 220000.00 1200.00 240000.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0129 8111000000-E SP  99.86 LF  375.00 37447.50 250.00 24965.00 345.00 34451.70PERM STL CASING FOR ** PIER
(4'-6")

0130 8113000000-N SP   6 EA  820.00 4920.00 1300.00 7800.00 750.00 4500.00SID INSPECTION
0131 8114000000-N SP   6 EA  820.00 4920.00 660.00 3960.00 750.00 4500.00SPT TESTING
0132 8115000000-N SP   6 EA  3800.00 22800.00 1650.00 9900.00 3500.00 21000.00CROSSHOLE SONIC LOGGING
0133 8116000000-E SP   3,510 LF  16.00 56160.00 17.00 59670.00 12.00 42120.00CSL TUBES
0134 8121000000-N SP  Lump Sum 11500.00 7500.00 7510.00UNCL STR EXCAV STA *****

(28+95.00 -SBL-)
0135 8154000000-E SP   57,027 SF  28.00 1596756.00 28.00 1596756.00 28.00 1596756.00REINF CONC DECK SLAB,LTWT
0136 8161000000-E 420  55,466 SF  0.35 19413.10 0.30 16639.80 0.27 14975.82GROOVING BRIDGE FLOORS
0137 8182000000-E 420 845.3 CY  680.00 574804.00 630.00 532539.00 744.00 628903.20CLASS A CONCRETE (BRIDGE)
0138 8210000000-N 422 Lump Sum 150000.00 66000.00 72000.00BRG APPR SLAB ***********

(28+95.00 -SBL-)
0139 8217000000-E 425  230,467 LB  0.76 175154.92 0.72 165936.24 1.05 241990.35REINF STEEL (BRIDGE)
0140 8238000000-E 425  43,283 LB  1.15 49775.45 1.00 43283.00 1.25 54103.75SPIRAL COL REINF STL BRG
0141 8277000000-E 430 6,215.04 LF  210.00 1305158.40 191.00 1187072.64 185.00 1149782.4072" MOD PRESTR CONC GIRDR
0142 8364000000-E 450  1,530 LF  47.00 71910.00 40.00 61200.00 34.00 52020.00HP12X53 PILES
0143 8503000000-E 460 1,515.67 LF  45.00 68205.15 46.00 69720.82 35.75 54185.20CONCRETE BARRIER RAIL
0144 8608000000-E 876  398 TON 42.00 16716.00 42.00 16716.00 1.00 398.00PLAIN RIP RAP II (2'-0")
0145 8622000000-E 876  511 SY  2.00 1022.00 5.00 2555.00 2.40 1226.40FILTER FABRIC FOR DRAINAGE
0146 8657000000-N 430 Lump Sum 26000.00 27000.00 25000.00ELASTOMERIC BEARINGS
0147 8692000000-N SP  Lump Sum 40000.00 33500.00 25000.00EVAZOTE JOINT SEALS
0148 8706000000-N SP  Lump Sum 25000.00 38000.00 8800.00EXPANSION JOINT SEALS
0149 8741000000-N SP  Lump Sum 230000.00 160000.00 152000.00STR DRN SYS ************

(28+95.00 -SBL-)
0150 8893000000-E SP   68 SY  38.00 2584.00 100.00 6800.00 24.00 1632.00GENERIC STRUCTURE ITEM (SY)

8" SLOPE PROTECTION
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    TOTAL 9378095.37 TOTAL 9718819.10 TOTAL 10143038.12CONTRACT TOTAL

 

    SUB-TOTAL 2923536.35 SUB-TOTAL 3452580.60 SUB-TOTAL 3250288.30ROADWAY ITEMS
    SUB-TOTAL 360000.00 SUB-TOTAL 500000.00 SUB-TOTAL 350000.00WALL ITEMS
    SUB-TOTAL 6094559.02 SUB-TOTAL 5766238.50 SUB-TOTAL 6542749.82STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9378095.37DLB, INC. D/B/A  DLB, INC., (OF VA.)
     2  9718819.10W. C. ENGLISH, INC.
     3  10143038.12DANE CONSTRUCTION, INC.
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CORNELIUS,  NC
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TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 940000.00 1500000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 166200.00 301600.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 50000.00 28000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 762500.00 1608824.00CLEARING & GRUBBING
0005 0008000000-M 200  2 HA  10000.00 20000.00 11200.00 22400.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  9 EA  1000.00 9000.00 2016.00 18144.00SEALING ABANDONED WELLS
0007 0022000000-M 225  1,650,500 M3  3.00 4951500.00 6.68 11025340.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 38400.00 87000.00REINF BRG APPR **********

(123+52.783)
0009 0029000000-N SP  Lump Sum 38400.00 87000.00REINF BRG APPR **********

(123+79.487)
0010 0036000000-M 225  17,000 M3  5.25 89250.00 14.00 238000.00UNDERCUT EXCAVATION
0011 0106000000-M 230  318,500 M3  0.62 197470.00 8.00 2548000.00BORROW EXCAVATION
0012 0134000000-M 240  31,100 M3  3.20 99520.00 13.50 419850.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  140 M   4.80 672.00 9.00 1260.00BERM DITCH CONSTRUCTION
0014 0156000000-M 250  3,200 M2  0.90 2880.00 4.50 14400.00REMOVAL OF EXT ASPHALT PVM'T
0015 0177000000-M 250  1,100 M2  0.20 220.00 3.40 3740.00BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  30 HR  150.00 4500.00 230.00 6900.00PROOF ROLLING
0017 0195000000-M 265  15,000 M3  20.00 300000.00 33.00 495000.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  14,100 M2  1.25 17625.00 4.50 63450.00SOIL STABILIZATION FABRIC
0019 0300000000-M 300  4,600 MTN 17.50 80500.00 28.80 132480.00SELECT MATERIAL CL II
0020 0306000000-M 300  4,700 MTN 17.50 82250.00 32.50 152750.00SELECT MATERAIL CL III
0021 0312000000-M 300  26,500 MTN 17.50 463750.00 24.80 657200.00SELECT MATERIAL CL IV
0022 0318000000-M 300  1,665 MTN 17.50 29137.50 29.20 48618.00FND CONDIT MATL MINOR STRS
0023 0343000000-M 310 31.2 M   135.00 4212.00 74.00 2308.80375MM SIDE DRAIN PIPE
0024 0354000000-M 310 124.8 M   285.00 35568.00 330.00 41184.00****MM RCP CULV CLASS ***

(1050MM , V)
0025 0354000000-M 310 183.6 M   430.00 78948.00 536.50 98501.40****MM RCP CULV CLASS ***

(1350MM, V)
0026 0354000000-M 310 111.6 M   1000.00 111600.00 781.80 87248.88****MM RCP CULV CLASS ***

(1650MM, V)
0027 0354000000-M 310 153.6 M   320.00 49152.00 190.40 29245.44****MM RCP CULV CLASS ***

(750MM, V)
0028 0366000000-M 310 1,642.6 M   60.00 98556.00 84.00 137978.40375MM RCP CULV CLASS III
0029 0372000000-M 310 585.6 M   70.00 40992.00 107.60 63010.56450MM RCP CULV CLASS III
0030 0378000000-M 310 86.4 M   95.00 8208.00 110.00 9504.00600MM RCP CULV CLASS III
0031 0384000000-M 310  108 M   120.00 12960.00 138.90 15001.20750MM RCP CULV CLASS III
0032 0448000000-M 310 440.4 M   245.00 107898.00 313.60 138109.44***MM RCP CULV CLASS IV

(1050MM)
0033 0448000000-M 310 121.2 M   90.00 10908.00 382.00 46298.40***MM RCP CULV CLASS IV

(1200MM)
0034 0448000000-M 310  66 M   75.00 4950.00 95.20 6283.20***MM RCP CULV CLASS IV

(450MM)
0035 0448000000-M 310 178.8 M   105.00 18774.00 118.80 21241.44***MM RCP CULV CLASS IV

(600MM)
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0036 0448000000-M 310 302.4 M   140.00 42336.00 168.00 50803.20***MM RCP CULV CLASS IV
(750MM)

0037 0448000000-M 310 238.8 M   195.00 46566.00 233.00 55640.40***MM RCP CULV CLASS IV
(900MM)

0038 0453000000-M 310  2 EA  1090.00 2180.00 728.00 1456.00***MM PIPE END SECTION
(375MM)

0039 0588000000-M 310 20.4 M   75.00 1530.00 78.40 1599.36450MM CS PIPE CULV 1.63MM
0040 0594000000-M 310 32.4 M   85.00 2754.00 134.50 4357.80600MM CS PIPE CULV 1.63MM
0041 0708000000-M 310 700.8 M   80.00 56064.00 81.00 56764.80400MM BCCSP B 1.63
0042 0714000000-M 310  120 M   90.00 10800.00 87.40 10488.00450MM BCCSP B 1.63
0043 0720000000-M 310 32.4 M   100.00 3240.00 108.70 3521.88600MM BCCSP B 1.63
0044 0726000000-M 310 22.8 M   150.00 3420.00 169.20 3857.76800MM BCCSP B 2.01
0045 0732000000-M 310 49.2 M   165.00 8118.00 200.00 9840.00900MM BCCSP B 2.01
0046 0806000000-M 310  40 EA  300.00 12000.00 431.00 17240.00400MM BCCSP ELB B 1.63
0047 0807000000-M 310  12 EA  315.00 3780.00 448.00 5376.00450MM BCCSP ELB B 1.63
0048 0809000000-M 310  2 EA  525.00 1050.00 748.00 1496.00800MM BCCSP ELB B 2.01
0049 0986000000-M SP   32 M   38.00 1216.00 41.00 1312.00GENERIC PIPE ITEM (M)

150MM PVC PIPE, SDR 80 (SPRING BOX)
0050 0995000000-M 340  226 M   26.00 5876.00 22.40 5062.40PIPE REMOVAL
0051 0996000000-N 350  1 EA  1400.00 1400.00 5600.00 5600.00PIPE CLEAN-OUT
0052 1011000000-N 500 Lump Sum 210600.00 520800.00FINE GRADING
0053 1121000000-M 520  17,000 MTN 14.50 246500.00 26.70 453900.00AGGREGATE BASE COURSE
0054 1220000000-M 545  100 MTN 15.90 1590.00 29.20 2920.00INCIDENTAL STONE BASE
0055 1275000000-M 600  7,200 L   3.25 23400.00 0.68 4896.00PRIME COAT
0056 1489000000-M 610  1,400 MTN 47.50 66500.00 41.08 57512.00ASP CONC BASE CRS B25.0B
0057 1491000000-M 610  2,100 MTN 47.50 99750.00 43.63 91623.00ASP CONC BASE CRS B25.0C
0058 1498000000-M 610  3,500 MTN 48.00 168000.00 42.48 148680.00ASP CONC INTR CRS I19.0B
0059 1503000000-M 610  1,900 MTN 48.00 91200.00 45.76 86944.00ASP CONC INTR CRS I19.0C
0060 1519000000-M 610  1,850 MTN 48.00 88800.00 45.29 83786.50ASP CONC SURF CRS S9.5B
0061 1539000000-M 610  800 MTN 48.00 38400.00 41.86 33488.00ASP CONC SURF CRS S12.5C
0062 1560000000-M 620  525 MTN 265.00 139125.00 334.00 175350.00ASP FOR PLANT MIX  PG64-22
0063 1565000000-M 620  45 MTN 265.00 11925.00 343.67 15465.15ASP FOR PLANT MIX  PG70-22
0064 1693000000-M 654  50 MTN 200.00 10000.00 270.00 13500.00ASPH PLT MIX PVMT REPAIR
0065 2022000000-M 815  450 M3  6.60 2970.00 1.20 540.00SUBDRAIN EXCAVATION
0066 2033000000-M 815  220 M3  10.80 2376.00 36.00 7920.00SUBDR FINE AGGREGATE
0067 2044000000-M 815  500 M   36.00 18000.00 54.00 27000.00150MM PERF SUBDR PIPE
0068 2055000000-M 815  50 EA  105.00 5250.00 22.40 1120.00150MM SUBDR PIPE Y,T,&L'S
0069 2066000000-N 815  4 EA  315.00 1260.00 208.00 832.00CONC PAD SUBDRN OUTLET
0070 2077000000-M 815  8 M   85.00 680.00 73.00 584.00150MM OUTLET PIPE (SD)
0071 2209000000-M 838  31 M3  760.00 23560.00 1092.00 33852.00ENDWALLS
0072 2220000000-M 838  9 M3  865.00 7785.00 1300.00 11700.00REINFORCED ENDWALLS
0073 2286000000-N 840  116 EA  975.00 113100.00 1456.00 168896.00MASNRY DRAINAGE STRUCT



NOV 16, 2004 02:47 PM

TIP NO R-2206B 2:00 PM 3 /  6 030

LINCOLN

34383.3.4

NOV 16 2004 C200910
FED AID NO STP-16(30)

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

SCURRY CONSTRUCTION, INC.

CORNELIUS,  NC

7.788 KM

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

0074 2297000000-M 840  4 M3  865.00 3460.00 1092.00 4368.00MASONRY DRAINAGE STRS
0075 2308000000-M 840  26 M   610.00 15860.00 1040.00 27040.00MASONRY DRAINAGE STRS
0076 2354000000-N 840  5 EA  250.00 1250.00 312.00 1560.00FRAME W/GRATE 840.22 STD
0077 2365000000-N 840  110 EA  410.00 45100.00 364.00 40040.00FRAME W/2GRTS 840.22 STD
0078 2396000000-N 840  1 EA  275.00 275.00 312.00 312.00FRAME W/COVER STD 840.54
0079 2619000000-M 850  17 M2  50.00 850.00 104.00 1768.00100MM CONC PAVED DITCH
0080 3030000000-M 862 392.43 M   45.00 17659.35 51.48 20202.30STL BM GRDRAIL
0081 3105000000-N 862  2 EA  35.00 70.00 130.00 260.00SBGR TERM SECT
0082 3150000000-N 862  5 EA  35.00 175.00 52.00 260.00ADDIT GUARDRAIL POSTS
0083 3210000000-N 862  1 EA  400.00 400.00 582.40 582.40GR ANCHOR TYPE CAT-1
0084 3270000000-N SP   5 EA  1700.00 8500.00 1794.00 8970.00GR ANCHOR TYPE 350
0085 3503000000-M 866  15,800 M   5.90 93220.00 6.86 108388.00WW WIRE FENCE 1200MM FABR
0086 3509000000-M 866  3,300 EA  13.60 44880.00 15.86 52338.00100MM FENCE POSTS 2.30M
0087 3515000000-M 866  850 EA  27.30 23205.00 32.66 27761.00125MM FENCE POSTS 2.50M
0088 3557000000-M 866  50 M   3.00 150.00 3.12 156.00ADDITIONAL BARBED WIRE
0089 3559000000-M 866  325 M   12.40 4030.00 16.64 5408.00** STRAND BW FENCE W/POSTS

(4)
0090 3575000000-M SP   150 M   13.10 1965.00 20.80 3120.00GENERIC FENCING ITEM (M)

4 STRAND BARBED WIRE WITH 1 STRAND ELECTRIC
WIRE FENCE

0091 3628000000-M 876  475 MTN 36.75 17456.25 34.00 16150.00PLN RIP RAP CL I
0092 3642000000-M 876  2 MTN 170.00 340.00 33.00 66.00PLN RIP RAP, CLASS A
0093 3649000000-M 876  4,475 MTN 36.75 164456.25 31.60 141410.00PLN RIP RAP, CLASS B
0094 3651000000-M SP   350 MTN 65.00 22750.00 96.00 33600.00BOULDERS
0095 3656000000-M 876  13,100 M2  1.20 15720.00 3.40 44540.00FILTER FABRIC FOR DRAINGE
0096 4400000000-M 1110  35 M2  48.80 1708.00 85.20 2982.00WORK ZONE SIGNS (STAT)
0097 4405000000-M 1110  18 M2  52.00 936.00 45.00 810.00WORK ZONE SIGNS (PORT)
0098 4410000000-M 1110  15 M2  52.00 780.00 44.80 672.00WORK ZONE SIGNS (BARR)
0099 4430000000-N 1130  170 EA  37.00 6290.00 106.40 18088.00DRUMS
0100 4435000000-N 1135  50 EA  18.00 900.00 23.00 1150.00CONES
0101 4445000000-M 1145  115 M   37.00 4255.00 67.20 7728.00BARRICADES (TYPE III)
0102 4455000000-N 1150  300 MD  145.00 43500.00 196.00 58800.00FLAGGER
0103 4810000000-M 1205  13,200 M   0.55 7260.00 0.57 7524.00PAINT PVT MKG LINES 100MM
0104 4830000000-M 1205  30 M   10.00 300.00 10.40 312.00PAINT PVT MKG LINES 400MM
0105 4835000000-M 1205  24 M   18.00 432.00 18.72 449.28PAINT PVT MKG LINES 600MM
0106 4840000000-N 1205  4 EA  50.00 200.00 52.00 208.00PAINT PVT MKG CHARACTER
0107 4850000000-M 1205  800 M   1.75 1400.00 1.82 1456.00REMVL OF 100MM LINES
0108 4900000000-N 1252  105 EA  5.50 577.50 5.72 600.60PERM RAISED PVMT MARKERS
0109 5300000000-M 1505  30 MTN 19.75 592.50 33.00 990.00FND CONDIT MAT'L ********

(II)
0110 5306000000-M SP   20 MTN 19.75 395.00 33.00 660.00BEDDN MAT'L CL **********

(II)
0111 5360000000-M 1510  4 M   52.00 208.00 60.00 240.00150MM DI H2O PIPE 2.41MPA
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GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

SCURRY CONSTRUCTION, INC.

CORNELIUS,  NC

7.788 KM

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

0112 5414000000-M 1510  63 M   23.00 1449.00 33.00 2079.0020MM CU WATER PIPE TYPE K
0113 5474000000-M 1510 637.5 M   44.00 28050.00 50.00 31875.00200MM PVC WP DR *** ****

(14, 1.38MPA WP)
0114 5480000000-M 1510  315 KG  17.00 5355.00 10.00 3150.00DI H2O FITTINGS 1.72MPA
0115 5504000000-M 1510  1 EA  60.00 60.00 56.00 56.00***MM CORPORATION STOP

(20MM)
0116 5540000000-M 1510  2 EA  510.00 1020.00 700.00 1400.00150MM GATE V & V BX
0117 5546000000-M 1510  2 EA  875.00 1750.00 750.00 1500.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0118 5582000000-M 1510  1 EA  100.00 100.00 100.00 100.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0119 5648000000-N 1510  1 EA  270.00 270.00 400.00 400.00RELOCATE EXIST WAT METER
0120 5672000000-N 1510  2 EA  1900.00 3800.00 1000.00 2000.00RELOCATE EXIST FIRE HYD
0121 6000000000-M 1605  980 M   12.25 12005.00 9.20 9016.00TEMPORARY SILT FENCE
0122 6006000000-M 1610  420 MTN 32.30 13566.00 32.85 13797.00EROS CONTRL STONE CL A
0123 6009000000-M 1610  17,965 MTN 34.00 610810.00 31.60 567694.00EROS CONTRL STONE CL B
0124 6012000000-M 1610  6,590 MTN 34.00 224060.00 28.00 184520.00SEDIMENT CONTROL STONE
0125 6015000000-M 1615  74 HA  850.00 62900.00 855.00 63270.00TEMPORARY MULCHING
0126 6018000000-M 1620  3,225 KG  3.50 11287.50 3.42 11029.50SEED FOR TEMP SEEDING
0127 6021000000-M 1620 25.75 MTN 495.00 12746.25 433.20 11154.90FERT FOR TEMP SEEDING
0128 6024000000-M 1622  2,165 M   32.00 69280.00 40.40 87466.00TEMPORARY SLOPE DRAINS
0129 6027000000-N 1622  104 EA  350.00 36400.00 135.00 14040.00INLET PROTCN @ SLOPE DRNS
0130 6030000000-M 1630  79,700 M3  4.35 346695.00 6.80 541960.00SILT EXCAVATION
0131 6033000000-M 1631  7,780 M2  0.60 4668.00 1.14 8869.20SYNTHETIC ROVING
0132 6036000000-M 1631  3,890 M2  1.65 6418.50 2.28 8869.20MATTING FOR EROS CONTROL
0133 6037000000-M SP   1,200 M2  7.00 8400.00 5.70 6840.00COIR FIBER MAT
0134 6042000000-M 1632  95 M   7.30 693.50 20.20 1919.006.4MM HARDWARE CLOTH
0135 6045000000-M SP   65 M   72.00 4680.00 76.00 4940.00***MM TEMPORARY PIPE

(450MM)
0136 6054000000-M 1637  1 EA  2375.00 2375.00 4480.00 4480.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0137 6054000000-M 1637  2 EA  1940.00 3880.00 6720.00 13440.00*** X *** X *** PERF TEE

(600MM X  600MM X 600MM)
0138 6069000000-M 1638  210 M3  3.20 672.00 32.00 6720.00STILLING BASINS
0139 6070000000-N SP   12 EA  1080.00 12960.00 500.00 6000.00SPECIAL STILLING BASINS
0140 6084000000-M 1660 76.5 HA  2500.00 191250.00 2758.80 211048.20SEEDING & MULCHING
0141 6087000000-M 1660 41.5 HA  100.00 4150.00 57.00 2365.50MOWING
0142 6090000000-M 1661  900 KG  15.40 13860.00 4.56 4104.00SEED FOR REPAIR SEEDING
0143 6093000000-M 1661  3 MTN 1000.00 3000.00 1140.00 3420.00FERT FOR REPAIR SEEDING
0144 6096000000-M 1662  2,150 KG  4.50 9675.00 1.14 2451.00SEED FOR SUPP SEEDING
0145 6108000000-M 1665 128.5 MTN 307.00 39449.50 305.52 39259.32FERTILIZER TOPDRESSING
0146 6109000000-M SP  0.35 HA  18000.00 6300.00 5700.00 1995.00SPECIAL SEED UND GR FESCUE/BLGRS
0147 6111000000-M SP   105 M   380.00 39900.00 52.00 5460.00IMPERVIOUS DIKE
0148 6114000000-N SP   20 HR  45.00 900.00 28.50 570.00SPECIALIZED HAND MOWING
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SCURRY CONSTRUCTION, INC.

CORNELIUS,  NC

7.788 KM

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

0149 6117000000-N 1675  32 EA  300.00 9600.00 1.14 36.48RESPONSE FOR EROS CONTROL
0150 6118000000-N SP   10 EA  740.00 7400.00 210.00 2100.00ROOTWADS
0151 6120000000-M SP   1,670 M3  4.00 6680.00 13.00 21710.00CULVERT DIVERSION CHANNEL
0152 6123000000-M 1670  5 HA  1482.00 7410.00 1140.00 5700.00REFORESTATION
0153 6126000000-M SP  0.55 HA  5000.00 2750.00 2280.00 1254.00STREAMBANK REFORESTATION

CULVERT ITEMS

0154 8049000000-N SP  Lump Sum 12000.00 3640.00REMV EXIST STR **********
(18+51.500-Y9-)

0155 8126000000-N 414 Lump Sum 32000.00 10400.00CULV EXCAV @ ************
(132+58.000-L-)

0156 8126000000-N 414 Lump Sum 28000.00 5200.00CULV EXCAV @ ************
(158+95.000-L-)

0157 8126000000-N 414 Lump Sum 18000.00 10400.00CULV EXCAV @ ************
(18+51.500-Y9-)

0158 8133000000-M 414  758 MTN 32.00 24256.00 32.00 24256.00FND COND MATL BOX CULV
0159 8196000000-M 420 1,320.3 M3  278.00 367043.40 348.50 460124.55CL A CONC, CULVERT
0160 8245000000-M 425  114,610 KG  1.46 167330.60 1.75 200567.50REINF STL CULV
0161 8590000000-M 876  28 MTN 40.00 1120.00 42.00 1176.00PLAIN RIP RAP, CLASS **

(I)
0162 8594000000-M 876 117.7 MTN 38.00 4472.60 42.00 4943.40PLAIN RIP RAP B
0163 8622000000-M 876  28 M2  15.00 420.00 3.40 95.20FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

0164 8096000000-M SP  22.1 M   1330.00 29393.00 1700.00 37570.00PILE EXCAVATION IN SOIL
0165 8097000000-M SP   11 M   1331.00 14641.00 1800.00 19800.00PILE EXCAVATION NOT IN SOIL
0166 8105500000-M SP  109.6 M   2400.00 263040.00 1900.00 208240.00****MM DRILLD PIER IN SOIL

(1524MM)
0167 8105600000-M SP  100.4 M   2950.00 296180.00 4000.00 401600.00****MM DRILLD PIER NO SOIL

(1524MM)
0168 8111000000-M SP  50.1 M   3.50 175.35 1.00 50.10PERM STL CASING FOR *** PIER

(1524MM)
0169 8113000000-N SP   8 EA  750.00 6000.00 1000.00 8000.00SID INSPECTION
0170 8114000000-N SP   8 EA  750.00 6000.00 1000.00 8000.00SPT TESTING
0171 8115000000-N SP   6 EA  3500.00 21000.00 4000.00 24000.00CROSSHOLE SONIC LOGGING
0172 8116000000-M SP  921.44 M   80.00 73715.20 25.00 23036.00CSL TUBES
0173 8121000000-N SP  Lump Sum 5000.00 4000.00UNCL STR EXCAV STA *****

(123+38.105-L-RIGHT LANE)
0174 8147000000-M 420  3,887 M2  240.00 932880.00 225.00 874575.00REINF CONC DECK SLAB
0175 8161000000-M 420 3,828.6 M2  4.00 15314.40 2.50 9571.50GROOVING BRIDGE FLOORS
0176 8182000000-M 420 872.4 M3  675.00 588870.00 700.00 610680.00CL A CONC, BRIDGE
0177 8210000000-N 422 Lump Sum 60000.00 80000.00BRG APPR SLAB ***********

(123+38.105-L-LEFT LANE)
0178 8210000000-N 422 Lump Sum 60000.00 80000.00BRG APPR SLAB ***********

(123+38.105-L-RIGHT LANE)
0179 8217000000-M 425  147,576 KG  1.43 211033.68 1.65 243500.40REINF STEEL (BRIDGE)
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SCURRY CONSTRUCTION, INC.

CORNELIUS,  NC

7.788 KM

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

0180 8238000000-M 425  22,343 KG  2.20 49154.60 2.70 60326.10SPIRAL COL REINF STL STR
0181 8280000000-M 440 Lump Sum 2329039.00 2100000.00STRUCTURAL STEEL
0182 8364000000-M 450  435 M   147.63 64219.05 105.00 45675.00HP310X79 STL PILE
0183 8391000000-N 450  48 EA  120.00 5760.00 200.00 9600.00STEEL PILE POINTS
0184 8503000000-M 460 627.448 M   170.00 106666.16 150.00 94117.20CONC BARRIER RAIL
0185 8531000000-M 462  622 M2  54.00 33588.00 76.00 47272.00100MM SLOPE PROTECTION
0186 8608000000-M 876  1,781 MTN 40.00 71240.00 42.00 74802.00PLAIN RIP RAP II 600MM TK
0187 8622000000-M 876  1,818 M2  3.50 6363.00 5.00 9090.00FILTER FABRIC FOR DRAINAGE
0188 8650000000-N SP  Lump Sum 42000.00 40000.00POT BEARINGS
0189 8657000000-N 430 Lump Sum 15000.00 6000.00ELASTOMERIC BEARINGS
0190 8692000000-N SP  Lump Sum 22000.00 22500.00EVAZOTE JOINT SEALS

 

    TOTAL 18862697.64 TOTAL 30745431.24CONTRACT TOTAL

 

    SUB-TOTAL 12879782.60 SUB-TOTAL 24882623.29ROADWAY ITEMS
    SUB-TOTAL 654642.60 SUB-TOTAL 720802.65CULVERT ITEMS
    SUB-TOTAL 5328272.44 SUB-TOTAL 5142005.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  18862697.64SCURRY CONSTRUCTION, INC.
     2  30745431.24TAYLOR & MURPHY CONSTRUCTION CO., INC.
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WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

MCANINCH CORPORATION

WEST DES MOINES,  IA

17.434 KM

BLYTHE CONSTRUCTION, INC. W. C. ENGLISH, INC.

CHARLOTTE,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1610683.00 2245000.00 2400000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 405000.00 450000.00 475000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 25000.00 45000.00 80000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 2686753.00 4000000.00 2750000.00CLEARING & GRUBBING
0005 0008000000-M 200  4 HA  12375.00 49500.00 16500.00 66000.00 12000.00 48000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  11 EA  1600.00 17600.00 1750.00 19250.00 2000.00 22000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  3,303,800 M3  3.148 10400362.40 3.96 13083048.00 4.42 14602796.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 4500.00 22750.00 17700.00REINF BRG APPR **********

(11+68.547-Y13-)
0009 0029000000-N SP  Lump Sum 7000.00 23750.00 17700.00REINF BRG APPR **********

(12+34.851-Y11-)
0010 0029000000-N SP  Lump Sum 12500.00 48370.00 33800.00REINF BRG APPR **********

(123+52.783)
0011 0029000000-N SP  Lump Sum 13000.00 51000.00 33800.00REINF BRG APPR **********

(123+79.487)
0012 0029000000-N SP  Lump Sum 5000.00 16000.00 15300.00REINF BRG APPR **********

(199+48.000-L- LT)
0013 0029000000-N SP  Lump Sum 5000.00 16000.00 15300.00REINF BRG APPR **********

(199+48.000-L- RT)
0014 0029000000-N SP  Lump Sum 4500.00 16000.00 18800.00REINF BRG APPR **********

(223+03.850-L- LT)
0015 0029000000-N SP  Lump Sum 4500.00 16000.00 18800.00REINF BRG APPR **********

(223+03.850-L- RT)
0016 0029000000-N SP  Lump Sum 6500.00 17850.00 18800.00REINF BRG APPR **********

(237+97.199-L- LT)
0017 0029000000-N SP  Lump Sum 6500.00 17850.00 18800.00REINF BRG APPR **********

(237+97.199-L- RT)
0018 0029000000-N SP  Lump Sum 5000.00 16000.00 18800.00REINF BRG APPR **********

(245+91.502-L- LT)
0019 0029000000-N SP  Lump Sum 5000.00 16400.00 23300.00REINF BRG APPR **********

(245+91.502-L- RT)
0020 0029000000-N SP  Lump Sum 4500.00 16000.00 18800.00REINF BRG APPR **********

(256+91.000-L- LT)
0021 0029000000-N SP  Lump Sum 4500.00 16000.00 18800.00REINF BRG APPR **********

(256+91.000-L- RT)
0022 0036000000-M 225  29,000 M3  3.049 88421.00 10.00 290000.00 8.00 232000.00UNDERCUT EXCAVATION
0023 0080000000-M SP   500 MTN 26.60 13300.00 18.00 9000.00 19.00 9500.00CLASS IV SUBGRD STABILIZATION
0024 0106000000-M 230  487,200 M3  0.01 4872.00 4.50 2192400.00 5.60 2728320.00BORROW EXCAVATION
0025 0134000000-M 240  42,600 M3  1.787 76126.20 5.00 213000.00 6.00 255600.00DRAINAGE DITCH EXCAVATION
0026 0141000000-M 240  2,690 M   5.30 14257.00 4.25 11432.50 7.00 18830.00BERM DITCH CONSTRUCTION
0027 0156000000-M 250  25,200 M2  3.12 78624.00 4.00 100800.00 3.00 75600.00REMOVAL OF EXT ASPHALT PVM'T
0028 0177000000-M 250  1,300 M2  1.80 2340.00 2.00 2600.00 3.00 3900.00BREAKING OF EXT ASPH PVMT
0029 0192000000-N 260  68 HR  200.00 13600.00 400.00 27200.00 300.00 20400.00PROOF ROLLING
0030 0195000000-M 265  20,000 M3  20.30 406000.00 8.00 160000.00 25.00 500000.00SELECT GRANULAR MATERIAL
0031 0196000000-M 270  19,100 M2  1.78 33998.00 2.50 47750.00 2.00 38200.00SOIL STABILIZATION FABRIC
0032 0255000000-M SP   225 MTN 32.60 7335.00 30.00 6750.00 19.00 4275.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VI
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0033 0300000000-M 300  4,600 MTN 12.25 56350.00 22.80 104880.00 15.50 71300.00SELECT MATERIAL CL II
0034 0306000000-M 300  4,700 MTN 12.25 57575.00 22.80 107160.00 15.50 72850.00SELECT MATERAIL CL III
0035 0312000000-M 300  26,500 MTN 12.25 324625.00 22.80 604200.00 15.50 410750.00SELECT MATERIAL CL IV
0036 0318000000-M 300  4,565 MTN 20.00 91300.00 29.00 132385.00 19.00 86735.00FND CONDIT MATL MINOR STRS
0037 0343000000-M 310  150 M   67.45 10117.50 89.00 13350.00 65.00 9750.00375MM SIDE DRAIN PIPE
0038 0344000000-M 310 22.8 M   72.00 1641.60 126.00 2872.80 77.00 1755.60450MM SIDE DRAIN PIPE
0039 0354000000-M 310 124.8 M   277.75 34663.20 370.00 46176.00 315.00 39312.00****MM RCP CULV CLASS ***

(1050MM , V)
0040 0354000000-M 310 183.6 M   360.50 66187.80 510.00 93636.00 425.00 78030.00****MM RCP CULV CLASS ***

(1350MM, V)
0041 0354000000-M 310 111.6 M   507.50 56637.00 665.00 74214.00 570.00 63612.00****MM RCP CULV CLASS ***

(1650MM, V)
0042 0354000000-M 310 153.6 M   195.00 29952.00 174.00 26726.40 175.00 26880.00****MM RCP CULV CLASS ***

(750MM, V)
0043 0366000000-M 310  3,625 M   81.75 296343.75 67.00 242875.00 65.00 235625.00375MM RCP CULV CLASS III
0044 0372000000-M 310 1,765.2 M   88.50 156220.20 77.00 135920.40 76.00 134155.20450MM RCP CULV CLASS III
0045 0378000000-M 310 903.6 M   99.75 90134.10 95.00 85842.00 120.00 108432.00600MM RCP CULV CLASS III
0046 0384000000-M 310  1,482 M   124.50 184509.00 130.00 192660.00 146.00 216372.00750MM RCP CULV CLASS III
0047 0390000000-M 310 302.4 M   152.50 46116.00 162.00 48988.80 200.00 60480.00900MM RCP CULV CLASS III
0048 0396000000-M 310 256.8 M   191.25 49113.00 225.00 57780.00 265.00 68052.001050MM RCP CULV CLASS III
0049 0402000000-M 310 26.4 M   2750.00 72600.00 255.00 6732.00 275.00 7260.001200MM RCP CULV CLASS III
0050 0414000000-M 310 16.8 M   380.25 6388.20 470.00 7896.00 400.00 6720.001500MM RCP CULV CLASS III
0051 0448000000-M 310 826.8 M   210.25 173834.70 275.00 227370.00 286.00 236464.80***MM RCP CULV CLASS IV

(1050MM)
0052 0448000000-M 310 242.4 M   273.25 66235.80 310.00 75144.00 340.00 82416.00***MM RCP CULV CLASS IV

(1200MM)
0053 0448000000-M 310 103.2 M   412.00 42518.40 465.00 47988.00 442.00 45614.40***MM RCP CULV CLASS IV

(1500MM)
0054 0448000000-M 310 136.8 M   528.75 72333.00 535.00 73188.00 506.00 69220.80***MM RCP CULV CLASS IV

(1650MM)
0055 0448000000-M 310  6 M   664.00 3984.00 775.00 4650.00 638.00 3828.00***MM RCP CULV CLASS IV

(1800MM)
0056 0448000000-M 310  198 M   95.00 18810.00 125.00 24750.00 82.00 16236.00***MM RCP CULV CLASS IV

(450MM)
0057 0448000000-M 310 435.6 M   117.00 50965.20 135.00 58806.00 128.00 55756.80***MM RCP CULV CLASS IV

(600MM)
0058 0448000000-M 310 754.8 M   137.00 103407.60 170.00 128316.00 158.00 119258.40***MM RCP CULV CLASS IV

(750MM)
0059 0448000000-M 310 535.2 M   179.75 96202.20 200.00 107040.00 215.00 115068.00***MM RCP CULV CLASS IV

(900MM)
0060 0453000000-M 310  2 EA  376.50 753.00 1000.00 2000.00 340.00 680.00***MM PIPE END SECTION

(375MM)
0061 0588000000-M 310 20.4 M   69.75 1422.90 80.00 1632.00 71.00 1448.40450MM CS PIPE CULV 1.63MM
0062 0594000000-M 310 32.4 M   77.75 2519.10 87.00 2818.80 87.00 2818.80600MM CS PIPE CULV 1.63MM
0063 0708000000-M 310 1,112.4 M   72.75 80927.10 80.00 88992.00 75.00 83430.00400MM BCCSP B 1.63
0064 0714000000-M 310 343.2 M   77.25 26512.20 88.00 30201.60 80.00 27456.00450MM BCCSP B 1.63
0065 0720000000-M 310 247.2 M   90.75 22433.40 110.00 27192.00 101.00 24967.20600MM BCCSP B 1.63
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0066 0726000000-M 310 43.2 M   110.25 4762.80 146.00 6307.20 150.00 6480.00800MM BCCSP B 2.01
0067 0732000000-M 310 49.2 M   127.00 6248.40 160.00 7872.00 175.00 8610.00900MM BCCSP B 2.01
0068 0750000000-M 310 13.2 M   250.00 3300.00 260.00 3432.00 315.00 4158.001400MM BCCSP B 2.77
0069 0806000000-M 310  78 EA  146.00 11388.00 250.00 19500.00 192.00 14976.00400MM BCCSP ELB B 1.63
0070 0807000000-M 310  35 EA  160.25 5608.75 275.00 9625.00 223.00 7805.00450MM BCCSP ELB B 1.63
0071 0808000000-M 310  12 EA  217.50 2610.00 400.00 4800.00 272.00 3264.00600MM BCCSP ELB B 1.63
0072 0809000000-M 310  6 EA  282.50 1695.00 500.00 3000.00 350.00 2100.00800MM BCCSP ELB B 2.01
0073 0986000000-M SP   96 M   79.25 7608.00 72.00 6912.00 85.00 8160.00GENERIC PIPE ITEM (M)

150MM PVC PIPE, SDR 80 (SPRING BOX)
0074 0992000000-M SP   1 EA  4046.75 4046.75 2200.00 2200.00 3200.00 3200.00GENERIC PIPE ITEM (EA)

1050MM X 1830MM RC PIPE TAPERED INLET, CLASS IV
0075 0992000000-M SP   1 EA  4870.50 4870.50 2500.00 2500.00 3900.00 3900.00GENERIC PIPE ITEM (EA)

1200MM X 1830MM RC PIPE TAPERED INLET, CLASS IV
0076 0992000000-M SP   1 EA  7288.00 7288.00 3400.00 3400.00 4900.00 4900.00GENERIC PIPE ITEM (EA)

2250MM X 1650MM RC PIPE TAPERED INLET, CLASS IV
0077 0995000000-M 340 496.4 M   15.11 7500.60 32.00 15884.80 30.00 14892.00PIPE REMOVAL
0078 0996000000-N 350  1 EA  875.00 875.00 2500.00 2500.00 1000.00 1000.00PIPE CLEAN-OUT
0079 1011000000-N 500 Lump Sum 106980.00 300000.00 240000.00FINE GRADING
0080 1110000000-M 510  150 MTN 20.00 3000.00 15.00 2250.00 18.00 2700.00STABILIZER AGGREGATE
0081 1121000000-M 520  28,750 MTN 16.29 468337.50 17.75 510312.50 18.00 517500.00AGGREGATE BASE COURSE
0082 1220000000-M 545  300 MTN 23.20 6960.00 22.00 6600.00 18.00 5400.00INCIDENTAL STONE BASE
0083 1275000000-M 600  7,200 L   0.64 4608.00 0.50 3600.00 2.00 14400.00PRIME COAT
0084 1330000000-M 607  200 M2  42.00 8400.00 25.00 5000.00 30.00 6000.00INCIDENTAL MILLING
0085 1489000000-M 610  3,800 MTN 43.40 164920.00 48.00 182400.00 45.60 173280.00ASP CONC BASE CRS B25.0B
0086 1491000000-M 610  4,500 MTN 41.20 185400.00 47.00 211500.00 43.30 194850.00ASP CONC BASE CRS B25.0C
0087 1498000000-M 610  3,500 MTN 40.85 142975.00 45.00 157500.00 42.90 150150.00ASP CONC INTR CRS I19.0B
0088 1503000000-M 610  5,100 MTN 43.45 221595.00 50.00 255000.00 45.65 232815.00ASP CONC INTR CRS I19.0C
0089 1519000000-M 610  4,250 MTN 42.80 181900.00 48.00 204000.00 45.00 191250.00ASP CONC SURF CRS S9.5B
0090 1523000000-M 610  2,500 MTN 40.40 101000.00 52.00 130000.00 42.45 106125.00ASP CONC SURF CRS S9.5C
0091 1539000000-M 610  800 MTN 40.25 32200.00 45.00 36000.00 42.30 33840.00ASP CONC SURF CRS S12.5C
0092 1560000000-M 620  1,038 MTN 322.35 334599.30 315.00 326970.00 338.50 351363.00ASP FOR PLANT MIX  PG64-22
0093 1565000000-M 620  210 MTN 335.10 70371.00 335.00 70350.00 352.00 73920.00ASP FOR PLANT MIX  PG70-22
0094 1693000000-M 654  300 MTN 170.00 51000.00 100.00 30000.00 150.00 45000.00ASPH PLT MIX PVMT REPAIR
0095 2022000000-M 815  864 M3  8.00 6912.00 6.00 5184.00 17.00 14688.00SUBDRAIN EXCAVATION
0096 2033000000-M 815  427 M3  30.00 12810.00 31.00 13237.00 52.00 22204.00SUBDR FINE AGGREGATE
0097 2044000000-M 815  1,000 M   20.00 20000.00 9.00 9000.00 17.00 17000.00150MM PERF SUBDR PIPE
0098 2055000000-M 815  101 EA  10.00 1010.00 15.50 1565.50 10.00 1010.00150MM SUBDR PIPE Y,T,&L'S
0099 2066000000-N 815  8 EA  225.00 1800.00 150.00 1200.00 250.00 2000.00CONC PAD SUBDRN OUTLET
0100 2077000000-M 815  16 M   50.00 800.00 20.00 320.00 17.00 272.00150MM OUTLET PIPE (SD)
0101 2190000000-N 828  27 EA  400.00 10800.00 600.00 16200.00 1000.00 27000.00TEMP STL PLT COVER FOR MDS
0102 2209000000-M 838  97 M3  845.00 81965.00 375.00 36375.00 1200.00 116400.00ENDWALLS
0103 2220000000-M 838  28 M3  845.00 23660.00 575.00 16100.00 1200.00 33600.00REINFORCED ENDWALLS
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0104 2253000000-M 840  1 M3  450.00 450.00 1460.00 1460.00 1500.00 1500.00PIPE COLLARS
0105 2286000000-N 840  280 EA  1100.00 308000.00 1600.00 448000.00 1300.00 364000.00MASNRY DRAINAGE STRUCT
0106 2297000000-M 840  18 M3  200.00 3600.00 1800.00 32400.00 1200.00 21600.00MASONRY DRAINAGE STRS
0107 2308000000-M 840 54.805 M   200.00 10961.00 650.00 35623.25 1000.00 54805.00MASONRY DRAINAGE STRS
0108 2354000000-N 840  7 EA  350.00 2450.00 325.00 2275.00 350.00 2450.00FRAME W/GRATE 840.22 STD
0109 2365000000-N 840  216 EA  350.00 75600.00 450.00 97200.00 500.00 108000.00FRAME W/2GRTS 840.22 STD
0110 2367000000-N 840  26 EA  350.00 9100.00 450.00 11700.00 500.00 13000.00FRAME W/2GRTS 840.29 STD
0111 2396000000-N 840  4 EA  350.00 1400.00 300.00 1200.00 360.00 1440.00FRAME W/COVER STD 840.54
0112 2556000000-M 846  500 M   45.00 22500.00 52.00 26000.00 75.00 37500.00SHLDR BERM GUTTER
0113 2586000000-N 846  1 EA  2000.00 2000.00 2000.00 2000.00 3000.00 3000.00CONCRETE FLUME
0114 2619000000-M 850  187 M2  60.00 11220.00 55.00 10285.00 175.00 32725.00100MM CONC PAVED DITCH
0115 3030000000-M 862 1,232.535 M   44.29 54588.98 43.70 53861.78 47.00 57929.15STL BM GRDRAIL
0116 3045000000-M 862 57.15 M   44.29 2531.17 45.85 2620.33 47.00 2686.05STL BM GRDRAIL SHOP CURV
0117 3105000000-N 862  2 EA  35.00 70.00 75.00 150.00 37.00 74.00SBGR TERM SECT
0118 3150000000-N 862  15 EA  35.00 525.00 28.00 420.00 37.00 555.00ADDIT GUARDRAIL POSTS
0119 3195000000-N 862  1 EA  350.00 350.00 500.00 500.00 370.00 370.00GR ANCHOR TYPE AT-1
0120 3210000000-N 862  1 EA  500.00 500.00 700.00 700.00 525.00 525.00GR ANCHOR TYPE CAT-1
0121 3215000000-N 862  8 EA  1200.00 9600.00 1400.00 11200.00 1260.00 10080.00GR ANCHOR TYPE III
0122 3270000000-N SP   20 EA  2000.00 40000.00 2000.00 40000.00 2100.00 42000.00GR ANCHOR TYPE 350
0123 3503000000-M 866  34,190 M   5.90 201721.00 5.90 201721.00 5.45 186335.50WW WIRE FENCE 1200MM FABR
0124 3509000000-M 866  6,860 EA  13.60 93296.00 13.60 93296.00 16.00 109760.00100MM FENCE POSTS 2.30M
0125 3515000000-M 866  1,970 EA  27.30 53781.00 27.30 53781.00 26.50 52205.00125MM FENCE POSTS 2.50M
0126 3533000000-M 866  85 M   39.40 3349.00 39.40 3349.00 20.00 1700.00CL FENCE ****MM FABRIC

(1800MM)
0127 3536000000-M 866  100 M   31.30 3130.00 31.30 3130.00 16.00 1600.00CL FENCE 1200MM FABRIC
0128 3539000000-M 866  23 EA  81.40 1872.20 81.40 1872.20 37.00 851.00LINE POST FOR ****MM CL F

(1800MM)
0129 3542000000-M 866  27 EA  47.70 1287.90 47.70 1287.90 32.00 864.00LINE POST FOR 1200MM CL F
0130 3545000000-M 866  5 EA  170.10 850.50 170.10 850.50 105.00 525.00TERM POST FOR ****MM CL

(1800MM)
0131 3548000000-M 866  3 EA  97.80 293.40 97.80 293.40 90.00 270.00TERM POST FOR 1200MM CL
0132 3557000000-M 866  150 M   3.00 450.00 3.00 450.00 3.00 450.00ADDITIONAL BARBED WIRE
0133 3559000000-M 866  820 M   12.40 10168.00 12.40 10168.00 6.25 5125.00** STRAND BW FENCE W/POSTS

(4)
0134 3564000000-M 866  1 EA  790.00 790.00 790.00 790.00 370.00 370.00SGL GATE **HIGH, **WIDE, **OPEN

(1.2M HIGH, 3.0M WIDE, 3.0M    OPENING)
0135 3569000000-M 867  445 M   10.50 4672.50 10.50 4672.50 6.00 2670.00BARBED WIRE FENCE RESET
0136 3575000000-M SP   150 M   13.10 1965.00 13.10 1965.00 6.50 975.00GENERIC FENCING ITEM (M)

4 STRAND BARBED WIRE WITH 1 STRAND ELECTRIC
WIRE FENCE

0137 3628000000-M 876  1,785 MTN 40.50 72292.50 29.00 51765.00 37.00 66045.00PLN RIP RAP CL I
0138 3635000000-M 876  975 MTN 39.30 38317.50 32.00 31200.00 40.00 39000.00PLN RIP RAP CL II
0139 3642000000-M 876  2 MTN 75.00 150.00 28.00 56.00 100.00 200.00PLN RIP RAP, CLASS A
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0140 3649000000-M 876  7,575 MTN 37.30 282547.50 29.00 219675.00 37.00 280275.00PLN RIP RAP, CLASS B
0141 3651000000-M SP   425 MTN 92.00 39100.00 35.00 14875.00 105.00 44625.00BOULDERS
0142 3656000000-M 876  24,415 M2  3.55 86673.25 1.75 42726.25 2.50 61037.50FILTER FABRIC FOR DRAINGE
0143 3659000000-N SP   2 EA  1000.00 2000.00 600.00 1200.00 1500.00 3000.00PREFORMED SCOUR HOLES
0144 4400000000-M 1110  170 M2  111.85 19014.50 48.79 8294.30 110.00 18700.00WORK ZONE SIGNS (STAT)
0145 4405000000-M 1110  66 M2  244.75 16153.50 50.00 3300.00 120.00 7920.00WORK ZONE SIGNS (PORT)
0146 4410000000-M 1110  51 M2  103.98 5302.98 50.00 2550.00 120.00 6120.00WORK ZONE SIGNS (BARR)
0147 4420000000-N 1120  2 EA  16800.00 33600.00 10000.00 20000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0148 4425000000-N 1125  6 EA  8.60 51.60 17.42 104.52 200.00 1200.00WARNING FLAG SETS
0149 4430000000-N 1130  444 EA  37.00 16428.00 37.00 16428.00 75.00 33300.00DRUMS
0150 4435000000-N 1135  155 EA  17.75 2751.25 16.35 2534.25 50.00 7750.00CONES
0151 4445000000-M 1145  237 M   28.70 6801.90 42.81 10145.97 150.00 35550.00BARRICADES (TYPE III)
0152 4455000000-N 1150  790 MD  230.00 181700.00 170.00 134300.00 150.00 118500.00FLAGGER
0153 4507000000-M SP   45 M   91.11 4099.95 120.00 5400.00 235.00 10575.00WATER FILLED BARRIER
0154 4685000000-M 1205  1,760 M   2.00 3520.00 2.00 3520.00 2.10 3696.00100MM THERMO MKG, 2.3MMTK
0155 4686000000-M 1205  2,632 M   2.30 6053.60 2.30 6053.60 2.55 6711.60100MM THERMO MKG, 3.1MMTK
0156 4695000000-M 1205  74 M   3.75 277.50 3.75 277.50 4.15 307.10200MM THERMO MKG 2.3MM TK
0157 4810000000-M 1205  45,844 M   0.49 22463.56 0.49 22463.56 0.55 25214.20PAINT PVT MKG LINES 100MM
0158 4820000000-M 1205  148 M   2.50 370.00 2.50 370.00 2.75 407.00PAINT PVT MKG LINES 200MM
0159 4830000000-M 1205  30 M   3.50 105.00 3.50 105.00 3.85 115.50PAINT PVT MKG LINES 400MM
0160 4835000000-M 1205  24 M   6.00 144.00 6.00 144.00 6.60 158.40PAINT PVT MKG LINES 600MM
0161 4840000000-N 1205  4 EA  50.00 200.00 50.00 200.00 55.00 220.00PAINT PVT MKG CHARACTER
0162 4850000000-M 1205  1,790 M   1.68 3007.20 1.68 3007.20 1.85 3311.50REMVL OF 100MM LINES
0163 4900000000-N 1252  321 EA  4.75 1524.75 4.75 1524.75 5.25 1685.25PERM RAISED PVMT MARKERS
0164 5300000000-M 1505  30 MTN 25.00 750.00 23.75 712.50 18.50 555.00FND CONDIT MAT'L ********

(II)
0165 5300000000-M 1505  30 MTN 25.00 750.00 31.75 952.50 18.50 555.00FND CONDIT MAT'L ********

(VI)
0166 5306000000-M SP   20 MTN 30.00 600.00 23.75 475.00 25.00 500.00BEDDN MAT'L CL **********

(II)
0167 5306000000-M SP   30 MTN 30.00 900.00 25.00 750.00 25.00 750.00BEDDN MAT'L CL **********

(IV)
0168 5318000000-M 1505 31.8 MTN 100.00 3180.00 125.00 3975.00 133.00 4229.40PVMT REP FOR UTILITY WORK
0169 5360000000-M 1510  10 M   58.75 587.50 130.00 1300.00 182.00 1820.00150MM DI H2O PIPE 2.41MPA
0170 5414000000-M 1510  83 M   36.25 3008.75 41.00 3403.00 73.00 6059.0020MM CU WATER PIPE TYPE K
0171 5462000000-M 1510  868 M   85.50 74214.00 78.00 67704.00 200.00 173600.00300MM PVC H2O P SD21 1.38
0172 5474000000-M 1510 637.5 M   55.00 35062.50 65.00 41437.50 80.00 51000.00200MM PVC WP DR *** ****

(14, 1.38MPA WP)
0173 5480000000-M 1510  1,349 KG  4.75 6407.75 12.00 16188.00 3.65 4923.85DI H2O FITTINGS 1.72MPA
0174 5504000000-M 1510  1 EA  75.75 75.75 65.00 65.00 220.00 220.00***MM CORPORATION STOP

(20MM)
0175 5540000000-M 1510  5 EA  486.75 2433.75 850.00 4250.00 1045.00 5225.00150MM GATE V & V BX
0176 5546000000-M 1510  2 EA  637.50 1275.00 1000.00 2000.00 1430.00 2860.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
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0177 5558000000-M 1510  2 EA  1266.25 2532.50 1650.00 3300.00 2750.00 5500.00300MM GATE V & V BX ***
(2.41 MPA)

0178 5582000000-M 1510  1 EA  1378.50 1378.50 125.00 125.00 330.00 330.00*** X ***MM TAPPING SADDL
(200MM X 20MM)

0179 5648000000-N 1510  5 EA  1237.50 6187.50 225.00 1125.00 550.00 2750.00RELOCATE EXIST WAT METER
0180 5672000000-N 1510  4 EA  1256.25 5025.00 1000.00 4000.00 1430.00 5720.00RELOCATE EXIST FIRE HYD
0181 5708000000-M 1520  620 M   31.50 19530.00 100.00 62000.00 95.00 58900.00***MM PVC FORCE M *******

(150MM, 1.38 MPA)
0182 5750000000-M 1520  90 M   37.50 3375.00 170.00 15300.00 117.00 10530.00***MM DI FRC MN SS P ****

(150MM, PC 2.41MPA)
0183 6000000000-M 1605  3,485 M   5.90 20561.50 5.90 20561.50 7.00 24395.00TEMPORARY SILT FENCE
0184 6006000000-M 1610  1,560 MTN 27.90 43524.00 30.00 46800.00 33.00 51480.00EROS CONTRL STONE CL A
0185 6009000000-M 1610  35,710 MTN 27.10 967741.00 33.00 1178430.00 33.00 1178430.00EROS CONTRL STONE CL B
0186 6012000000-M 1610  16,895 MTN 24.85 419840.75 31.00 523745.00 33.00 557535.00SEDIMENT CONTROL STONE
0187 6015000000-M 1615  177 HA  850.00 150450.00 850.00 150450.00 1090.00 192930.00TEMPORARY MULCHING
0188 6018000000-M 1620  7,375 KG  3.50 25812.50 3.50 25812.50 2.45 18068.75SEED FOR TEMP SEEDING
0189 6021000000-M 1620 59.25 MTN 495.00 29328.75 495.00 29328.75 440.00 26070.00FERT FOR TEMP SEEDING
0190 6024000000-M 1622  3,565 M   40.35 143847.75 31.00 110515.00 35.00 124775.00TEMPORARY SLOPE DRAINS
0191 6027000000-N 1622  184 EA  140.00 25760.00 165.00 30360.00 200.00 36800.00INLET PROTCN @ SLOPE DRNS
0192 6030000000-M 1630  313,415 M3  3.73 1169037.95 0.01 3134.15 0.01 3134.15SILT EXCAVATION
0193 6033000000-M 1631  7,780 M2  0.60 4668.00 0.60 4668.00 0.55 4279.00SYNTHETIC ROVING
0194 6036000000-M 1631  31,755 M2  1.65 52395.75 1.65 52395.75 2.35 74624.25MATTING FOR EROS CONTROL
0195 6037000000-M SP   1,200 M2  7.00 8400.00 7.00 8400.00 5.50 6600.00COIR FIBER MAT
0196 6042000000-M 1632  505 M   9.85 4974.25 8.00 4040.00 20.00 10100.006.4MM HARDWARE CLOTH
0197 6045000000-M SP   90 M   50.00 4500.00 50.00 4500.00 60.00 5400.00***MM TEMPORARY PIPE

(450MM)
0198 6054000000-M 1637  2 EA  83.75 167.50 1000.00 2000.00 2000.00 4000.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0199 6054000000-M 1637  3 EA  93.75 281.25 1300.00 3900.00 2500.00 7500.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0200 6069000000-M 1638  310 M3  30.00 9300.00 35.00 10850.00 44.00 13640.00STILLING BASINS
0201 6070000000-N SP   70 EA  160.00 11200.00 160.00 11200.00 100.00 7000.00SPECIAL STILLING BASINS
0202 6084000000-M 1660 175.5 HA  2500.00 438750.00 2500.00 438750.00 2990.00 524745.00SEEDING & MULCHING
0203 6087000000-M 1660  100 HA  100.00 10000.00 100.00 10000.00 140.00 14000.00MOWING
0204 6090000000-M 1661  2,175 KG  15.40 33495.00 15.40 33495.00 4.40 9570.00SEED FOR REPAIR SEEDING
0205 6093000000-M 1661 7.25 MTN 1000.00 7250.00 1000.00 7250.00 550.00 3987.50FERT FOR REPAIR SEEDING
0206 6096000000-M 1662  4,925 KG  4.50 22162.50 4.50 22162.50 2.45 12066.25SEED FOR SUPP SEEDING
0207 6108000000-M 1665 294.25 MTN 385.00 113286.25 385.00 113286.25 440.00 129470.00FERTILIZER TOPDRESSING
0208 6109000000-M SP  1.35 HA  18000.00 24300.00 18000.00 24300.00 8800.00 11880.00SPECIAL SEED UND GR FESCUE/BLGRS
0209 6111000000-M SP   165 M   50.00 8250.00 25.00 4125.00 165.00 27225.00IMPERVIOUS DIKE
0210 6114000000-N SP   70 HR  45.00 3150.00 45.00 3150.00 55.00 3850.00SPECIALIZED HAND MOWING
0211 6117000000-N 1675  60 EA  300.00 18000.00 300.00 18000.00 10.00 600.00RESPONSE FOR EROS CONTROL
0212 6118000000-N SP   16 EA  200.00 3200.00 600.00 9600.00 250.00 4000.00ROOTWADS
0213 6120000000-M SP   2,160 M3  10.00 21600.00 8.00 17280.00 17.00 36720.00CULVERT DIVERSION CHANNEL
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0214 6123000000-M 1670  14 HA  1482.00 20748.00 1482.00 20748.00 2200.00 30800.00REFORESTATION
0215 6126000000-M SP  0.67 HA  5000.00 3350.00 5000.00 3350.00 3300.00 2211.00STREAMBANK REFORESTATION

CULVERT ITEMS

0216 8049000000-N SP  Lump Sum 3500.00 5000.00 13200.00REMV EXIST STR **********
(18+51.500-Y9-)

0217 8126000000-N 414 Lump Sum 12000.00 52000.00 35200.00CULV EXCAV @ ************
(132+58.000-L-)

0218 8126000000-N 414 Lump Sum 7000.00 35000.00 30800.00CULV EXCAV @ ************
(158+95.000-L-)

0219 8126000000-N 414 Lump Sum 12000.00 25000.00 19800.00CULV EXCAV @ ************
(18+51.500-Y9-)

0220 8126000000-N 414 Lump Sum 14500.00 75000.00 38500.00CULV EXCAV @ ************
(183+18.000 -L-)

0221 8126000000-N 414 Lump Sum 12000.00 1500.00 6600.00CULV EXCAV @ ************
(20+12.647 -Y14-)

0222 8133000000-M 414  1,071 MTN 30.00 32130.00 30.00 32130.00 35.00 37485.00FND COND MATL BOX CULV
0223 8196000000-M 420 1,867.7 M3  335.00 625679.50 335.00 625679.50 306.00 571516.20CL A CONC, CULVERT
0224 8245000000-M 425  162,167 KG  1.68 272440.56 1.68 272440.56 1.61 261088.87REINF STL CULV
0225 8590000000-M 876  40 MTN 40.50 1620.00 35.00 1400.00 44.00 1760.00PLAIN RIP RAP, CLASS **

(I)
0226 8594000000-M 876 117.7 MTN 40.00 4708.00 40.00 4708.00 42.00 4943.40PLAIN RIP RAP B
0227 8622000000-M 876  41 M2  3.55 145.55 3.00 123.00 20.00 820.00FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

0228 8091000000-N 410 Lump Sum 10000.00 10000.00 12000.00FND EXCAV B** STA *******
(1, 195+74.885 -L-)

0229 8091000000-N 410 Lump Sum 10000.00 10000.00 12000.00FND EXCAV B** STA *******
(1, 216+60.508 -L-)

0230 8096000000-M SP  22.1 M   1500.00 33150.00 1500.00 33150.00 1800.00 39780.00PILE EXCAVATION IN SOIL
0231 8097000000-M SP   11 M   2250.00 24750.00 2250.00 24750.00 1800.00 19800.00PILE EXCAVATION NOT IN SOIL
0232 8105500000-M SP  69.4 M   2300.00 159620.00 2300.00 159620.00 3000.00 208200.00****MM DRILLD PIER IN SOIL

(1372MM)
0233 8105500000-M SP  109.6 M   1800.00 197280.00 1800.00 197280.00 2300.00 252080.00****MM DRILLD PIER IN SOIL

(1524MM)
0234 8105560000-M SP  69.6 M   1600.00 111360.00 1600.00 111360.00 2000.00 139200.001220MM DRILLD PIER IN SOIL
0235 8105600000-M SP  43.3 M   4800.00 207840.00 4800.00 207840.00 5800.00 251140.00****MM DRILLD PIER NO SOIL

(1372MM)
0236 8105600000-M SP  100.4 M   4000.00 401600.00 4000.00 401600.00 4500.00 451800.00****MM DRILLD PIER NO SOIL

(1524MM)
0237 8105660000-M SP   57 M   3500.00 199500.00 3500.00 199500.00 4100.00 233700.001220MM DRILLD PIER NO SOIL
0238 8111000000-M SP  14.1 M   150.00 2115.00 50.00 705.00 1.00 14.10PERM STL CASING FOR *** PIER

(1372MM)
0239 8111000000-M SP  50.1 M   150.00 7515.00 50.00 2505.00 1.00 50.10PERM STL CASING FOR *** PIER

(1524MM)
0240 8111600000-M SP  68.7 M   150.00 10305.00 50.00 3435.00 1.00 68.70PERM STL CASING FOR 1220MM PIER
0241 8113000000-N SP   8 EA  1000.00 8000.00 1000.00 8000.00 870.00 6960.00SID INSPECTION
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0242 8114000000-N SP   8 EA  800.00 6400.00 800.00 6400.00 870.00 6960.00SPT TESTING
0243 8115000000-N SP   12 EA  3600.00 43200.00 3600.00 43200.00 4000.00 48000.00CROSSHOLE SONIC LOGGING
0244 8116000000-M SP  1,973.84 M   25.00 49346.00 25.00 49346.00 40.00 78953.60CSL TUBES
0245 8121000000-N SP  Lump Sum 10000.00 10000.00 7000.00UNCL STR EXCAV STA *****

(123+38.105-L-RIGHT LANE)
0246 8147000000-M 420 11,143.1 M2  235.00 2618628.50 215.00 2395766.50 220.00 2451482.00REINF CONC DECK SLAB
0247 8161000000-M 420 11,625.2 M2  3.15 36619.38 3.00 34875.60 3.00 34875.60GROOVING BRIDGE FLOORS
0248 8182000000-M 420 1,931.5 M3  700.00 1352050.00 650.00 1255475.00 600.00 1158900.00CL A CONC, BRIDGE
0249 8210000000-N 422 Lump Sum 71000.00 71000.00 80400.00BRG APPR SLAB ***********

(123+38.105-L-LEFT LANE)
0250 8210000000-N 422 Lump Sum 71000.00 71000.00 80400.00BRG APPR SLAB ***********

(123+38.105-L-RIGHT LANE)
0251 8210000000-N 422 Lump Sum 37300.00 37300.00 42200.00BRG APPR SLAB ***********

(195+74.885 -L-)
0252 8210000000-N 422 Lump Sum 32200.00 32200.00 36400.00BRG APPR SLAB ***********

(199+48.000 -L-LT)
0253 8210000000-N 422 Lump Sum 32200.00 32200.00 36400.00BRG APPR SLAB ***********

(199+48.000 -L-RT)
0254 8210000000-N 422 Lump Sum 36800.00 36800.00 41700.00BRG APPR SLAB ***********

(216+60.508 -L-)
0255 8210000000-N 422 Lump Sum 39500.00 39500.00 44700.00BRG APPR SLAB ***********

(223+03.850 -L-LT)
0256 8210000000-N 422 Lump Sum 39500.00 39500.00 44700.00BRG APPR SLAB ***********

(223+03.850 -L-RT)
0257 8210000000-N 422 Lump Sum 39500.00 39500.00 44800.00BRG APPR SLAB ***********

(237+97.199 -L-LT)
0258 8210000000-N 422 Lump Sum 39500.00 39500.00 44800.00BRG APPR SLAB ***********

(237+97.199 -L-RT)
0259 8210000000-N 422 Lump Sum 39500.00 39500.00 44700.00BRG APPR SLAB ***********

(245+91.502 -L-LT)
0260 8210000000-N 422 Lump Sum 49000.00 49000.00 55500.00BRG APPR SLAB ***********

(245+91.502 -L-RT)
0261 8210000000-N 422 Lump Sum 39500.00 39500.00 44800.00BRG APPR SLAB ***********

(256+91.000 -L-LT)
0262 8210000000-N 422 Lump Sum 39500.00 39500.00 44800.00BRG APPR SLAB ***********

(256+91.000 -L-RT)
0263 8217000000-M 425  301,361 KG  1.75 527381.75 1.50 452041.50 1.60 482177.60REINF STEEL (BRIDGE)
0264 8238000000-M 425  43,722 KG  2.50 109305.00 2.50 109305.00 3.00 131166.00SPIRAL COL REINF STL STR
0265 8262000000-M 430 794.08 M   425.00 337484.00 400.00 317632.00 420.00 333513.601143MM PRESTR CONC GIRDER
0266 8265000000-M 430 766.4 M   525.00 402360.00 500.00 383200.00 460.00 352544.001372MM PRESTR CONC GIRDER
0267 8274000000-M 430 250.2 M   575.00 143865.00 550.00 137610.00 550.00 137610.001600MM MOD PRESTR CONC GRDR
0268 8280000000-M 440 Lump Sum 3720000.00 3190000.00 3371000.00STRUCTURAL STEEL
0269 8364000000-M 450 3,399.2 M   100.00 339920.00 100.00 339920.00 100.00 339920.00HP310X79 STL PILE
0270 8384000000-M 450  396 M   120.00 47520.00 120.00 47520.00 150.00 59400.00HP360X108 STL PILE
0271 8391000000-N 450  60 EA  200.00 12000.00 200.00 12000.00 100.00 6000.00STEEL PILE POINTS
0272 8503000000-M 460 1,884.977 M   136.00 256356.87 136.00 256356.87 200.00 376995.40CONC BARRIER RAIL
0273 8531000000-M 462 4,401.1 M2  45.00 198049.50 43.25 190347.58 70.00 308077.00100MM SLOPE PROTECTION
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0274 8608000000-M 876  7,724 MTN 35.00 270340.00 30.00 231720.00 36.00 278064.00PLAIN RIP RAP II 600MM TK
0275 8622000000-M 876  7,882 M2  5.00 39410.00 5.00 39410.00 4.00 31528.00FILTER FABRIC FOR DRAINAGE
0276 8650000000-N SP  Lump Sum 150000.00 150000.00 50000.00POT BEARINGS
0277 8657000000-N 430 Lump Sum 150000.00 150000.00 45000.00ELASTOMERIC BEARINGS
0278 8692000000-N SP  Lump Sum 150000.00 150000.00 175000.00EVAZOTE JOINT SEALS

 

    TOTAL 40448231.65 TOTAL 46773124.07 TOTAL 48818317.47CONTRACT TOTAL

 

    SUB-TOTAL 26491237.04 SUB-TOTAL 33715271.96 SUB-TOTAL 35219344.30ROADWAY ITEMS
    SUB-TOTAL 997723.61 SUB-TOTAL 1129981.06 SUB-TOTAL 1021713.47CULVERT ITEMS
    SUB-TOTAL 12959271.00 SUB-TOTAL 11927871.05 SUB-TOTAL 12577259.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  40448231.65MCANINCH CORPORATION
     2  46773124.07BLYTHE CONSTRUCTION, INC.
     3  48818317.47W. C. ENGLISH, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 870000.00 895000.00 913000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 195000.00 250000.00 300000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 25000.00 19000.00 300000.00GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE
0004 0000900000-N SP  Lump Sum 1400000.00 2000000.00 2625000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCT WIDENING OFBRIDGE ON NC-274
OVER NORFOLK SOUTHERN  RAILROAD

0005 0001000000-M 200 Lump Sum 2332276.14 845000.00 971000.00CLEARING & GRUBBING
0006 0008000000-M 200 0.4 HA  15300.00 6120.00 23000.00 9200.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0007 0022000000-M 225  12,000 M3  15.75 189000.00 26.00 312000.00 25.00 300000.00UNCLASSIFIED EXCAVATION
0008 0036000000-M 225  6,000 M3  11.00 66000.00 17.00 102000.00 20.00 120000.00UNDERCUT EXCAVATION
0009 0080000000-M SP   500 MTN 19.00 9500.00 23.00 11500.00 25.00 12500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  74,500 M3  11.75 875375.00 15.00 1117500.00 20.00 1490000.00BORROW EXCAVATION
0011 0134000000-M 240  970 M3  9.00 8730.00 15.00 14550.00 18.00 17460.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  160 M2  15.00 2400.00 13.00 2080.00 10.00 1600.00REMOVAL OF EXT ASPHALT PVM'T
0013 0163000000-M 250  5,100 M2  10.00 51000.00 9.00 45900.00 20.00 102000.00REMOVAL OF EXT CONC PVM'T
0014 0195000000-M 265  7,000 M3  32.00 224000.00 41.00 287000.00 25.00 175000.00SELECT GRANULAR MATERIAL
0015 0196000000-M 270  7,000 M2  2.00 14000.00 2.00 14000.00 2.50 17500.00SOIL STABILIZATION FABRIC
0016 0206000000-M SP   410 M2  375.00 153750.00 210.00 86100.00 320.00 131200.00TEMP SHORING - BARR SUPPORTED
0017 0312000000-M 300  500 MTN 20.00 10000.00 15.00 7500.00 20.00 10000.00SELECT MATERIAL CL IV
0018 0318000000-M 300  1,650 MTN 23.00 37950.00 23.00 37950.00 31.00 51150.00FND CONDIT MATL MINOR STRS
0019 0343000000-M 310 45.6 M   110.00 5016.00 120.00 5472.00 89.00 4058.40375MM SIDE DRAIN PIPE
0020 0366000000-M 310 3,334.8 M   80.00 266784.00 130.00 433524.00 96.00 320140.80375MM RCP CULV CLASS III
0021 0372000000-M 310 651.6 M   94.00 61250.40 140.00 91224.00 125.00 81450.00450MM RCP CULV CLASS III
0022 0378000000-M 310 823.2 M   113.00 93021.60 180.00 148176.00 145.00 119364.00600MM RCP CULV CLASS III
0023 0384000000-M 310 259.2 M   153.00 39657.60 230.00 59616.00 190.00 49248.00750MM RCP CULV CLASS III
0024 0390000000-M 310 8.4 M   380.00 3192.00 400.00 3360.00 213.10 1790.04900MM RCP CULV CLASS III
0025 0426000000-M 310 86.4 M   800.00 69120.00 870.00 75168.00 745.00 64368.001800MM RCP CULV CLASS III
0026 0708000000-M 310 33.6 M   101.00 3393.60 120.00 4032.00 165.00 5544.00400MM BCCSP B 1.63
0027 0720000000-M 310 10.8 M   187.00 2019.60 160.00 1728.00 153.00 1652.40600MM BCCSP B 1.63
0028 0726000000-M 310  36 M   446.00 16056.00 180.00 6480.00 196.00 7056.00800MM BCCSP B 2.01
0029 0806000000-M 310  4 EA  272.00 1088.00 640.00 2560.00 195.00 780.00400MM BCCSP ELB B 1.63
0030 0808000000-M 310  2 EA  387.00 774.00 710.00 1420.00 580.00 1160.00600MM BCCSP ELB B 1.63
0031 0980000000-M SP   54 M   2870.00 154980.00 3700.00 199800.00 3000.00 162000.00****MM WS PIPE **** B, B&J

(1650MM, 4.27MM)
0032 0995000000-M 340  1,430 M   27.00 38610.00 30.00 42900.00 44.00 62920.00PIPE REMOVAL
0033 1011000000-N 500 Lump Sum 750000.00 325000.00 300000.00FINE GRADING
0034 1022000000-M SP   1,000 KG  5.50 5500.00 7.00 7000.00 6.50 6500.00SEALING PVMT CRACKS
0035 1110000000-M 510  500 MTN 18.00 9000.00 30.00 15000.00 32.00 16000.00STABILIZER AGGREGATE
0036 1121000000-M 520  900 MTN 19.00 17100.00 30.00 27000.00 22.00 19800.00AGGREGATE BASE COURSE
0037 1220000000-M 545  200 MTN 50.00 10000.00 34.00 6800.00 41.00 8200.00INCIDENTAL STONE BASE
0038 1297000000-M 607  1,550 M2  2.65 4107.50 6.00 9300.00 8.00 12400.00MILL ASP PVMT ****MM DTH

(38MM)
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0039 1297000000-M 607  2,000 M2  3.25 6500.00 8.00 16000.00 8.00 16000.00MILL ASP PVMT ****MM DTH
(55MM)

0040 1330000000-M 607  355 M2  9.00 3195.00 19.00 6745.00 10.00 3550.00INCIDENTAL MILLING
0041 1489000000-M 610  2,500 MTN 44.00 110000.00 49.00 122500.00 44.00 110000.00ASP CONC BASE CRS B25.0B
0042 1491000000-M 610  23,000 MTN 44.00 1012000.00 46.00 1058000.00 44.00 1012000.00ASP CONC BASE CRS B25.0C
0043 1498000000-M 610  2,000 MTN 44.00 88000.00 52.00 104000.00 44.00 88000.00ASP CONC INTR CRS I19.0B
0044 1503000000-M 610  23,000 MTN 44.00 1012000.00 44.00 1012000.00 44.00 1012000.00ASP CONC INTR CRS I19.0C
0045 1519000000-M 610  2,000 MTN 44.00 88000.00 59.00 118000.00 44.00 88000.00ASP CONC SURF CRS S9.5B
0046 1523000000-M 610  17,200 MTN 44.00 756800.00 45.00 774000.00 44.00 756800.00ASP CONC SURF CRS S9.5C
0047 1560000000-M 620  2,392 MTN 275.00 657800.00 265.00 633880.00 275.00 657800.00ASP FOR PLANT MIX  PG64-22
0048 1565000000-M 620  1,032 MTN 285.00 294120.00 340.00 350880.00 285.00 294120.00ASP FOR PLANT MIX  PG70-22
0049 1693000000-M 654  525 MTN 109.00 57225.00 110.00 57750.00 125.00 65625.00ASPH PLT MIX PVMT REPAIR
0050 2220000000-M 838  21 M3  500.00 10500.00 1200.00 25200.00 1200.00 25200.00REINFORCED ENDWALLS
0051 2253000000-M 840 1.5 M3  2600.00 3900.00 1600.00 2400.00 1000.00 1500.00PIPE COLLARS
0052 2264000000-M 840  1 M3  1800.00 1800.00 1500.00 1500.00 1000.00 1000.00PIPE PLUGS
0053 2275000000-M SP   37 M3  125.00 4625.00 210.00 7770.00 175.00 6475.00FLOWABLE FILL
0054 2286000000-N 840  190 EA  1200.00 228000.00 1100.00 209000.00 1550.00 294500.00MASNRY DRAINAGE STRUCT
0055 2297000000-M 840  13 M3  1350.00 17550.00 1200.00 15600.00 775.00 10075.00MASONRY DRAINAGE STRS
0056 2308000000-M 840  20 M   950.00 19000.00 500.00 10000.00 960.00 19200.00MASONRY DRAINAGE STRS
0057 2364000000-N 840  26 EA  375.00 9750.00 440.00 11440.00 400.00 10400.00FRAME W/2GRTS 840.16 STD
0058 2366000000-N 840  6 EA  375.00 2250.00 440.00 2640.00 450.00 2700.00FRAME W/2GRTS 840.24 STD
0059 2374000000-N 840  22 EA  400.00 8800.00 500.00 11000.00 470.00 10340.00FRAME-GRT-HD 840.03 **

(E)
0060 2374000000-N 840  56 EA  400.00 22400.00 530.00 29680.00 470.00 26320.00FRAME-GRT-HD 840.03 **

(F)
0061 2374000000-N 840  61 EA  400.00 24400.00 530.00 32330.00 470.00 28670.00FRAME-GRT-HD 840.03 **

(G)
0062 2396000000-N 840  7 EA  375.00 2625.00 340.00 2380.00 330.00 2310.00FRAME W/COVER STD 840.54
0063 2407000000-N 840  2 EA  1200.00 2400.00 1200.00 2400.00 1200.00 2400.00STL FRAM W/ 2 GTR, STD 840.37
0064 2535000000-M 846  135 M   60.00 8100.00 75.00 10125.00 63.00 8505.00*** X ***MM CONC CURB

(200MM X 300MM)
0065 2549000000-M 846  9,000 M   41.35 372150.00 60.00 540000.00 46.00 414000.00750MM CONC CURB & GUTTER
0066 2591000000-M 848  10,700 M2  30.00 321000.00 50.00 535000.00 38.00 406600.00100MM CONC SIDEWALK
0067 2598000000-M 848  1,040 M2  75.00 78000.00 125.00 130000.00 66.00 68640.00CONC WHEELCHAIR RAMPS
0068 2612000000-M 848  1,650 M2  45.70 75405.00 65.00 107250.00 60.00 99000.00150MM CONC DRIVEWAY
0069 2647000000-M 852  205 M2  46.50 9532.50 60.00 12300.00 60.00 12300.00125MM MONOLITHIC CONC ISL (SURF MTD)
0070 2655000000-M 852  50 M2  46.50 2325.00 60.00 3000.00 60.00 3000.00125MM MONOLITHIC CONC ISL (KEY IN)
0071 3030000000-M 862  1,143 M   44.42 50772.06 61.00 69723.00 50.00 57150.00STL BM GRDRAIL
0072 3045000000-M 862 137.16 M   50.66 6948.53 68.00 9326.88 55.00 7543.80STL BM GRDRAIL SHOP CURV
0073 3105000000-N 862  2 EA  78.75 157.50 150.00 300.00 120.00 240.00SBGR TERM SECT
0074 3150000000-N 862  10 EA  29.40 294.00 60.00 600.00 50.00 500.00ADDIT GUARDRAIL POSTS
0075 3195000000-N 862  6 EA  525.00 3150.00 620.00 3720.00 500.00 3000.00GR ANCHOR TYPE AT-1
0076 3210000000-N 862  17 EA  593.25 10085.25 650.00 11050.00 520.00 8840.00GR ANCHOR TYPE CAT-1
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0077 3215000000-N 862  5 EA  1296.75 6483.75 1600.00 8000.00 1300.00 6500.00GR ANCHOR TYPE III
0078 3270000000-N SP   12 EA  1890.00 22680.00 2100.00 25200.00 1700.00 20400.00GR ANCHOR TYPE 350
0079 3360000000-M 863  490 M   3.47 1700.30 5.00 2450.00 1.00 490.00REMOVE GUARDRAIL
0080 3572000000-M 867  230 M   45.00 10350.00 51.00 11730.00 42.00 9660.00CHAIN LINK FENCE RESET
0081 3574000000-M 867  38 M   75.00 2850.00 41.00 1558.00 22.00 836.00GENERIC FENCING ITEM 867 (M)

750MM RAIL FENCE RESET
0082 3628000000-M 876  120 MTN 40.00 4800.00 54.00 6480.00 46.00 5520.00PLN RIP RAP CL I
0083 3649000000-M 876  40 MTN 39.00 1560.00 54.00 2160.00 46.00 1840.00PLN RIP RAP, CLASS B
0084 3656000000-M 876  1,200 M2  2.00 2400.00 2.00 2400.00 2.50 3000.00FILTER FABRIC FOR DRAINGE
0085 4072000000-M 903  959 M   27.88 26736.92 23.00 22057.00 28.00 26852.00SUPPORT, 4.5KG STEEL U-CHNL
0086 4096000000-N 904  11 EA  110.00 1210.00 87.00 957.00 110.00 1210.00SIGN ERECTION, TYPE D
0087 4102000000-N 904  129 EA  110.00 14190.00 67.00 8643.00 110.00 14190.00SIGN ERECTION, TYPE E
0088 4108000000-N 904  35 EA  110.00 3850.00 120.00 4200.00 110.00 3850.00SIGN ERECTION, TYPE F
0089 4129000000-N 906  2 EA  90.00 180.00 140.00 280.00 90.00 180.00RELOCATE SIGN, TYPE *****

(D)
0090 4155000000-N 907  125 EA  45.00 5625.00 11.00 1375.00 45.00 5625.00DISPOSE SIGN SYST U-CHAN
0091 4192000000-N 907  2 EA  45.00 90.00 5.00 10.00 45.00 90.00DISPOSE SUPPORT, U-CHAN
0092 4400000000-M 1110  137 M2  52.99 7259.63 54.00 7398.00 44.00 6028.00WORK ZONE SIGNS (STAT)
0093 4405000000-M 1110  42 M2  48.15 2022.30 56.00 2352.00 81.00 3402.00WORK ZONE SIGNS (PORT)
0094 4410000000-M 1110  6 M2  62.77 376.62 54.00 324.00 45.00 270.00WORK ZONE SIGNS (BARR)
0095 4415000000-N 1115  2 EA  4095.96 8191.92 5000.00 10000.00 4500.00 9000.00FLASHING ARROW PNL TYPE C
0096 4425000000-N 1125  2 EA  16.05 32.10 62.00 124.00 15.00 30.00WARNING FLAG SETS
0097 4430000000-N 1130  900 EA  42.80 38520.00 41.00 36900.00 50.00 45000.00DRUMS
0098 4435000000-N 1135  100 EA  12.31 1231.00 20.00 2000.00 20.00 2000.00CONES
0099 4445000000-M 1145  325 M   40.11 13035.75 39.00 12675.00 40.00 13000.00BARRICADES (TYPE III)
0100 4450000000-N 1150  4,000 HR  16.86 67440.00 24.00 96000.00 15.00 60000.00FLAGGER
0101 4465000000-N 1160  2 EA  12000.00 24000.00 9000.00 18000.00 15000.00 30000.00TEMPORARY CRASH CUSHIONS
0102 4485000000-M 1170  818 M   55.00 44990.00 65.00 53170.00 100.00 81800.00PORTABLE BARRIER
0103 4520000000-N 1266  17 EA  43.00 731.00 79.00 1343.00 75.00 1275.00TUBULAR MARKERS (FIXED)
0104 4650000000-N 1251  1,366 EA  5.30 7239.80 8.00 10928.00 7.00 9562.00TEMP RAISED PVMT MRKS
0105 4810000000-M 1205  39,521 M   0.58 22922.18 0.77 30431.17 0.70 27664.70PAINT PVT MKG LINES 100MM
0106 4820000000-M 1205  558 M   1.86 1037.88 1.00 558.00 1.00 558.00PAINT PVT MKG LINES 200MM
0107 4835000000-M 1205  1,040 M   6.04 6281.60 5.00 5200.00 5.00 5200.00PAINT PVT MKG LINES 600MM
0108 4840000000-N 1205  16 EA  53.00 848.00 110.00 1760.00 91.00 1456.00PAINT PVT MKG CHARACTER
0109 4845000000-N 1205  238 EA  53.00 12614.00 93.00 22134.00 80.00 19040.00PAINT PVT MKG SYMBOL
0110 4847000000-M SP   23,364 M   2.80 65419.20 2.50 58410.00 2.25 52569.00POLYUREA LINES 100MM
0111 4847110000-M SP   380 M   6.50 2470.00 5.00 1900.00 4.00 1520.00POLYUREA LINES 200MM
0112 4847130000-M SP   60 M   15.00 900.00 8.00 480.00 7.00 420.00POLYUREA LINES 400MM
0113 4847140000-M SP   2,210 M   19.00 41990.00 12.00 26520.00 10.00 22100.00POLYUREA LINES 600MM
0114 4847200000-N SP   4 EA  100.00 400.00 62.00 248.00 52.00 208.00POLYUREA CHARACTER
0115 4847220000-N SP   169 EA  120.00 20280.00 160.00 27040.00 130.00 21970.00POLYUREA SYMBOL
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0116 4850000000-M 1205  2,000 M   0.80 1600.00 5.00 10000.00 4.50 9000.00REMVL OF 100MM LINES
0117 4905000000-N 1253  915 EA  29.50 26992.50 45.00 41175.00 40.00 36600.00SNOWPLB PVMT MRKER
0118 4915000000-M 1264  5 EA  75.00 375.00 24.00 120.00 75.00 375.002.1M U-CHANNEL POSTS
0119 4955000000-N 1264  5 EA  175.00 875.00 91.00 455.00 175.00 875.00OBJECT MARKERS (END OF RD
0120 5010000000-M 1401  3 EA  14000.00 42000.00 17000.00 51000.00 14000.00 42000.0030.5M HIGH MOUNT STANDARD
0121 5020000000-N 1401  1 EA  2900.00 2900.00 3600.00 3600.00 2900.00 2900.00PORTABLE DRIVE UNIT
0122 5025000000-M 1402 10.5 M3  1170.00 12285.00 1500.00 15750.00 1170.00 12285.00HIGH MOUNT FOUNDATIONS
0123 5120000000-N 1407  1 EA  500.00 500.00 620.00 620.00 500.00 500.00SERVICE POLE ************

(9.1M CLASS 4)
0124 5125000000-M 1407 30.5 M   1279.20 39015.60 1600.00 48800.00 1300.00 39650.00SERV LATERAL ************

(3 #1/0 USE IN TS2 C)
0125 5145000000-N 1408  1 EA  9000.00 9000.00 11000.00 11000.00 9000.00 9000.00LITE CNTRL RW************

(240/480 VOLT)
0126 5155000000-M 1409  42 M   24.60 1033.20 31.00 1302.00 25.00 1050.00ELEC DUCT TYP BD SIZ ****

(TS2)
0127 5160000000-M 1409  83 M   82.00 6806.00 100.00 8300.00 82.00 6806.00ELEC DUCT TYP JA SIZ ****

(TS2)
0128 5160000000-M 1409  20 M   114.80 2296.00 140.00 2800.00 115.00 2300.00ELEC DUCT TYP JA SIZ ****

(TS3)
0129 5160000000-M 1409  83 M   147.60 12250.80 180.00 14940.00 150.00 12450.00ELEC DUCT TYP JA SIZ ****

(TS4)
0130 5170000000-M 1410  257 M   13.10 3366.70 16.00 4112.00 14.00 3598.00**#8 W/G FEEDER CIRCUIT

(2)
0131 5180000000-M 1410  378 M   16.40 6199.20 20.00 7560.00 17.00 6426.00**#4 W/G FEEDER CIRCUIT

(2)
0132 5205000000-M 1410  131 M   26.25 3438.75 33.00 4323.00 27.00 3537.00**#8 W/G FDR CIR * CNDUIT

(2, TS1.5)
0133 5215000000-M 1410  191 M   29.50 5634.50 37.00 7067.00 30.00 5730.00**#4 W/G FDR CIR * CNDUIT

(2, TS1.5)
0134 5240000000-N 1411  7 EA  400.00 2800.00 500.00 3500.00 400.00 2800.00ELEC JB ************

(PC18)
0135 5270000000-N SP   18 EA  650.00 11700.00 810.00 14580.00 650.00 11700.00GENERIC LIGHTING ITEM (EA)

HIGH MOUNT LUMINAIRES, 750W HPS, MCV, WITH GLARE
SHIELDS

0136 5300000000-M 1505  262 MTN 16.50 4323.00 21.00 5502.00 18.00 4716.00FND CONDIT MAT'L ********
(IV)

0137 5306000000-M SP   262 MTN 22.00 5764.00 27.00 7074.00 23.00 6026.00BEDDN MAT'L CL **********
(IV)

0138 5318000000-M 1505  89 MTN 132.00 11748.00 160.00 14240.00 138.00 12282.00PVMT REP FOR UTILITY WORK
0139 5324000000-M 1510  188 M   247.50 46530.00 310.00 58280.00 258.00 48504.00***MM DI WP CL***********

(400MM, CLASS 51 2.41MPA WP)
0140 5330000000-M 1510  323 M   92.40 29845.20 110.00 35530.00 97.00 31331.00150MM DI WP CL***********

(CLASS 51, 2.41MPA WP)
0141 5336000000-M 1510  507 M   108.90 55212.30 140.00 70980.00 114.00 57798.00200MM DI WP CL***********

(CLASS 51, 2.41MPA WP)
0142 5342000000-M 1510  85 M   158.40 13464.00 200.00 17000.00 165.00 14025.00300MM DI WP CL***********

(CLASS 51, 2.41MPA WP)
0143 5414000000-M 1510  995 M   49.50 49252.50 62.00 61690.00 52.00 51740.0020MM CU WATER PIPE TYPE K
0144 5420000000-M 1510  127 M   52.80 6705.60 66.00 8382.00 55.00 6985.0025MM CU WATER PIPE TYPE K
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0145 5432000000-M 1510  64 M   92.40 5913.60 110.00 7040.00 97.00 6208.0050MM PVC H2O P SD21 1.38
0146 5480000000-M 1510  9,382 KG  3.30 30960.60 4.00 37528.00 4.00 37528.00DI H2O FITTINGS 1.72MPA
0147 5510000000-M 1510  72 EA  165.00 11880.00 210.00 15120.00 172.00 12384.0020MM CORPORATION STOP
0148 5516000000-M 1510  7 EA  175.00 1225.00 220.00 1540.00 183.00 1281.0025MM CORPORATION STOP
0149 5528000000-M 1510  4 EA  400.00 1600.00 500.00 2000.00 417.00 1668.0050MM CORPORATION STOP
0150 5534000000-M 1510  1 EA  550.00 550.00 680.00 680.00 573.00 573.00***MM GATE V & V BX

(50MM, 1.38MPA WP)
0151 5540000000-M 1510  22 EA  1000.00 22000.00 1200.00 26400.00 1050.00 23100.00150MM GATE V & V BX
0152 5546000000-M 1510  6 EA  1400.00 8400.00 1700.00 10200.00 1455.00 8730.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0153 5558000000-M 1510  1 EA  2250.00 2250.00 2800.00 2800.00 2341.00 2341.00300MM GATE V & V BX ***

(1.38MPA WP)
0154 5576000000-M 1510  2 EA  2700.00 5400.00 3400.00 6800.00 2810.00 5620.00*** X ***MM TAPN SLV V BX

(200MM X 150MM, 1.38MPA WP)
0155 5576000000-M 1510  1 EA  3200.00 3200.00 4000.00 4000.00 3330.00 3330.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38MPA WP)
0156 5576000000-M 1510  1 EA  6000.00 6000.00 7500.00 7500.00 6245.00 6245.00*** X ***MM TAPN SLV V BX

(300MM X 300MM, 1.38MPA WP)
0157 5576000000-M 1510  1 EA  6300.00 6300.00 7800.00 7800.00 6555.00 6555.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA WP)
0158 5582000000-M 1510  5 EA  265.00 1325.00 330.00 1650.00 280.00 1400.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0159 5582000000-M 1510  1 EA  340.00 340.00 420.00 420.00 355.00 355.00*** X ***MM TAPPING SADDL

(150MM X 50MM)
0160 5582000000-M 1510  49 EA  340.00 16660.00 420.00 20580.00 355.00 17395.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0161 5582000000-M 1510  1 EA  430.00 430.00 530.00 530.00 450.00 450.00*** X ***MM TAPPING SADDL

(200MM X 25MM)
0162 5582000000-M 1510  2 EA  500.00 1000.00 620.00 1240.00 525.00 1050.00*** X ***MM TAPPING SADDL

(200MM X 50MM)
0163 5582000000-M 1510  10 EA  440.00 4400.00 550.00 5500.00 460.00 4600.00*** X ***MM TAPPING SADDL

(300MM X 20MM)
0164 5582000000-M 1510  6 EA  525.00 3150.00 650.00 3900.00 550.00 3300.00*** X ***MM TAPPING SADDL

(300MM X 25MM)
0165 5582000000-M 1510  2 EA  625.00 1250.00 780.00 1560.00 655.00 1310.00*** X ***MM TAPPING SADDL

(300MM X 50MM)
0166 5582000000-M 1510  8 EA  550.00 4400.00 680.00 5440.00 575.00 4600.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0167 5624000000-M 1510  1 EA  435.00 435.00 540.00 540.00 455.00 455.00200MM TRANS COUPLN ******

(DI TO AC)
0168 5642000000-M 1510  1 EA  900.00 900.00 1100.00 1100.00 940.00 940.00400MM TRANS COUPLN ******

(DI TO AC)
0169 5648000000-N 1510  84 EA  450.00 37800.00 560.00 47040.00 470.00 39480.00RELOCATE EXIST WAT METER
0170 5654000000-M SP   4 EA  4000.00 16000.00 5000.00 20000.00 4200.00 16800.00RELOC EXT H2O MTR & MTR VLT

(50MM)
0171 5660000000-N SP   3 EA  180.00 540.00 220.00 660.00 190.00 570.00REMOVE WATER METER
0172 5666000000-M 1510  1 EA  3400.00 3400.00 4200.00 4200.00 3550.00 3550.00FIRE HYDRANT, ****MPA WP

(1.03 MPA WP)
0173 5672000000-N 1510  23 EA  1400.00 32200.00 1700.00 39100.00 1460.00 33580.00RELOCATE EXIST FIRE HYD
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0174 5690000000-M 1520  272 M   165.00 44880.00 210.00 57120.00 175.00 47600.00***MM PVC SS PIPE SDR **
(100MM, SDR 21)

0175 5690000000-M 1520  55 M   198.00 10890.00 250.00 13750.00 210.00 11550.00***MM PVC SS PIPE SDR **
(150MM, SDR 21)

0176 5708000000-M 1520  12 M   118.80 1425.60 150.00 1800.00 125.00 1500.00***MM PVC FORCE M *******
(150MM, C900, DR 18, 1.03MPA WP)

0177 5714000000-M 1520  355 M   280.50 99577.50 350.00 124250.00 295.00 104725.00***MM DI SS PIPE CL ****
(200MM, CLASS 51)

0178 5714000000-M 1520  36 M   693.00 24948.00 860.00 30960.00 725.00 26100.00***MM DI SS PIPE CL ****
(500MM, CLASS 51)

0179 5756000000-M 1520  136 KG  3.30 448.80 4.00 544.00 3.50 476.00DI SS PIPE FITTINGS
0180 5768000000-N 1520  46 EA  330.00 15180.00 410.00 18860.00 345.00 15870.00SANITARY SEWER CLEAN-OUT
0181 5775000000-M 1525  8 EA  2000.00 16000.00 2500.00 20000.00 2100.00 16800.001200MM DIA PC MH 0-1.8M
0182 5776000000-M 1525  1 EA  2600.00 2600.00 3200.00 3200.00 2710.00 2710.001500MM DIA PC MH 0-1.8M
0183 5780000000-M 1525 7.5 M   495.00 3712.50 620.00 4650.00 515.00 3862.50STD PC MH WALL ****MM 1.8+

(1200MM)
0184 5780000000-M 1525 6.2 M   825.00 5115.00 1000.00 6200.00 860.00 5332.00STD PC MH WALL ****MM 1.8+

(1500MM)
0185 5786000000-M 1525 0.81 M   297.00 240.57 370.00 299.70 310.00 251.10SS MH OS DROP ASSEMBLY
0186 5798000000-M 1530  368 M   16.50 6072.00 21.00 7728.00 18.00 6624.00FL OR REMV *** PIPE *****

(200MM CI WATER PIPE)
0187 5798000000-M 1530  80 M   16.50 1320.00 21.00 1680.00 18.00 1440.00FL OR REMV *** PIPE *****

(200MM, AC WATER PIPE)
0188 5798000000-M 1530  304 M   16.50 5016.00 21.00 6384.00 18.00 5472.00FL OR REMV *** PIPE *****

(200MM, TCP SEWER PIPE)
0189 5804000000-M 1530  69 M   29.70 2049.30 37.00 2553.00 31.00 2139.00FL OR REMV 300 PIPE *****

(CI WATER PIPE)
0190 5810000000-M 1530  150 M   46.20 6930.00 57.00 8550.00 49.00 7350.00FILL/REM ABN 400 PIPE ***

(AC WATER PIPE)
0191 5810000000-M 1530  18 M   46.20 831.60 57.00 1026.00 49.00 882.00FILL/REM ABN 400 PIPE ***

(CI WATER PIPE)
0192 5810000000-M 1530  14 M   46.20 646.80 57.00 798.00 49.00 686.00FILL/REM ABN 400 PIPE ***

(DI WATER PIPE)
0193 5816000000-N 1530  1 EA  1400.00 1400.00 1700.00 1700.00 1455.00 1455.00BRK DN,PLUG & FILL UT MH
0194 5822000000-N 1530  15 EA  1500.00 22500.00 1900.00 28500.00 1565.00 23475.00BREAK DOWN & REBUILD MH
0195 5882000000-N SP   6 EA  400.00 2400.00 500.00 3000.00 420.00 2520.00GENERIC UTILITY ITEM (EA)

200MM TRANSITION COUPLING, DI TO TC
0196 5882000000-N SP   30 EA  500.00 15000.00 620.00 18600.00 525.00 15750.00GENERIC UTILITY ITEM (EA)

CUT IN SANITARY SEWER CLEAN   OUT
0197 5882000000-N SP   1 EA  800.00 800.00 990.00 990.00 835.00 835.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING 150MM DRAIN VALVE
0198 5882000000-N SP   10 EA  450.00 4500.00 560.00 5600.00 470.00 4700.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING SANITARY SEWER CLEAN OUT
0199 5912000000-N SP  Lump Sum 485000.00 500000.00 485000.00GENERIC UTILITY ITEM (LS)

WGP-TRANSCO / REMOVAL OF PIPE- LINE CASINGS
0200 6000000000-M 1605  3,095 M   6.00 18570.00 8.00 24760.00 8.00 24760.00TEMPORARY SILT FENCE
0201 6006000000-M 1610  740 MTN 37.00 27380.00 50.00 37000.00 46.00 34040.00EROS CONTRL STONE CL A
0202 6009000000-M 1610  3,915 MTN 37.00 144855.00 44.00 172260.00 46.00 180090.00EROS CONTRL STONE CL B
0203 6012000000-M 1610  2,875 MTN 32.00 92000.00 47.00 135125.00 35.00 100625.00SEDIMENT CONTROL STONE
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NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.
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CHARLOTTE,  NC

4.642 KM

SLOAN CONSTRUCTION CO., INC. REA CONTRACTING, LLC

GREENVILLE,  SC CHARLOTTE,  NC

0204 6015000000-M 1615  5 HA  1200.00 6000.00 1500.00 7500.00 1200.00 6000.00TEMPORARY MULCHING
0205 6018000000-M 1620  300 KG  8.00 2400.00 10.00 3000.00 8.00 2400.00SEED FOR TEMP SEEDING
0206 6021000000-M 1620 2.5 MTN 800.00 2000.00 990.00 2475.00 800.00 2000.00FERT FOR TEMP SEEDING
0207 6024000000-M 1622  250 M   60.50 15125.00 75.00 18750.00 40.00 10000.00TEMPORARY SLOPE DRAINS
0208 6027000000-N 1622  12 EA  180.00 2160.00 190.00 2280.00 350.00 4200.00INLET PROTCN @ SLOPE DRNS
0209 6029000000-M SP   360 M   5.90 2124.00 5.00 1800.00 7.00 2520.00SAFETY FENCE
0210 6030000000-M 1630  11,255 M3  3.45 38829.75 11.00 123805.00 25.00 281375.00SILT EXCAVATION
0211 6036000000-M 1631  11,115 M2  1.75 19451.25 2.00 22230.00 2.00 22230.00MATTING FOR EROS CONTROL
0212 6042000000-M 1632  1,485 M   7.50 11137.50 15.00 22275.00 10.00 14850.006.4MM HARDWARE CLOTH
0213 6084000000-M 1660  7 HA  3200.00 22400.00 4000.00 28000.00 3200.00 22400.00SEEDING & MULCHING
0214 6087000000-M 1660  3 HA  148.00 444.00 180.00 540.00 150.00 450.00MOWING
0215 6090000000-M 1661  75 KG  15.00 1125.00 19.00 1425.00 15.00 1125.00SEED FOR REPAIR SEEDING
0216 6093000000-M 1661 0.25 MTN 3000.00 750.00 3700.00 925.00 3000.00 750.00FERT FOR REPAIR SEEDING
0217 6096000000-M 1662  200 KG  6.75 1350.00 8.00 1600.00 6.75 1350.00SEED FOR SUPP SEEDING
0218 6108000000-M 1665 11.25 MTN 500.00 5625.00 620.00 6975.00 500.00 5625.00FERTILIZER TOPDRESSING
0219 6109000000-M SP  0.2 HA  19500.00 3900.00 24000.00 4800.00 19500.00 3900.00SPECIAL SEED UND GR FESCUE/BLGRS
0220 6114000000-N SP   10 HR  30.00 300.00 37.00 370.00 30.00 300.00SPECIALIZED HAND MOWING
0221 6117000000-N 1675  16 EA  50.00 800.00 62.00 992.00 50.00 800.00RESPONSE FOR EROS CONTROL
0222 7036000000-M 1705  12 EA  609.50 7314.00 760.00 9120.00 610.00 7320.00300MM PEDEST SIGNL HD 1 SEC
0223 7060000000-M 1705  5,605 M   9.17 51397.85 11.00 61655.00 10.00 56050.00SIGNAL CABLE
0224 7120000000-M 1705  91 EA  805.60 73309.60 1000.00 91000.00 806.00 73346.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0225 7132000000-M 1705  7 EA  874.50 6121.50 1100.00 7700.00 875.00 6125.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0226 7144000000-M 1705  32 EA  1272.00 40704.00 1600.00 51200.00 1275.00 40800.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0227 7252000000-M 1710  3,900 M   5.23 20397.00 7.00 27300.00 5.25 20475.00MESSENGER CABLE (6.35MM)
0228 7264000000-M 1710  965 M   6.63 6397.95 8.00 7720.00 7.00 6755.00MESSENGER CABLE (9.52MM)
0229 7279000000-M 1715  500 M   1.27 635.00 2.00 1000.00 1.25 625.00TRACER WIRE
0230 7288000000-M 1715  210 M   38.16 8013.60 47.00 9870.00 38.50 8085.00TRENCHING (PAVED)
0231 7300000000-M 1715  2,060 M   15.65 32239.00 19.00 39140.00 16.00 32960.00TRENCHING (UNPAVED)
0232 7301000000-M SP   170 M   91.84 15612.80 110.00 18700.00 92.00 15640.00DIR DRILL POLY COND ***MM ** COND

(50MM, 1)
0233 7301000000-M SP   710 M   131.20 93152.00 160.00 113600.00 132.00 93720.00DIR DRILL POLY COND ***MM ** COND

(50MM, 2)
0234 7324000000-N 1716  62 EA  180.20 11172.40 220.00 13640.00 181.00 11222.00JUNCTION BOX (STANDARD SIZE)
0235 7336000000-N 1716  28 EA  397.50 11130.00 490.00 13720.00 400.00 11200.00JUNCTION BOX (OVER-SIZED)
0236 7360000000-N 1720  25 EA  742.00 18550.00 920.00 23000.00 742.00 18550.00WOOD POLE
0237 7372000000-N 1721  87 EA  169.60 14755.20 210.00 18270.00 170.00 14790.00GUY ASSEMBLY
0238 7408000000-M 1722  4 EA  636.00 2544.00 790.00 3160.00 640.00 2560.0025MM RISER W/ WEATHERHEAD
0239 7420000000-M 1722  28 EA  477.00 13356.00 590.00 16520.00 480.00 13440.0050MM RISER W/ WEATHERHEAD
0240 7432000000-M 1722  19 EA  132.00 2508.00 160.00 3040.00 132.00 2508.0050MM RISER W/ TUBING
0241 7444000000-M 1725  4,765 M   13.91 66281.15 17.00 81005.00 14.00 66710.00INDUCTIVE LOOP SAWCUT
0242 7456000000-M 1726  10,250 M   2.61 26752.50 3.00 30750.00 3.00 30750.00LEAD-IN CABLE
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0243 7484000000-N SP   1 EA  1166.00 1166.00 1400.00 1400.00 1166.00 1166.00MICROWAVE VEHICLE DETECTOR
0244 7516000000-M 1730  2,200 M   4.79 10538.00 6.00 13200.00 4.80 10560.00COMMUNICATIONS CABLE (** FIBER)

(12)
0245 7516000000-M 1730  3,500 M   5.28 18480.00 7.00 24500.00 5.30 18550.00COMMUNICATIONS CABLE (** FIBER)

(24)
0246 7552000000-N 1731  9 EA  1732.50 15592.50 2200.00 19800.00 1750.00 15750.00INTERCONNECT CENTER
0247 7566000000-N 1733  19 EA  93.50 1776.50 120.00 2280.00 95.00 1805.00DELINEATOR MARKER
0248 7568000000-N SP   1 EA  1677.50 1677.50 2100.00 2100.00 1700.00 1700.00FURN FIB-OPT RESTORAT KIT
0249 7570000000-N SP   1 EA  1347.50 1347.50 1700.00 1700.00 1350.00 1350.00FURN FIB-OPT POWER METER
0250 7572000000-N SP   1 EA  3547.50 3547.50 4400.00 4400.00 3600.00 3600.00FURN OPTIC LIGHT GENERATOR
0251 7574000000-N SP   1 EA  1595.00 1595.00 2000.00 2000.00 1600.00 1600.00FURN FIB-OPT TRANSCEIVER
0252 7575140000-N SP   1 EA  3272.50 3272.50 4100.00 4100.00 3300.00 3300.00FIBER-OPTIC SPLICE CBNT (BASE MTD)
0253 7588000000-N 1741  19 EA  10500.00 199500.00 13000.00 247000.00 10500.00 199500.00SGNL MAST ARM WITH METAL POLE
0254 7590000000-N SP   5 EA  12300.00 61500.00 15000.00 75000.00 12300.00 61500.00DBL MAST ARM WITH METAL POLE
0255 7613000000-N SP   24 EA  195.00 4680.00 240.00 5760.00 195.00 4680.00SOIL TEST
0256 7614000000-M SP   110 M   675.00 74250.00 840.00 92400.00 675.00 74250.00DRILLED PIER FOUND (***MM)

(1220MM)
0257 7624000000-N 1743  2 EA  650.00 1300.00 810.00 1620.00 650.00 1300.00SIGNAL PEDESTAL WITH FOUND
0258 7631000000-N 1744  24 EA  255.00 6120.00 320.00 7680.00 255.00 6120.00MAST ARM W/ MTL POLE DES
0259 7636000000-N 1745  21 EA  265.00 5565.00 330.00 6930.00 265.00 5565.00SIGN FOR SIGNALS
0260 7675000000-N SP   12 EA  2862.00 34344.00 3600.00 43200.00 2862.00 34344.00LED BLANKOUT SIGN
0261 7684000000-N 1750  9 EA  636.00 5724.00 790.00 7110.00 636.00 5724.00SIGNAL CABINET FOUNDATION
0262 7688000000-N SP   8 EA  265.00 2120.00 330.00 2640.00 265.00 2120.00CABINET BASE ADAPTER
0263 7756000000-N 1751  8 EA  11130.00 89040.00 14000.00 112000.00 11130.00 89040.00CONTLR WITH CBNT, 2070L BASE MTD
0264 7780000000-N SP   82 EA  132.50 10865.00 160.00 13120.00 132.50 10865.00DETECTOR CARD (TYPE 2070L)
0265 7980000000-N SP   8 EA  1787.50 14300.00 2200.00 17600.00 1787.50 14300.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER, SELF HEALING RING
0266 8035000000-N 402 Lump Sum 35000.00 4400.00 6000.00REMV EXIST STR **********

(51+20 -L-)
0267 8800000000-N SP  Lump Sum 300000.00 151000.00 140000.00MSE RET WALL STA *********

(51+83 -L-)

 

    TOTAL 17164947.00 TOTAL 17898954.75 TOTAL 18388062.74CONTRACT TOTAL

 

    SUB-TOTAL 17164947.00 SUB-TOTAL 17898954.75 SUB-TOTAL 18388062.74ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17164947.00BLYTHE CONSTRUCTION, INC.
     2  17898954.75SLOAN CONSTRUCTION CO., INC.
     3  18388062.74REA CONTRACTING, LLC
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NOV 16 2004 C201073
FED AID NO BRZ-1131(8)

GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES #47 & #48 OVER TROUT CREEK AND APPROACHES ON SR-1131 (TROUT CREEK RD).

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.119 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34945.00 39500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 24000.00REINF BRG APPR **********

(12+52.50)
0003 0029000000-N SP  Lump Sum 18000.00 24000.00REINF BRG APPR **********

(15+60.00)
0004 0043000000-N 226 Lump Sum 75000.00 85000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 2500.00 2500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  10.00 2500.00 15.00 3750.00UNDERCUT EXCAVATION
0007 0080000000-E SP   1,000 TON 12.70 12700.00 35.00 35000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  15 CY  12.00 180.00 15.00 225.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  700 CY  19.05 13335.00 30.00 21000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.00 1000.00 6.00 3000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  13 TON 20.00 260.00 30.00 390.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  60 LF  35.00 2100.00 25.00 1500.0015" SIDE DRAIN PIPE
0013 0708000000-E 310  60 LF  40.00 2400.00 25.00 1500.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  190.00 380.00 25.00 50.0015" BCCS ELB B 0.064"
0015 1121000000-E 520  480 TON 35.00 16800.00 30.00 14400.00AGGREGATE BASE COURSE
0016 1220000000-E 545  100 TON 35.00 3500.00 30.00 3000.00INCIDENTAL STONE BASE
0017 1275000000-E 600  335 GAL 5.00 1675.00 10.00 3350.00PRIME COAT
0018 1525000000-E SP   145 TON 230.00 33350.00 230.00 33350.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  10 TON 470.00 4700.00 500.00 5000.00ASP FOR PLANT MIX  PG64-22
0020 2022000000-E 815  115 CY  6.00 690.00 20.00 2300.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  85 CY  40.00 3400.00 45.00 3825.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  500 LF  4.00 2000.00 10.00 5000.006" PERF SUBDRN PIPE
0023 2055000000-E 815  15 EA  25.00 375.00 10.00 150.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  50.00 50.00 350.00 350.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  5.00 30.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  1 EA  2500.00 2500.00 2000.00 2000.00MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  1 EA  750.00 750.00 500.00 500.00FRAME W/2GRTS 840.16 STD
0028 2556000000-E 846  12 LF  75.00 900.00 100.00 1200.00SHOULDER BERM GUTTER
0029 2570000000-N SP   1 EA  2000.00 2000.00 3000.00 3000.00MODIFIED CONCRETE FLUME
0030 3030000000-E 862  100 LF  14.50 1450.00 14.50 1450.00STL BM GUARDRAIL
0031 3045000000-E 862  25 LF  17.00 425.00 17.00 425.00SBGR SHOP CURVED
0032 3150000000-N 862  5 EA  50.00 250.00 50.00 250.00ADDIT GUARDRAIL POSTS
0033 3195000000-N 862  1 EA  495.00 495.00 495.00 495.00GR ANCHOR TYPE AT-1
0034 3215000000-N 862  8 EA  1285.00 10280.00 1285.00 10280.00GR ANCHOR TYPE III
0035 3270000000-N SP   7 EA  1710.00 11970.00 1710.00 11970.00GR ANCHOR TYPE 350
0036 3656000000-E 876  225 SY  3.00 675.00 6.00 1350.00FILTER FABRIC FOR DRAINGE
0037 3659000000-N SP   1 EA  700.00 700.00 750.00 750.00PREFORMED SCOUR HOLES
0038 4400000000-E 1110  52 SF  30.00 1560.00 15.00 780.00WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  96 SF  30.00 2880.00 15.00 1440.00WORK ZONE SIGNS (PORT)
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GRADING, DRAINAGE, PAVING & STRUCTURES.
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R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.119 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

0040 4410000000-E 1110  36 SF  20.00 720.00 15.00 540.00WORK ZONE SIGNS (BARR)
0041 4430000000-N 1130  15 EA  75.00 1125.00 50.00 750.00DRUMS
0042 4435000000-N 1135  15 EA  15.00 225.00 10.00 150.00CONES
0043 4445000000-E 1145  20 LF  20.00 400.00 20.00 400.00BARRICADES (TYPE III)
0044 4450000000-N 1150  240 HR  25.00 6000.00 25.00 6000.00FLAGGER
0045 4485000000-E 1170  120 LF  30.00 3600.00 60.00 7200.00PORT CONC BARRIER
0046 4500000000-E 1170  60 LF  20.00 1200.00 60.00 3600.00RESET PORT CONC BARRIER
0047 6000000000-E 1605  450 LF  4.00 1800.00 8.00 3600.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  125 TON 30.00 3750.00 35.00 4375.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  200 TON 30.00 6000.00 35.00 7000.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  60 TON 35.00 2100.00 35.00 2100.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615 1.5 ACR 900.00 1350.00 1100.00 1650.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  8.00 400.00 10.00 500.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.25 TON 2500.00 625.00 3000.00 750.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  25 LF  12.00 300.00 10.00 250.00TEMPORARY SLOPE DRAINS
0055 6027000000-N 1622  1 EA  120.00 120.00 500.00 500.00INLET PROTCN @ SLOPE DRNS
0056 6030000000-E 1630  200 CY  8.00 1600.00 15.00 3000.00SILT EXCAVATION
0057 6036000000-E 1631  750 SY  2.00 1500.00 2.00 1500.00MATTING FOR EROS CONTROL
0058 6042000000-E 1632  20 LF  5.00 100.00 15.00 300.001/4" HARDWARE CLOTH
0059 6084000000-E 1660 1.5 ACR 2200.00 3300.00 1995.00 2992.50SEEDING AND MULCHING
0060 6087000000-E 1660  1 ACR 100.00 100.00 350.00 350.00MOWING
0061 6090000000-E 1661  50 LB  10.00 500.00 15.00 750.00SEED FOR REPAIR SEEDING
0062 6093000000-E 1661 0.25 TON 2500.00 625.00 3500.00 875.00FERT FOR REPAIR SEEDING
0063 6096000000-E 1662  50 LB  8.00 400.00 8.00 400.00SEED FOR SUPP SEEDING
0064 6108000000-E 1665 1.25 TON 800.00 1000.00 800.00 1000.00FERTILIZER TOPDRESSING
0065 6114000000-N SP  1.5 HR  100.00 150.00 200.00 300.00SPECIALIZED HAND MOWING
0066 6117000000-N 1675  8 EA  1.00 8.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0067 6123000000-E 1670 0.15 ACR 4000.00 600.00 4000.00 600.00REFORESTATION

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 5000.00 12000.00REMV EXIST STR **********
(12+52.50 -L-)

0069 8035000000-N 402 Lump Sum 5000.00 12000.00REMV EXIST STR **********
(15+60.00 -L-)

0070 8121000000-N SP  Lump Sum 3000.00 15000.00UNCL STR EXCAV STA *****
(12+52.00 -L-)

0071 8121000000-N SP  Lump Sum 3000.00 10000.00UNCL STR EXCAV STA *****
(15+60.00 -L-)

0072 8182000000-E 420 54.9 CY  865.00 47488.50 650.00 35685.00CLASS A CONCRETE (BRIDGE)
0073 8210000000-N 422 Lump Sum 40000.00 40000.00BRG APPR SLAB ***********

(12+52.50 -L-)
0074 8210000000-N 422 Lump Sum 40000.00 45000.00BRG APPR SLAB ***********

(15+60.00 -L-)
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GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES #47 & #48 OVER TROUT CREEK AND APPROACHES ON SR-1131 (TROUT CREEK RD).

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.119 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC  

0075 8217000000-E 425  7,691 LB  2.00 15382.00 1.00 7691.00REINF STEEL (BRIDGE)
0076 8364000000-E 450  1,540 LF  35.00 53900.00 35.00 53900.00HP12X53 PILES
0077 8391000000-N 450  28 EA  150.00 4200.00 200.00 5600.00STEEL PILE POINTS
0078 8503000000-E 460 238.3 LF  62.00 14774.60 80.00 19064.00CONCRETE BARRIER RAIL
0079 8608000000-E 876  530 TON 33.00 17490.00 40.00 21200.00PLAIN RIP RAP II (2'-0")
0080 8622000000-E 876  587 SY  3.00 1761.00 5.00 2935.00FILTER FABRIC FOR DRAINAGE
0081 8657000000-N 430 Lump Sum 4830.00 3000.00ELASTOMERIC BEARINGS
0082 8762000000-E 430 1,072.36 LF  115.00 123321.40 125.00 134045.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 698951.50 TOTAL 817842.50CONTRACT TOTAL

 

    SUB-TOTAL 319804.00 SUB-TOTAL 400722.50ROADWAY ITEMS
    SUB-TOTAL 379147.50 SUB-TOTAL 417120.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  698951.50R. E. BURNS & SONS CO., INC.
     2  817842.50TAYLOR & MURPHY CONSTRUCTION CO., INC.
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NOV 16 2004 C201306
FED AID NO BRSTP-1127(8)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON WASH CREEK AND APPROACHES ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

MCCARROLL CONSTRUCTION,
INC.

ARDEN,  NC

0.095 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION CO., INC.

CANDLER,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24500.00 30000.00 55000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 163000.00 160000.00 100000.00GRADING
0003 0057000000-E 226  100 CY  10.00 1000.00 5.00 500.00 15.00 1500.00UNDERCUT EXCAVATION
0004 0318000000-E 300  62 TON 25.00 1550.00 30.00 1860.00 30.00 1860.00FND CONDIT MATL MINOR STRS
0005 0366000000-E 310  240 LF  25.00 6000.00 47.00 11280.00 50.00 12000.0015" RC PIPE CULV III
0006 0372000000-E 310  4 LF  30.00 120.00 57.00 228.00 50.00 200.0018" RC PIPE CULV III
0007 0378000000-E 310  328 LF  44.00 14432.00 67.00 21976.00 60.00 19680.0024" RC PIPE CULV III
0008 0744000000-E 310  8 LF  65.00 520.00 70.00 560.00 80.00 640.0048" BCCSP B 0.109"
0009 0995000000-E 340  105 LF  20.00 2100.00 5.00 525.00 25.00 2625.00PIPE REMOVAL
0010 0996000000-N 350  2 EA  1000.00 2000.00 150.00 300.00 500.00 1000.00PIPE CLEAN-OUT
0011 1220000000-E 545  150 TON 18.00 2700.00 18.00 2700.00 30.00 4500.00INCIDENTAL STONE BASE
0012 1330000000-E 607  100 SY  32.00 3200.00 34.24 3424.00 38.00 3800.00INCIDENTAL MILLING
0013 1489000000-E 610  230 TON 77.50 17825.00 75.06 17263.80 80.00 18400.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  160 TON 97.50 15600.00 78.32 12531.20 80.00 12800.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  840 TON 55.25 46410.00 59.39 49887.60 60.00 50400.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  73 TON 2.65 193.45 330.00 24090.00 350.00 25550.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  290 TON 75.00 21750.00 75.00 21750.00 250.00 72500.00ASPH PLT MIX PVMT REPAIR
0018 2022000000-E 815 22.4 CY  2.00 44.80 1.00 22.40 10.00 224.00SUBDRAIN EXCAVATION
0019 2033000000-E 815 16.8 CY  22.00 369.60 25.00 420.00 40.00 672.00SUBDRAIN FINE AGGREGATE
0020 2044000000-E 815  100 LF  10.00 1000.00 15.00 1500.00 10.00 1000.006" PERF SUBDRN PIPE
0021 2055000000-E 815  3 EA  12.00 36.00 10.00 30.00 5.00 15.006" SUBDRN Y,T,OR L
0022 2066000000-N 815  1 EA  150.00 150.00 175.00 175.00 500.00 500.00CONC PAD SUBDRN OUTLET
0023 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0024 2099000000-E 816  100 LF  15.00 1500.00 20.00 2000.00 10.00 1000.00SHOULDER DRAIN
0025 2253000000-E 840 1.1 CY  1200.00 1320.00 800.00 880.00 2000.00 2200.00PIPE COLLARS
0026 2264000000-E 840 0.2 CY  1200.00 240.00 350.00 70.00 2500.00 500.00PIPE PLUGS
0027 2286000000-N 840  17 EA  1300.00 22100.00 1400.00 23800.00 1500.00 25500.00MASNRY DRAINAGE STRUCT
0028 2364000000-N 840  3 EA  300.00 900.00 305.00 915.00 500.00 1500.00FRAME W/2GRTS 840.16 STD
0029 2374000000-N 840  3 EA  325.00 975.00 345.00 1035.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(E)
0030 2374000000-N 840  3 EA  325.00 975.00 355.00 1065.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(F)
0031 2374000000-N 840  6 EA  325.00 1950.00 355.00 2130.00 500.00 3000.00FRAME-GRT-HD 840.03 **

(G)
0032 2396000000-N 840  2 EA  225.00 450.00 220.00 440.00 500.00 1000.00FRAME W/COVER STD 840.54
0033 2451000000-N 840  3 EA  300.00 900.00 350.00 1050.00 1500.00 4500.00CONC APRON FOR DROP INLET
0034 2549000000-E 846  750 LF  18.50 13875.00 26.24 19680.00 19.90 14925.002'-6"CONC CURB & GUTTER
0035 2591000000-E 848  390 SY  33.00 12870.00 46.04 17955.60 45.00 17550.004" CONCRETE SIDEWALK
0036 2598000000-E 848  50 SY  100.00 5000.00 71.50 3575.00 100.00 5000.00CONCRETE WHEELCHAIR RAMP
0037 2612000000-E 848  120 SY  60.00 7200.00 64.68 7761.60 57.00 6840.006" CONCRETE DRIVEWAY
0038 2647000000-E 852  140 SY  50.00 7000.00 75.79 10610.60 57.00 7980.005" MONO CONC ISLANDS (SURF MTD)
0039 2830000000-N 858  10 EA  350.00 3500.00 400.00 4000.00 800.00 8000.00ADJ MANHOLES
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0040 2845000000-N 858  8 EA  400.00 3200.00 250.00 2000.00 800.00 6400.00ADJ METER OR VALVE BOXES
0041 3628000000-E 876  25 TON 50.00 1250.00 50.00 1250.00 17.00 425.00PLAIN RIP RAP, CLASS I
0042 3656000000-E 876  325 SY  4.00 1300.00 2.00 650.00 5.00 1625.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E 1110  492 SF  11.50 5658.00 14.00 6888.00 15.00 7380.00WORK ZONE SIGNS (STAT)
0044 4405000000-E 1110  180 SF  11.00 1980.00 11.00 1980.00 15.00 2700.00WORK ZONE SIGNS (PORT)
0045 4410000000-E 1110  32 SF  11.00 352.00 11.00 352.00 15.00 480.00WORK ZONE SIGNS (BARR)
0046 4425000000-N 1125  7 EA  17.00 119.00 20.00 140.00 20.00 140.00WARNING FLAG SETS
0047 4430000000-N 1130  60 EA  40.00 2400.00 40.00 2400.00 50.00 3000.00DRUMS
0048 4435000000-N 1135  50 EA  18.00 900.00 18.00 900.00 10.00 500.00CONES
0049 4445000000-E 1145  80 LF  9.50 760.00 12.00 960.00 20.00 1600.00BARRICADES (TYPE III)
0050 4450000000-N 1150  272 HR  15.00 4080.00 14.00 3808.00 30.00 8160.00FLAGGER
0051 4460000000-N 1155  2 EA  150.00 300.00 125.00 250.00 74.38 148.76WARNING LIGHTS (TYPE B)
0052 4615000000-E 1205  1,046 LF  1.75 1830.50 2.36 2468.56 2.50 2615.00REM TAPE PVMT MRKINGS 4"
0053 4635000000-E 1205  61 LF  12.00 732.00 6.67 406.87 11.50 701.50REM TAPE PVMT MRKINGS 24"
0054 4650000000-N 1251  68 EA  9.00 612.00 13.39 910.52 14.00 952.00TEMP RAISED PVMT MRKS
0055 4686000000-E 1205  1,190 LF  1.00 1190.00 0.93 1106.70 1.00 1190.00THERMO PVT MKG LINES 4"120
0056 4710000000-E 1205  36 LF  7.00 252.00 5.62 202.32 6.00 216.0024"WIDE THERMO 120 MILS
0057 4725000000-E 1205  8 EA  75.00 600.00 204.75 1638.00 215.00 1720.00THERMO PVT SYMBOL 90MILS
0058 4810000000-E 1205  5,207 LF  0.15 781.05 0.20 1041.40 0.21 1093.47PAINT PVMT MARKINGS 4"
0059 4835000000-E 1205  72 LF  3.50 252.00 2.89 208.08 3.25 234.00PAINT PVT MKG LINES 24"
0060 4845000000-N 1205  16 EA  25.00 400.00 89.25 1428.00 100.00 1600.00PAINT PVT MKG SYMBOL
0061 4850000000-E 1205  300 LF  1.00 300.00 4.99 1497.00 5.50 1650.00LINE REMOVAL 4" WIDE
0062 4900000000-N 1252  32 EA  9.00 288.00 13.39 428.48 15.00 480.00PERM RAISED PVMT MARKERS
0063 5300000000-E 1505  44 TON 50.00 2200.00 30.00 1320.00 20.00 880.00FND CONDIT MAT CL *******

(VI)
0064 5306000000-E SP   44 TON 50.00 2200.00 30.00 1320.00 20.00 880.00BEDDING MATL, CL ********

(VI)
0065 5318000000-E 1505  1 TON 300.00 300.00 250.00 250.00 150.00 150.00PVMT REPAIR UTILITY WORK
0066 5360000000-E 1510  510 LF  30.00 15300.00 22.00 11220.00 36.00 18360.006" DI WATER PIPE  PC 350
0067 5414000000-E 1510  120 LF  20.00 2400.00 15.00 1800.00 27.00 3240.003/4"CU WATER PIPE TYPE K
0068 5480000000-E 1510  850 LB  4.00 3400.00 4.00 3400.00 4.00 3400.00DI H2O FITTINGS 250# MIN
0069 5510000000-E 1510  3 EA  60.00 180.00 75.00 225.00 150.00 450.003/4" CORPORATION STOP
0070 5540000000-E 1510  3 EA  750.00 2250.00 600.00 1800.00 600.00 1800.006" GATE V&VB 200# WP
0071 5582000000-E 1510  3 EA  110.00 330.00 125.00 375.00 200.00 600.00**"X **" TAPPING SADDLE

(6" X 3/4")
0072 5648000000-N 1510  3 EA  350.00 1050.00 400.00 1200.00 700.00 2100.00RELOCATE EXIST WAT METER
0073 5672000000-N 1510  1 EA  1500.00 1500.00 750.00 750.00 2000.00 2000.00RELOCATE EXIST FIRE HYD
0074 5726000000-E 1520  209 LF  70.00 14630.00 48.00 10032.00 49.00 10241.008" DI SEWER PIPE  PC 350
0075 5775000000-E 1525  2 EA  1300.00 2600.00 1500.00 3000.00 1700.00 3400.004'DIA PC SS MH 0-6'
0076 5780000000-E 1525  1 LF  100.00 100.00 95.00 95.00 150.00 150.00PC CONC MH WALL *'D 6'+

(4')
0077 5798000000-E 1530  306 LF  10.00 3060.00 7.50 2295.00 16.00 4896.00FIL OR REMV **" PIPE, ***

(8", TC SEWER)
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0078 5882000000-N SP   2 EA  2000.00 4000.00 3500.00 7000.00 2500.00 5000.00GENERIC UTILITY ITEM (EA)
STEEL H-PILE PIER

0079 5888000000-E SP   100 LF  48.00 4800.00 54.00 5400.00 60.00 6000.00GENERIC UTILITY ITEM (LF)
8" DI RIGID RESTRAINED JOINT SEWER PIPE, PC 350

0080 6000000000-E 1605  340 LF  3.00 1020.00 3.00 1020.00 3.65 1241.00TEMPORARY SILT FENCE
0081 6006000000-E 1610  150 TON 30.00 4500.00 30.00 4500.00 30.00 4500.00EROS CONTRL STONE CL A
0082 6009000000-E 1610  130 TON 30.00 3900.00 30.00 3900.00 30.00 3900.00EROS CONTRL STONE CL B
0083 6012000000-E 1610  180 TON 30.00 5400.00 30.00 5400.00 35.00 6300.00SEDIMENT CONTROL STONE
0084 6015000000-E 1615 0.5 ACR 1500.00 750.00 1605.00 802.50 1200.00 600.00TEMPORARY MULCHING
0085 6018000000-E 1620  50 LB  15.00 750.00 16.05 802.50 10.00 500.00SEED FOR TEMP SEEDING
0086 6021000000-E 1620 0.25 TON 2500.00 625.00 2675.00 668.75 2500.00 625.00FERT FOR TEMP SEEDING
0087 6030000000-E 1630  210 CY  5.00 1050.00 4.00 840.00 15.00 3150.00SILT EXCAVATION
0088 6036000000-E 1631  465 SY  1.00 465.00 2.41 1120.65 1.95 906.75MATTING FOR EROS CONTROL
0089 6042000000-E 1632  460 LF  1.00 460.00 3.00 1380.00 3.80 1748.001/4" HARDWARE CLOTH
0090 6069000000-E 1638  40 CY  18.00 720.00 16.00 640.00 20.00 800.00STILLING BASINS
0091 6084000000-E 1660 0.5 ACR 2200.00 1100.00 2354.00 1177.00 2100.00 1050.00SEEDING AND MULCHING
0092 6087000000-E 1660 0.5 ACR 300.00 150.00 535.00 267.50 400.00 200.00MOWING
0093 6090000000-E 1661  50 LB  20.00 1000.00 21.40 1070.00 15.00 750.00SEED FOR REPAIR SEEDING
0094 6093000000-E 1661 0.25 TON 3000.00 750.00 4280.00 1070.00 3000.00 750.00FERT FOR REPAIR SEEDING
0095 6096000000-E 1662  50 LB  8.00 400.00 8.56 428.00 5.00 250.00SEED FOR SUPP SEEDING
0096 6108000000-E 1665 0.25 TON 2000.00 500.00 2140.00 535.00 500.00 125.00FERTILIZER TOPDRESSING
0097 6111000000-E SP   325 LF  40.00 13000.00 44.10 14332.50 25.00 8125.00IMPERVIOUS DIKE
0098 6114000000-N SP   1 HR  80.00 80.00 160.50 160.50 90.00 90.00SPECIALIZED HAND MOWING
0099 6117000000-N 1675  8 EA  100.00 800.00 160.50 1284.00 100.00 800.00RESPONSE FOR EROS CONTROL
0100 7060000000-E 1705  735 LF  2.50 1837.50 2.68 1969.80 5.00 3675.00SIGNAL CABLE
0101 7120000000-E 1705  13 EA  890.00 11570.00 952.30 12379.90 900.00 11700.00VEHICLE SIGNAL HD (12", 3 SECT)
0102 7144000000-E 1705  3 EA  1200.00 3600.00 1284.00 3852.00 1300.00 3900.00VEHICLE SIGNAL HD (12", 5 SECT)
0103 7264000000-E 1710  90 LF  2.00 180.00 2.14 192.60 3.00 270.00MESSENGER CABLE (3/8")
0104 7288000000-E 1715  77 LF  35.00 2695.00 37.45 2883.65 20.00 1540.00TRENCHING (PAVED)
0105 7300000000-E 1715  188 LF  4.00 752.00 4.28 804.64 6.00 1128.00TRENCHING (UNPAVED)
0106 7324000000-N 1716  7 EA  290.00 2030.00 310.30 2172.10 300.00 2100.00JUNCTION BOX (STANDARD SIZE)
0107 7360000000-N 1720  2 EA  850.00 1700.00 909.50 1819.00 600.00 1200.00WOOD POLE
0108 7372000000-N 1721  2 EA  225.00 450.00 240.75 481.50 285.00 570.00GUY ASSEMBLY
0109 7408000000-E 1722  1 EA  400.00 400.00 428.00 428.00 250.00 250.001" RISER WITH WEATHERHEAD
0110 7420000000-E 1722  2 EA  490.00 980.00 524.30 1048.60 350.00 700.002" RISER WITH WEATHERHEAD
0111 7444000000-E 1725  1,254 LF  7.25 9091.50 7.76 9731.04 9.00 11286.00INDUCTIVE LOOP SAWCUT
0112 7456000000-E 1726  1,040 LF  2.90 3016.00 3.10 3224.00 1.50 1560.00LEAD-IN CABLE
0113 7980000000-N SP   2 EA  11500.00 23000.00 12305.00 24610.00 2000.00 4000.00GENERIC SIGNAL ITEM (EA)

INSTALL CONTROLLER W/ CABINET (TYPE 2070L, POLE
MOUNTED)

0114 7980000000-N SP   6 EA  104.00 624.00 111.28 667.68 25.00 150.00GENERIC SIGNAL ITEM (EA)
INSTALL DETECTOR CARD (TYPE   2070L)



NOV 16, 2004 02:47 PM

TIP NO B-3475 2:00 PM 4 /  4 035

HENDERSON

33093.3.1

NOV 16 2004 C201306
FED AID NO BRSTP-1127(8)

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON WASH CREEK AND APPROACHES ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

MCCARROLL CONSTRUCTION,
INC.

ARDEN,  NC

0.095 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION CO., INC.

CANDLER,  NC ASHEVILLE,  NC

CULVERT ITEMS

0115 8056000000-N 402 Lump Sum 15500.00 11025.00 270000.00REMV EXIST STR **********
(14+82.00 -L-)

0116 8126000000-N 414 Lump Sum 13000.00 8925.00 5000.00CULV EXCAV @ ************
(14+82.00 -L-)

0117 8133000000-E 414  147 TON 33.00 4851.00 36.75 5402.25 30.00 4410.00FND CONDIT MAT, BOX CULV
0118 8196000000-E 420 247.5 CY  550.00 136125.00 603.75 149428.13 400.00 99000.00CLASS A CONCRETE (CULV)
0119 8245000000-E 425  36,221 LB  0.90 32598.90 1.16 42016.36 1.30 47087.30REINF STEEL (CULVERT)
0120 8821000000-E SP   1,057 SF  30.00 31710.00 47.72 50440.04 60.00 63420.00GENERIC CULVERT ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT

 

    TOTAL 828283.30 TOTAL 917346.92 TOTAL 1165335.78CONTRACT TOTAL

 

    SUB-TOTAL 594498.40 SUB-TOTAL 650110.14 SUB-TOTAL 676418.48ROADWAY ITEMS
    SUB-TOTAL 233784.90 SUB-TOTAL 267236.78 SUB-TOTAL 488917.30CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  828283.30MCCARROLL CONSTRUCTION, INC.
     2  917346.92TENNOCA CONSTRUCTION CO.
     3  1165335.78TAYLOR & MURPHY CONSTRUCTION CO., INC.


